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1.2

13

Certification Procedure

Where the Company shall execute a Design that is within the scope of the Certification
Procedure the Company shall provide to the Scottish Ministers certification to cover
such Design or Design Element notwithstanding that such subsequent Operations shall
be executed by the Company.

Compliance with the procedures shall not relieve the Company of its responsibilities
under the terms of this Agreement.

The scope of application of the Certification Procedure shall be:
1.2.1 Design:

(i) Designs relating to a Scottish Ministers Change, unless the Scottish
Ministers shall decide otherwise in a specific case;

(i) Designs for O&M Works that shall exceed an estimated value of:
(a) £[REDACTION] for any single intervention other than;

(b) £[REDACTION] per kilometre length of carriageway for pavement
surfacing renewal works.

1.2.2  All Departures.

1.2.3 Road Safety Audits and Trunk Road Cycle Audits in connection with Designs
required under paragraph 1.2.1 (i) where the Scottish Ministers have not
decided to remove the requirement for compliance with the Certification
Procedure.

1.2.4 Temporary Traffic Management Schemes: Such schemes as shall fall within
the scope of:

() paragraph 1.2.1 (i); or
(i)  paragraph 1.2.1 (ii) (b)
1.2.5 Consultation for:
() Design:
(a) Liaison Requirements for all Designs;
(b) such schemes as fall within the scope of paragraphs 1.2.1; and
(i)  all other O&M Works Requirements for:

(@) The initial O&M Manual submitted in accordance with paragraph
3.7 of Part 1 to these O&M Works Requirements or in relation to
changes to the O&M Manual for which there is a requirement to
carry out consultation or liaison ; and

(b) other consultation requirements not related to Design.

The Certification Procedures described in this Part 6 of these O&M Works
Requirements cover those parts of the O&M Works that constitute Design together with
any activity that relates to specifying Operations and the manner in which they shall be
executed.

Subject to the other provisions of this Agreement, Design shall cover inter alia the
following:

1.3.1  preparation of drawings;

1.3.2  engineering calculations;
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14

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.3.3 reasons for choice of materials (including replacing with the same or similar
materials);

1.3.4 reasons for choice of equipment;
1.3.5 reasons for specifying particular standards;

1.3.6 reasons for extent, scope, methodology, procedure or timing of the O&M
Works.

The Certification Procedures described in this Part 6 also covers Operations that shall
be incorporated in the O&M Manual in accordance with these O&M Works
Requirements.

Design for new Structures (including temporary Structures) or the strengthening
structural repair or partial renewal of existing Structures shall, as a minimum, be in
accordance with the requirements of the Structures Design Basis in APPENDIX | to
Schedule 2: Part 2, the DMRB and Transport Scotland Interim Amendments.

Prior to the commencement of the design, the Company shall submit a completed
Structures Design Statement as per Appendix K to Part 2 of Schedule 2, including a
completed Annex E Choices and Options table, fully defining the design assumptions
and parameters to be used in the design of each Structure.

Models of certificates are given in Appendix A. If a specific certificate relevant to a
certification requirement has not been specified in these O&M Works Requirements or
such specified certificate is not appropriate to a specific certification requirement the
Company shall seek the Scottish Ministers consent to either select an appropriate
certificate from Appendix A or produce an appropriate similar style certificate.

The Scottish Ministers shall not accept modifications or qualifications to these
certificates other than those agreed in writing by the Scottish Ministers.

The Certification Procedure associated with a part of a Design or Design Element shall
be deemed to cover all aspects of the part of the Design or Design Element.

The Company shall maintain and provide to the Scottish Ministers a register recording
names and original signatures of individuals authorised to carry out the various
functions of the Designer(s) and Design Checker(s) set out below.

The only person authorised to delegate the various functions of the respective
Designer(s) and Design Checker(s) shall be a Director of the respective organisation.

The Company shall maintain and provide to the Scottish Ministers a register recording
name(s) and original signature(s) of the individuals authorised to sign certificates in
accordance with this Certification Procedure on behalf of the O&M Works Contractor.

The Company shall ensure that the Company’s Representative:

1.9.1 at all relevant times shall be appointed to carry out the procedures referred to
in the Certification Procedure; and

1.9.2 shall at all times comply with the Certification Procedure.

The Company shall ensure that the checking procedures referred to in the Certification
Procedure are complied with by the Company’s Representative.

The Company shall maintain and provide to the Scottish Ministers a register recording
the current status of all certificates set out below.

Subject to requirements of this Certification Procedure, construction of any part of the
O&M Works or carrying out any other Operation requiring certification shall not
commence until the relevant certification required by the Certification Procedure shall
have been completed and shall have been acknowledged by the Scottish Ministers.
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1.13

1.14

1.15

2.2

Design Data, which is the subject of any part of this Certification Procedure, shall not
be amended until the relevant certification in respect of such amendment shall have
been submitted to the Scottish Ministers in accordance with the Certification
Procedure.

Notwithstanding the other provisions of this Agreement, where the value of the O&M
Works shall be less than £[REDACTED] the Company shall be entitled to use the
Combined Design and Design Check Certificate contained in Appendix A in lieu
of the other certificates.

This Certification Procedure shall be deemed to cover all aspects of the Traffic
Scotland equipment.

Design Certificates and Design Check Certificates

Separate Design Certificates and Design Check Certificates shall be required where
applicable for parts of the Design or Design Elements including but not limited to:

2.1.1 fencing and environmental barriers;
2.1.2  road restraint systems;
2.1.3 drainage;
2.1.4  earthworks;
(i) earthworks (site clearance);
(i)  earthworks (bulk);
(i)  grouting;
(iv) piling;
2.1.5 road pavements;
2.1.6 road layout;
2.1.7 kerb, footways and paved areas;
2.1.8  signs and road markings;
2.1.9 lighting;
2.1.10 electrical installations;
2.1.11 Structures;
2.1.12 environment and landscaping;
2.1.13 Undertakers and owners of other Apparatus;
2.1.14 Accommodation works; and
2.1.15 Traffic Scotland equipment, including hard landscaping for Traffic Scotland.

Separate Design Certificates and Design Check Certificates shall be required for each
Structure Design.

Notwithstanding any other provisions of this Agreement, the Design check for each part
of the Design or Design Elements shall be executed by a Design Checker who shall be
independent of:

2.2.1 the Designer;
2.2.2 the O&M Works Contractor; and

2.2.3  their associated companies.
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2.3

2.4

2.5

2.6

2.7

2.8

2.9

The Company shall submit two copies of the details of the proposed Design Checker
for approval by the Scottish Ministers.

The Scottish Ministers shall consider the proposed Design Checker and shall issue
written approval of or comment on such to the Company.

The requirements for earthworks certification detailed herein shall supersede those of
the DMRB.

A Geotechnical Report shall be prepared for all earthworks, foundations and other
geotechnical design elements and shall accompany each Earthworks and Structures
Design Statement as detailed in Schedule 2: Part 2.

The relevant part(s) of the Geotechnical Design Report(s) shall be submitted to
accompany each Earthworks and Structures Design Statement and each Earthworks
and Structures Design Certificate. The final report(s) shall be submitted prior to
submittal of the relevant Construction Certificate(s).

Each Design Certificate submitted by the Company shall be signed by:

2.5.1 the Designer;

2.5.2 the O&M Works Contractor; and

2.5.3 the Company.

Each Design Check Certificate submitted by the Company shall be signed by:
2.6.1 the Design Checker;

2.6.2 the O&M Works Contractor; and

2.6.3 the Company.

The Company shall submit to the Scottish Ministers two copies of each signed
certificate, with original signatures, along with four copies of all relevant drawings,
schedules, appendices and otherwise requiring to accompany each certificate.

One copy of each certificate shall be returned to the Company within 7 days of receipt,
signed in acknowledgement by the Scottish Ministers.

A system whereby faxed copies of signed certificates, followed up by originals, may be
adopted subject to the prior written approval of the Scottish Ministers.

The Company shall provide with each Design Certificate and Design Check Certificate
the relevant drawings, schedules and appendices including but not limited to:

0] plans to a scale of not less than 1:500 of the road layout showing the
(a) Project Roads;
(b) Side Roads;
(c) Access Tracks, New Means of Access and otherwise;
(d) Accommodation Works Access Tracks; and
(e) Otherwise
(ii) drawings of the road construction giving typical cross sections;
(iii) drawings to a scale of not less than 1:500 showing all:
(a) drains;
(b) underground pipes;

(© earthworks;

Financial Close Page 8 of 49



M8 M73 M74 MOTORWAY Schedule 4 - O&M Works Requirements
IMPROVEMENTS Part 6: Certification
DBFO AGREEMENT

3.2

3.3

(d) boundary fences;

(e) road restraint systems;

)] environmental barriers;

(9) kerbs;

(h) footways;

0] footpaths;

0] paved areas;

(k) electrical equipment;

0] signs;

(m) road markings;

(n) environmental and landscape;
(o) Traffic Scotland equipment; and
(p) Otherwise;

(iv) drawings to a scale not less than 1:200 showing all relevant aspects of the
Structures including but not limited to reinforcement details and schedules;
and

(V) any other schedules or supporting information which are listed in the

Numbered Appendices within the Specification.

Final Construction Certificates

A Final Construction Certificate signed by:
3.1.1 the Designer;

3.1.2 the O&M Works Contractor; and
3.1.3 the Company

shall be provided by the Company on completion of the construction of each certified
part of the Design or Design Element as identified in paragraph 2.1.

Upon Substantial Completion of the O&M Works the Company shall supply a Final
Construction Certificate in respect of the whole of the O&M Works.

The Company shall submit to the Scottish Ministers two copies of each certificate with
original signatures.

One copy of each certificate shall be returned to the Company within 28 days of receipt
signed in acknowledgement by the Scottish Ministers.

Consultation Certificates

Where within these O&M Works Requirements, in respect of Design, there shall be a
requirement to consult and/or comply with a third party’s requirements, the Company
shall provide a completed Consultation Certificate to the Scottish Ministers.

Subject to the other provisions of this Agreement, the Company shall comply with the
special requirements relating to third parties which are listed in Part 8 of these O&M
Works Requirements.
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

Following consultation, the Company shall provide Consultation Certificates signed by:
4.1.1 the Designer,

4.1.2 the O&M Works Contractor;

4.1.3 the Company; and

4.1.4  the relevant third parties.

Where within these O&M Works Requirements, in respect of matters other than
Design, there is a requirement to consult, including seeking agreement through liaison
described in paragraph 2.1.1 of Part 9, the Company shall provide a completed O&M
Manual Consultation Certificate to the Scottish Ministers.

Following consultation or agreement from liaison, for the purpose of producing or
reviewing the O&M Manual, the Company shall provide an O&M Manual Consultation
Certificate signed by:

4.3.1 The Asset Manager

4.3.2  the Liaison Officer,

4.3.3 the O&M Works Contractor,

4.3.4 the Company, and

4.3.5 each relevant Third Party, when appropriate.

The Company shall submit to the Scottish Ministers two copies of each certificate, with
original signatures together with four copies of all relevant documentation including
drawings, other information and associated correspondence between the Company
and the relevant third party.

One copy of each certificate shall be returned to the Company within 7 days of receipt,
signed in acknowledgement by the Scottish Ministers.

The Company shall not commence any O&M Works which affect the interests of any
relevant third party until this procedure shall have been completed.

If following such consultation, a relevant third party refuses or unreasonably delays in
signing the Consultation Certificate the Company may provide to the Scottish Ministers:

4.6.1 full details of the consultation undertaken with such third party;

4.6.2 full details of the best endeavours the Company has made to obtain the
signed Construction Certificate;

4.6.3 details of the Company’s reasons and justification for allowing the Company to
commence the O&M Works in question without such Consultation Certificate;

and the Scottish Ministers, having considered such information, may at their discretion
dispense with the requirement to provide the signed Consultation Certificate in
question.

Notwithstanding the other provisions of this Agreement, where there is a requirement to
consult there shall be an equivalent requirement to provide a certificate of such
consultation to the Scottish Ministers in accordance with this Section 4.

Notwithstanding the requirement to consult and comply within these O&M Works
Requirements, where, as a result of such consultation or otherwise any part of the
Design or Design Element proposed does not meet the requirements of these O&M
Works Requirements it shall remain the responsibility of the Company to Design and
construct the O&M Works in accordance with the Agreement.

For the avoidance of doubt, these O&M Works Requirements shall take precedence
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5.2

5.3

5.4

5.5

over any changes that may be proposed by the Company following consultation unless
agreed in writing by the Scottish Ministers in accordance with this Certification
Procedure and the Agreement.

Road Safety Audit Certificates
Safety Audit Team

5.1.1 The Company shall submit two copies of the names and curricula vitae of the
proposed Safety Audit Team members for approval by the Scottish Ministers.

The Safety Audit Team shall be independent of:
() the Company;

(i)  the O&M Works Contractor;

(i)  the Designer(s);

(iv) the Design Checker(s); and

(v) any of their associated companies.

5.1.2 The Scottish Ministers shall consider the proposed Safety Audit Team and
shall issue written approval of or comment on such to the Company.

5.1.3 The Scottish Ministers may object to such proposal only for the reason that:
() the proposed Safety Audit Team is not independent of:
(@) the Company;
(b) the O&M Works Contractor;
(c) the Designer(s);
(d) the Design Checker(s); and
(e) any of their associated companies; or

(i) the proposed Safety Audit Team does not have, in the opinion of the
Scottish Ministers, sufficient training or experience of road safety and
accident investigation and prevention appropriate to the Road Safety
Audit to be undertaken.

Road Safety Audits shall be carried out in accordance with the requirements of Part 1
of these O&M Works Requirements.

The Company shall submit to the Scottish Ministers, two copies of the relevant Road
Safety Audit Certificates for each stage of the Road Safety Audit procedure with
original signatures together with four copies of all relevant documentation including
drawings, other information and associated correspondence.

One copy of each certificate shall be returned to the Company within 7 days of receipt
signed in acknowledgement of receipt by the Scottish Ministers.

The Road Safety Audit Certificates shall be issued on completion of one of the
following procedures:

5.5.1 The Designer(s) and Design Checker(s) accepts the Safety Audit Team
recommendations; or

5.5.2 The Designer(s) submits alternative solutions/proposals to the Safety Audit
Team and these are accepted by the Safety Audit Team; or

5.5.3 The Designer(s) submits alternative solutions/proposals to the Safety Audit
Team and because these are not accepted by the Safety Audit Team, submits
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5.6

an Exception Report to the Director for arbitration (as defined in DMRB). In
this case the decision of the Director shall be binding on the Company.

Road Safety Audits for Temporary Traffic Management Schemes

5.6.1 The Company shall submit to the Scottish Ministers, two copies of a Stage 2
Road Safety Audit Certificate for each audited Temporary Traffic Management
Scheme with original signatures together with four copies of all relevant
documentation including drawings, other information and associated
correspondence not less than ten days before implementation of such
Temporary Traffic Management Scheme.

One copy of each certificate shall be returned to the Company within 7 days of receipt signed
in acknowledgement of receipt by the Scottish Ministers.

5.6.2 The Company shall submit to the Scottish Ministers two copies of a Stage 3
Road Safety Audit Certificate for each audited temporary traffic management
scheme with original signatures together with four copies of all relevant
documentation including drawings, other information and associated
correspondence not less than one day after implementation of such temporary
traffic management scheme.

One copy of each certificate shall be returned to the Company within 7 days of receipt signed
in acknowledgement of receipt by the Scottish Ministers.

6.2

6.3

7.2

Trunk Road Cycle Audit Certificates

Trunk Road Cycle Audits shall be carried out in accordance with the requirements of
Part 1 of these O&M Works Requirements.

The Company shall submit to the Scottish Ministers, two copies of the Stage 2 Trunk
Road Cycle Audit Certificates with original signatures together with four copies of all
relevant documentation including drawings, other information and associated
correspondence.

One copy of each certificate shall be returned to the Company within 7 days of receipt
signed in acknowledgement of receipt by the Scottish Ministers.

The Trunk Road Cycle Audit Certificates shall be issued on completion of one of the
following procedures:

6.3.1 The Designer(s) and Design Checker(s) accepts the Cycle Audit Team
recommendations; or

6.3.2 The Designer(s) submits alternative solutions/proposals to the Cycle Audit
Team and these are accepted by the Cycle Audit Team.

Departures

The Company shall submit to the Scottish Ministers five copies of each Application for
Departure From Standards, with original signatures together with five copies of all
relevant documentation including drawings, other information and associated
correspondence.

One copy of each Departure From Standards shall be returned to the Company within
7 days of receipt, signed in acknowledgement by the Scottish Ministers.

Each Departure submission to the Scottish Ministers shall include as a minimum the
information detailed below:

7.2.1  For Departure applications to Volume 6 of the DMRB (Road Geometry), the
Company shall provide the information required on the ‘Application for
Departure From Standards DMRB Volume 6 (Road Geometry)* Proforma
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7.2.2

7.2.3

contained in Appendix 1;

Departure submission excluding DMRB Volumes 1 to 3 (Structures):

(i)

(ii)

(iii)

(iv)

v)

(vi)

Description of Departure

1:10,000 location plan; 1:500 detailed plan; design speed of road; a
statement of the strategy for the route; description of context including
contiguous affected adjacent sections of routes in a 2 to 3 kilometres
range; desirable minimum standard; proposed Departure including
number of steps from desirable minimum standard; details of other
Departures or Relaxations affecting the same or related Design
elements and otherwise and reasons for the Departure;

Safety (History of feature)

Performance of Departure feature elsewhere; risk assessment including
different user category effects;

Compensatory Measures

Proposed adjustment to the Design to mitigate the effects of the
Departure including use of upgraded materials such as high skid
resistant surfacing; improved signing and lining such as warning
signs/ladder markings and otherwise; need for further enforcement
measures and need for further statutory measures including the
introduction of speed restrictions;

Cost Consequences

A summary of the cost implications of applying the Departure including
capital cost effects; increased maintenance costs; increases in vehicle
operating costs and accident costs and other user dis-benefits;

Environmental Consequences

The effects, if any which the Departure may have on the Environment in
terms of human, flora, fauna, soil, water, air, climate, landscape,
materials assets, cultural heritage issues and otherwise;

Structural Integrity

Where applicable supply details of any possible effects the Departure
may have in relation to the structural integrity/stability of earthworks,
Structures and road pavements;

(vii) Any other relevant information.

Departures DMRB Volumes 1 to 3 (Structures)

The Company shall provide the information required on the ‘Application for
Departure From Standards DMRB Volumes 1 to 3 (Structures) Proforma
contained in Appendix 1.

7.3 Details of any proposed Departure shall be submitted to the Scottish Ministers prior to
any necessary Stage 2 Road Safety Audit being carried out.

[In this context the Company’s attention is drawn to DMRB Volume 1, Section 0, Part 1,
‘The Introduction to the DMRB’ paragraph 1.17.].

7.4 The relevant Overseeing Organisation staff shall consider the Company’s proposed
Departure and shall make a formal determination of the proposed Departure by
approving or rejecting it.

Approval may be conditional or unconditional.
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7.5

7.6

8.2

9.2

9.3

9.4

10
10.1

10.2

Such approval or rejection of a Departure submission shall be at the sole discretion of
the Overseeing Organisation.

The relevant Overseeing Organisation staff shall inform the Scottish Ministers of the
Departure determination.

The Scottish Ministers shall inform the Company of the Departure determination.

Notwithstanding any other provisions of this Agreement, the Company shall not
commence any O&M Works which affect the Design or Design Element of the O&M
Works until this procedure is completed.

Company Notice of Change

Where the Company proposes to either vary the O&M Works Requirements or the
Conceptual Design or the Design in accordance with Clause 35 of the Agreement, full
details of the proposal shall be submitted to the Scottish Ministers and the procedure
set out therein shall be followed.

The Company shall submit to the Scottish Ministers two copies of each Proposed
Company Change Certificate with original signatures, together with four copies of all
relevant documentation including drawings, other information and associated
correspondence.

Temporary O&M Works Certificates

Temporary O&M Works Certificates shall be required for all temporary O&M Works
associated with any Structure and for any other temporary O&M Works which have or
require to have a Design input.

The Company shall submit two copies of the Temporary O&M Works Certificate to the
Scottish Ministers with original signatures together with four copies of all relevant
drawings and documents.

One copy of each Certificate shall be returned to the Company within seven days of
receipt, signed in acknowledgement by the Scottish Ministers.

Each Temporary O&M Works Certificate submitted by the Company shall be signed by:
9.3.1 the Temporary O&M Works Design Checker;

9.3.2 the O&M Works Contractor; and

9.3.3 the Company.

Construction for any part of any relevant temporary O&M Works requiring certification
shall not commence until this procedure shall have been completed.

Traffic Scotland Tests Certificates

Traffic Scotland test certificates shall be required for all Traffic Scotland equipment
including, but not limited to:

10.1.1 the passive network; and
10.1.2 active equipment.

The Company shall submit two copies of the Traffic Scotland tests certificates to the
Scottish Ministers with original signatures together with four copies of all relevant
documents and drawings.

One copy of each Certificate shall be returned to the Company within seven days of
receipt, signed in acknowledgement by the Scottish Ministers.
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10.3

10.4

10.5

10.6

10.7

10.8

10.9

11
111

11.2

11.3

114

Each Traffic Scotland tests certificate submitted by the Company shall be signed by:
10.3.1 the Designer;

10.3.2 the O&M Contractor; and

10.3.3 the Company.

The Operation of Traffic Scotland equipment and associated systems shall not
commence until the testing and certification process for such shall have been
completed satisfactorily as outlined within Part 2 of these O&M Works Requirements.

The Company shall ensure that testing and certification for Traffic Scotland equipment
is completed incrementally throughout the Contract Period. The Company shall
prepare a testing and certification plan for the approval of the Traffic Scotland Network
Operations Manager.

The Company shall carry out the following tests in accordance with Part 2 of these
O&M Works Requirements:

10.6.1 Pre-Issue Tests;

10.6.2 Stand Alone Site Acceptance Tests;

10.6.3 Pre Commissioning Site Acceptance Tests; and
10.6.4 Commissioning Site Acceptance Tests.

The procedures for the submission of certificates for Traffic Scotland tests certificates
shall follow these O&M Works Requirements and the Company’s testing and
certification plan.

The Equipment Manual (601) and Maintenance Manual (602) provide typical testing
and certification procedure for the Traffic Scotland equipment and system. The
Transport Scotland Network Operations Manager shall advise the details of testing and
certification three months prior to installation of each active equipment type.

The Company shall carry out the required tests for the passive network and active
equipment in accordance with these O&M Works Requirements.

Provenance Certificates

Provenance Certificates shall be required for all native plant stock required by the
Design.

Provenance Certificates signed by:
11.2.1 the Designer;

11.2.2 the landscape Designer; and
11.2.3 the Company;

shall be provided by the Company for each batch of plants on delivery to the
O&M Works Site.

The Company shall submit to the Scottish Ministers two copies of each Provenance
Certificate with original signatures along with four copies of all relevant documents.

One copy of each Certificate shall be returned to the Company within seven days of
receipt, signed in acknowledgement by the Scottish Ministers.

The Company shall not commence the landscape planting until this procedure shall
have been completed.
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12 O&M Manual Certificate

12.1 The Company shall submit to the Scottish Ministers two copies of the O&M Manual
Certificate with original signatures along with a printed ‘clean’ copy of the O&M Manual.

The O&M Manual Certificate shall be signed by:

12.1.1 the Asset Manager,

12.1.2 the O&M Manual Checker (a role that shall be defined in the Quality Plan)
12.1.3 the O&M Works Contractor,

12.1.4 the Company,

12.1.5 each relevant third party, when appropriate, and

12.1.6 one or several of the following persons required to be employed by the
Company in these O&M Works Requirements, where these O&M Works
Requirements specify the involvement of such persons in the parts of the
O&M Manual:

(i)  Winter Service Manager;

(i)  Structures Engineer;

(i)  Liaison Officer;

(iv)  Scottish Executive Road Information System Coordinator;
(v) Traffic Scotland equipment’s maintenance representative;
(vi) traffic safety and control officer; or

(vii) qualified landscape architect or other competent person.

12.2 One copy of each certificate shall be returned to the Company within 28 days of receipt
signed in acknowledgement by the Scottish Ministers.

13 Handback Certificate

13.1 The Company shall submit two copies of the Handback Certificate with original
signatures to the Scottish Ministers in accordance with Clause 49 of the Agreement.
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APPENDIX A: CERTIFICATES
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M8 M73 M74 MOTORWAY Schedule 4 - O&M Works Requirements
IMPROVEMENTS Part 6: Certification
DBFO AGREEMENT

CERTIFICATES:

Design Certificate: Structures DCS 0&M
Design Check Certificate:; Structures DCCS O&M
Design Certificate: Earthworks DCE( ) O&M
Design Check Certificate: Earthworks DCCE( ) O&M
Design Certificate: Road Restraint System DCB 0O&M
Design Check Certificate: Road Restraint System DCCB O&M
Design Certificate: Other Part(s) of the Design or Design Element DC( ) O&M
Design Check Certificate: Other Part(s) of the Design or Design Element DCC( ) O&M
Design and Design Check Certificate DC/DCC( ) O&M
Final Construction Certificate FCC O&M
Consultation Certificate CC 0&M
O&M Manual Consultation Certificate MANCC O&M
Road Safety Audit Certificate RSAC O&M
Stage 2 Road Safety Audit Certificate for Temporary Traffic Management RSAC(TTM2) O&M
Stage 3 Road Safety Audit Certificate for Temporary Traffic Management RSAC(TTM3) O&M
Application for Departure from Standards: DMRB Volumes 1, 2 and 3 (Structures) Proforma
Application for Departure from Standards: DMRB Volume 6 (Road Geometry) Proforma
Cycle Audit Certificate CAC O&M
Company Notice of Change Certificate CNCC O&M
Temporary O&M Works Certificate TWC O&M
Traffic Scotland Pre Issue Test Certificate TSPTC O&M
Traffic Scotland Stand Alone Site Acceptance Test Certificate TSSASATC O&M
Traffic Scotland Pre-Commissioning Site Acceptance Test Certificate TSPSATC O&M
Traffic Scotland Commissioning Site Acceptance Test Certificate TSCSATC O&M
Provenance Certificate PC O&M
O&M Manual Certificate MAN O&M
Handback Certificate HBK O&M
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DBFO AGREEMENT

DESIGN CERTIFICATE: STRUCTURES
CERTIFICATE NO: DCS O&M...................

1. We hereby certify to the Scottish Ministers in respect of the Design of the following part of the
Design or Design Element namely

........................................................... (Name of Structure)

that reasonable professional skill and care has been taken by us with a view to securing that the
part of the Design or Design Element:
0] complies with the O&M Works Requirements;

(ii) has been designed in accordance with the required Design Basis documents listed
and dated below;

(iii) has been accurately translated into the construction drawings and bar bending
schedules bearing the unique numbers listed below; and

(iv) is not detrimental to the whole Design or Design Element.

We agree that the words and phrases herein, unless otherwise stated, have the same
meaning as attributed to them in this Agreement.

Signed: ... FIrM: e
DESIGNER (Team Leader for Designer)

Name (Block Capitals): ........ccccoeevviiiiiiiiieeiiiiinns Date: v
SIgNEA: e FIrM
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .......cccevvvvvvvevevviiiniinnnnnn, Date: e
Signed: ..o FIrM: e
COMPANY (Director)

Name (Block CapitalS): ........cccovvvveeeiiiiiineennne Date: ...

2. Receipt of this certificate is acknowledged

Signed: ..o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .........cccoeeviiviviiiiieeiiiiiens Date: .o
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IMPROVEMENTS Part 6: Certification
DBFO AGREEMENT

DESIGN CHECK CERTIFICATE: STRUCTURES
CERTIFICATE NO: DCCS O&M.................

1. We hereby certify to the Scottish Ministers in respect of the check of the following part of the
Design or Design Element namely

........................................................... (Name of Structure)

that reasonable professional skill and care has been taken by us in carrying out the independent
check of the part of the Design or Design Element in accordance with the procedures described
in the DMRB with a view to securing that the part of the Design or Design Element:

0] complies with the O&M Works Requirements;

(ii) has been checked in accordance with the required Design Basis documents listed and
dated below;

(iii) has been accurately translated into the construction drawings and bar bending
schedules bearing the unique numbers listed below ; and

(iv) is not detrimental to the whole Design or Design Element.

We agree that the words and phrases herein, unless otherwise stated, have the same
meaning as attributed to them in this Agreement.

Signed: ..o FIrM: e
DESIGN CHECKER (Team Leader for Design Checker)

Name (Block CapitalS): .......ccccovcvvveeeiiniiiniennn Date: ...
Signed: ..o 1 2 1SR
0&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ........ccccoeevviiiiiiiiieeiiiiinns Date: e
Signed: ..o ———— FIrM: e
COMPANY (Director)

Name (Block CapitalS): ........ccccovcvvveeeriiiiineenn Date: ...

2. Receipt of this certificate is acknowledged

Signed: ..o
on behalf of the SCOTTISH MINISTERS
Name (Block CapitalS): ........cccovvvvveeeriiiiineenn Date: ..
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IMPROVEMENTS Part 6: Certification
DBFO AGREEMENT

DESIGN CERTIFICATE: EARTHWORKS
CERTIFICATE NO: DCE ( )* O&M...........
1. We hereby certify to the Scottish Ministers in respect of the Design of the following part of the
Design or Design Element namely

........................................................... (Name of Earthwork’s or Earthwork’s Element)

that reasonable professional skill and care has been taken by us with a view to securing that the
part of the Design or Design Element:

() complies with the O&M Works Requirements;

(ii) has been designed in accordance with the required Design Basis documents listed
and dated below;

(iii) has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below;

(iv) is not detrimental to the whole Design or Design Element; and

(v) has been the subject of a Geotechnical Design Report and that the conclusions of that
report have been taken into account in the further divided part of the Design or Design
Element.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIgNEA: e FIrmM: e
DESIGNER (Team Leader for Designer)

Name (Block Capitals): ........ccceeevviviiiieeieeiiiiinns Date: e
SIgNEA: e FIrM .
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .........cccoeeiviviviiiieeeiiiiinns Date: et
Signed: ..o FIrmM: e
COMPANY (Director)

Name (Block CapitalS): .......ccccovvvveeeriiiiineennn Date: ...

2. Receipt of this certificate is acknowledged

SIgNEd: .

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .........ccooeeviiviiiiiiieeiiiiians Date: .o
* Insert Description of part of Design or Design Element:
Earthworks (EW) Piling P)
Grouting (G)
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DBFO AGREEMENT

DESIGN CHECK CERTIFICATE: EARTHWORKS

1.

CERTIFICATE NO: DCCE( )* O&M...........
We hereby certify to the Scottish Ministers in respect of the check of the following part of the
Design or Design Element namely

........................................................... (Name of Earthworks or Earthworks Element)
that reasonable professional skill and care has been taken by us in carrying out the independent
check of the Design or Design Element (including the interpretative geotechnical report referred

to in (iv) below) with a view to securing that the part of the Design or Design Element:

0] complies with the O&M Works Requirements;

(ii) has been checked in accordance with the required Design Basis documents listed and
dated below;

(iii) has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below;

(iv) is not detrimental to the whole Design or Design Element; and

(V) has been the subject of a Geotechnical Design Report and that the conclusions of that
report have been taken into account in the further divided part of the Design or Design
Element.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

Signed: ... FIrmM: e
DESIGN CHECKER (Team Leader for the Design Checker)

Name (Block Capitals): .........ccevevvvviveeiiieiiinnn, Date: e
SIgNEA: i FIrM
0O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .........cccoeeiviiiiiiiiieeiiiiins Date: et
Signed: ..o FIrM: e
COMPANY (Director)

Name (Block CapitalS): .......ccccovcvvveeeiiiiiineenn Date: ...

Receipt of this certificate is acknowledged

Signed: ...

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .........cccoeevviviiiiieieeiiiiiens Date: .o
* Insert Description of part of Design or Design Element:
Earthworks (EW) Piling P)
Grouting Works (G)
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IMPROVEMENTS Part 6: Certification
DBFO AGREEMENT

DESIGN CERTIFICATE: ROAD RESTRAINT SYSTEM
CERTIFICATE NO: DCB O&M.........

1. We hereby certify to the Scottish Ministers in respect of the Design of the following part of the
Design or Design Element namely

(Name of part of road restraint system or road
........................................................... restraint system Element)

that reasonable professional skill and care has been taken by us with a view to securing that the

part of the Design or Design Element:

0] complies with the O&M Works Requirements;

(i)  has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below;

(i) is not detrimental to the whole Design or Design Element; and

(iv) that all aspects of the further divided part of the Design or Design Element of the road
restraint systems on this Agreement have been developed by the use of a risk
assessment approach.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

Signed: ..o FIrmM: e
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): ........ccccoeevviviviiiieeeiiiiinns Date: e
SIgNEA: e FIrM
0O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ........ccovvvvvvvvvveiiiiiiiiniinnn, Date: et
Signed: ..o FIrM: e
COMPANY (Director)

Name (Block CapitalS): ........ccccovcvvveeeriiiiineenn Date: ...

2. Receipt of this certificate is acknowledged

Signed: ..o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .........cccoeeiviiiiiiieieeiiiiiens Date: .o
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DESIGN CHECK CERTIFICATE: ROAD RESTRAINT SYSTEMS
CERTIFICATE NO: DCCB O&M.........
1. We hereby certify to the Scottish Ministers in respect of the check of the following part of the
Design or Design Element namely

(Name of part of road restraint system or road
........................................................... restraint system element)

that reasonable professional skill and care has been taken by us in carrying out the independent

check of the Design or Design with a view to securing that the part of the Design or Design

Element:

0] complies with the O&M Works Requirements;

(i)  has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below;

(i) is not detrimental to the whole Design or Design Element; and

(iv) that all aspects of the further divided part of the Design or Design Element of the road
restraint systems on this Agreement have been developed by the use of a risk
assessment approach.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIgNEA: i FIrmM: e
DESIGN CHECKER (Team Leader for the Design Checker)

Name (Block Capitals): ........cccoeeviiiiiiiiieeeiiiiinns Date: e
SIgNEA: e FIrM
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ........cccoeevviviiiiiiieeiiiiiens Date: e
Signed: ..o FIrM: e
COMPANY (Director)

Name (Block Capitals): .......ccccoocvveeeiiiiiineeennen, Date: ...

2. Receipt of this certificate is acknowledged

SIgNEd: .o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .........ccooevviiiiiiiiieeiiiiins Date: .o
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DESIGN CERTIFICATE: OTHER PART(S) OF THE DESIGN OR DESIGN ELEMENT
CERTIFICATE NO: DC( )* O&M..............
1. We hereby certify to the Scottish Ministers in respect of the Design of the following part of the
Design or Design Element namely

............................................................................ (Name of part of the Design or Design Element)

that reasonable professional skill and care has been taken by us with a view to securing that the

part of the Design or Design Element:

0] complies with the O&M Works Requirements;

(i)  has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below; and

(i) is not detrimental to the whole Design or Design Element.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIgNEA: i FIrmM: e
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): ........ccccoeevviviviiiieeeiiiiinns Date: v
SIgNEA: e FIrM
O&M WORKS CONTRACTOR (Agent)

Name (Block CapitalS): .......ccccovvvveeeiiiiiireenn Date: ..
Signed: ..o FIrmM: e
COMPANY (Director)

Name (Block Capitals): .........ccevvvvvvivvvviiiiininnnnn, Date: e

2. Receipt of this certificate is acknowledged

SIgNEd: .o

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .........ccooevviiiiiieeieeiiiiinns Date: .o

* Insert Description of part of Design or Design Element:

Fencing and Environmental Barriers () Electrical Installation 0]
Drainage (D) Communication Systems ©)
Road Pavements P) Environmental and Landscape (E)
Road Layout (R) Undertakers V)
Kerb, Footways and Paved Areas (K) Private Apparatus Owners (0)
Signs and Road Markings (S) Accommodation Works (A)
Lighting (L)
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DESIGN CHECK CERTIFICATE: OTHER PART(S) OF THE DESIGN OR DESIGN
ELEMENT
CERTIFICATE NO: DCC( )* O&M..............
1. We hereby certify to the Scottish Ministers in respect of the check of the following part of the
Design or Design Element namely

............................................................................ (Name of Design Element)

that reasonable professional skill and care has been taken by us in carrying out the independent

check of the part of the Design or Design Element with a view to securing that the part of the

Design or Design Element:

(iv) complies with the O&M Works Requirements;

(v) has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below; and

(vi) is not detrimental to the whole Design or Design Element.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

Signed: ... 1 2 S

DESIGN CHECKER (Team Leader for the Design Checker)

Name (Block Capitals): ........ccceeevviiiviiieeeeiiiiinns Date: e

SIgNEA: e FIrM

0O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ........ccccoeevviiiiiiiiieeiiiiinns Date: e

Signed: ..o FIrmM: e

COMPANY (Director)

Name (Block CapitalS): .......ccccovcvvveeeiiiiiineenn Date: ...

2. Receipt of this certificate is acknowledged

Signed: ..o

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .........cccoeevvvviviiiiiiiin, Date: .o

* Insert Description of part of Design or Design Element:

Fencing and Environmental Barriers (3] Electrical Installation ()
Drainage (D) Communication Systems ©
Road Pavements P) Environmental and Landscape (E)
Road Layout (R) Undertakers V)
Kerb, Footways and Paved Areas (K) Private Apparatus Owners (0)
Signs and Road Markings (S) Accommodation Works (A)
Lighting (L)
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DBFO AGREEMENT

DESIGN AND DESIGN CHECK CERTIFICATE:
CERTIFICATE NO: DC/DCC( )* O&M..............
1. We hereby certify to the Scottish Ministers in respect of the Design and Design check of the
following part of the Design or Design Element namely

.................................................. (Name of Design Element)

that reasonable professional skill and care has been taken by us with a view to securing that the
part of the Design or Design Element:

0] complies with the O&M Works Requirements;

(i) bhas been designed and checked in accordance with the required Design Basis
documents listed and dated below

(i)  has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below;

(iv) is not detrimental to the whole Design or Design Element;

(v)  where applicable to earthworks, has been the subject of a Geotechnical Design Report
and that the conclusions of that report have been taken into account in the further divided
part of the Design or Design Element; and

(vi)  where applicable to road restraint systems, that all aspects of the further divided part of
the Design or Design Element of the road restraint systems on this Agreement have been
developed by the use of a risk assessment approach.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

Signed: ..o FIrmM: e

DESIGNER (Team Leader for the Designer)

Name (Block CapitalS): ........cccovcvvveeeiniiieneenn Date: ...

Signed: ..o FIrM: e

DESIGN CHECKER (Team Leader for the Design Checker)

Name (Block CapitalS): .......ccccovvvveeeiniiiineenne Date: ...

Signed: ..o ———— 112 1SR

O&M WORKS CONTRACTOR (Agent)

Name (Block CapitalS): .......ccccovcvvveeeiiiiiineenn Date: ...

SIgNEA: i 0

COMPANY (Director)

Name (Block Capitals): .........cccoeeviiviviiiiieeiiiiiens Date: e

2. Receipt of this certificate is acknowledged

SIgNEd: .o

on behalf of the SCOTTISH MINISTERS

Name (Block CapitalS): .......ccccovvvveeeriiiienienn Date: ..t

* Insert Description of part of Design or Design Element:

Fencing and Environmental Barriers P Electrical Installation n
Drainage (D) Communication Systems ©
Road Pavements P) Environmental and Landscape (B)
Road Layout (R) Undertakers (8))
Kerb, Footways and Paved Areas (K) Private Apparatus Owners (®)]
Signs and Road Markings (S) Accommodation Works (A)
Lighting L)
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FINAL CONSTRUCTION CERTIFICATE
CERTIFICATE NO: FCC O&M.............cnvenne

1. We hereby certify to the Scottish Ministers that we have supervised with reasonable
professional skill and care the construction and completion of the Design or Design Element
namely:

............................................................... (Name of Design or Design Element)

with a view to securing that it has been constructed in accordance with the requirements of the

Design.
We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: .. FIrmM: e
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): ..........cceeeeeveeeiviiieeiieeees D 1
SIGNEA: .o FIrmM: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ........ccocoveeeiiiiineinniieenn. Date: ..
Signed: ..o 112

COMPANY (Director)

Name (Block Capitals): .........ccceevvivivvviiieeiiiiinns Date: .o

2. Receipt of this certificate is acknowledged

SIONEA: .o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .........ccceeeeeveeeiiiiiiiieeeees Date: .o
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CONSULTATION CERTIFICATE
CERTIFICATE NUMBER: CC O&M..............ceeeene

C0n5u|tatIOI’l 111 o T (Name of Consultee)

1. We hereby certify to the Scottish Ministers in respect of:

............................................................................................. (Name Of part of Des|gn or Des|gn Element)

that we have COﬂSU|ted W|th ................................................................................... (Name Of Consultee)

and have ascertained that they have no objections to the part of Design or Design Element as
described on the documents listed in Part 2 below.

We further certify that the above named part of the Design or Design Element complies with the
O&M Requirements and or the requirements for the Scottish Ministers acceptance of any
change to or non-compliance with the O&M Requirements has been brought to the attention of
the consultee named below and is included in the documents listed in Part 2 below

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIgNEA: . Firm: e
DESIGNER (Team Leader for Designer)

Name (Block Capitals): .......ccccoevveieiniiiireeininn, DAt ..t
SIgNEA: . Firm: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ..........coeeeeveeeiiiieieieeeees D 1=
SIONEA: . FIM. e
COMPANY (Director)

Name (Block Capitals): .......ccccoevveeeiniiiineeininen, Date: ..

2. LIST OF DOCUMENTS

3. DECLARATION BY oottt a e e e (Name of Consultee)
ON DENAIT OF ... | confirm that:
0] consultations referred to above have been completed;
() e (Name of Consultee) has no

objection to the Design or Design Element as described on the documents listed in Part 2
above; and

(i) the documents listed in Part 2 above meet our overall requirements and that the
Company remains responsible for ensuring the Design or Design Element complies with
the O&M Requirements and the Agreement.

S (o] 1= Lo TP PRSPPI

Name (Block Capitals): ........ococvviiiieiiieeiiniiiins

(duly authorised to sign on behalf of ....... ... ) (Name of Consultee)
4. Receipt of this certificate is acknowledged

SIONEA: .

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .......cccceevveeeiniiieneeeninen, Date: ..
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O&M MANUAL CONSULTATION CERTIFICATE
CERTIFICATE NUMBER: MANCC O&M..............covviuennne

C0n5u|tatIOI’l 101 P (Name of Consultee)

1. We hereby certify to the Scottish Ministers in respect of:

............................................................................................. (Name Of part of O&M Manual)

that we have COﬂSU|ted W|th ................................................................................... (Name Of Consultee)

and have ascertained that they have no objections to the content of the part(s) of the O&M
Manual as described in the documents listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: ..o Firm: oo
ASSET MANAGER
Name (Block Capitals): .......ccccoevveieiniiiineennnee, DAt ..
SIGNEA: . B
LIAISON OFFICER
Name (Block Capitals): ........cccceevvvviviviiieeiiininns D 1=
SIGNEA: ..o Firm: e
O&M WORKS CONTRACTOR (Agent or Operational Manager, if appropriate)
Name (Block Capitals): .........cccoeeveveeeiviiieeeieeees D 1=
SIONEA: . FIM.
COMPANY’S REPRESENTATIVE
Name (Block Capitals): ..........cceeeeeveeeiviiieeiieeees Date: e
LIST DOCUMENTS AND AMENDMENTS TO THE DOCUMENTS (attached)

3. DECLARATION  BY oottt ettt e e et e e e et e e e e ettt e e e e annbe e e e e annees (Name of
Consultee)
(@ N o =1 o = | o S | confirm that:
(iv)  consultations referred to above have been completed;
(V) et (Name of Consultee) has no

objection to the content of the O&M Manual as described in the list of amendments in
Part 2 above; and
(vi)  the documents listed in Part 2 above meet our overall requirements.

SIGNEA: i eeeeeeeeeeeeeaeaeeeeeeeeeeeeeeet———————————————————————————————
Name (Block Capitals): ..........ccooeeeveeeiiiiiiiieeeees
(duly authorised to sign on behalf of ... ) (Name of Consultee)

4. Receipt of this certificate is acknowledged

SIONEA: .
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): ........ococvviiiieiiieeiiniiiins DAt ..t
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ROAD SAFETY AUDIT CERTIFICATE
CERTIFICATE NUMBER: RSAC O&M..................

This certificate refers to the Stage............. ** Road Safety Audit applicable to zone of interest number

*%

1. We hereby certify to the Scottish Ministers that all the safety issues raised in the audit report
have been addressed by:

(@i)* incorporating all / some* of the recommendations of the audit report in the Design or
Design Element (Reference: .........cccoovviviiiiiiie e *rx),
and*

(ii)* adopting alternative solutions that have been agreed with the Safety Audit Team and
have been incorporated in the Design or Design Element (Reference:
.................................................... *kk),
and*

(iiny* incorporating in the Design or Design Element the decision of the arbitrator (as
defined in the DMRB) with respect to the issues detailed in the Exception Report
(Reference: ....cooeeeeeieiiie e, *rE),

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: .o FIrmM: e
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): ........ccccceevvvvivivieeeeiiininns Date: e
SIGNEA: .o FIrmM: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .........cccoeeeeveeiiviiieiieeeees Date: e
Signed: ..o 11 P RRPN
COMPANY (Director)

Name (Block Capitals): .......ccccoevveeeiniiiiieeeininn, Date: ..t

2. Receipt of this certificate is acknowledged

SIONEA: ..

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .........cccooeeeveeeiviiieiiieeees Date: .o
* delete as appropriate
o Insert appropriate references
ok Insert report and/or associated correspondence references and report item numbers
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STAGE 2 ROAD SAFETY AUDIT CERTIFICATE FOR TEMPORARY TRAFFIC
MANAGEMENT SCHEMES

CERTIFICATE NUMBER: RSAC(TTM2) O&M.. -
This Certificate refers to the Stage 2 Road Safety Audit of the Temporary Traffic Management
Scheme(s)* referred to on Drawing Number(s) ........... *

1 We hereby certify to the Scottish Ministers that all the safety issues raised in the audit report
have been addressed by:

@* incorporating all / some* of the recommendations of the audit report in the Design or
Design Element (Reference: ........cccccvveveeveee i *xx),
and*

(iiy* adopting alternative solutions that have been agreed with the Safety Audit Team and
have been incorporated in the Design or Design Element (Reference:
.................................................... *kk),
and*

(iii)* incorporating in the Design or Design Element the decision of the arbitrator (as
defined in the DMRB) with respect to the issues detailed in the Exception Report
(Reference: ... *hk),

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SigNed: oo FIrM: e
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): .......cccooevveeeiniiiineeininn, Date: ...
Signed: ..o FIrmM: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .........cccoeeeeveeiiiiiieciiiins Date: e
Signed: ..o FIrM: e
COMPANY (Director)

Name (Block CapitalS): .......cccovvvveeeiiiiiieeeee Date: ..t

2 Receipt of this certificate is acknowledged

Signed: ..o

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .......cccooevveeeiniiiineenninee, Date: ..t
* delete as appropriate

**|nsert appropriate references
ok Insert report and/or associated correspondence references and report item numbers
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STAGE 3 ROAD SAFETY AUDIT CERTIFICATE FOR TEMPORARY TRAFFIC
MANAGEMENT SCHEMES

CERTIFICATE NUMBER: RSAC(TTM3) O&M.. -
This Certificate refers to the Stage 3 Road Safety Audit of the Temporary Traffic Management
Scheme(s) referred to on Drawing Number(s) ........... o

1 We hereby certify to the Scottish Ministers that all the safety issues raised in the audit report
have been addressed by:

@* incorporating all / some* of the recommendations of the audit report in the Design or
Design Element (Reference: ........cccccvveveeveee i *xx),
and*

(iiy* adopting alternative solutions that have been agreed with the Safety Audit Team and
have been incorporated in the Design or Design Element (Reference:
.................................................... *kk),
and*

(iii)* incorporating in the Design or Design Element the decision of the arbitrator (as
defined in the DMRB) with respect to the issues detailed in the Exception Report
(Reference: .......eevei i *rE),

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

Signed: ..o FIrmM: e
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): .......cccooevveeeiniiiineeininn, Date: ...
Signed: oo FIrmM: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .........cccoeeeeveeiiviiieiieeeees Date: e
Signed: ..o FIrM: e
COMPANY (Director)

Name (Block Capitals): .......ccccoevveeeiniiiiieeeininn, Date: ..

2 Receipt of this certificate is acknowledged

Signed: ..o

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .......cccoocvveeeiniiiiineiennne Date: ..t
* delete as appropriate

* Insert appropriate references
ok Insert report and/or associated correspondence references and report item numbers
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APPLICATION FOR DEPARTURE FROM STANDARDS DMRB VOLUMES 1, 2 AND 3 (STRUCTURES)
PROFORMA

DEPARTURE FROM STANDARDS Name of Project:

(Bridges and other Highway Structures) Name of Bridge or Structure:

Structure Reference Number:

APPLICANT:

PROJECT TITLE:

DEPARTURE NUMBER:

STRUCTURE REFERENCE:

SUBMISSION DATE:

1. List of Supporting Documentation:
Standards:

Drawings:

Other:

2. Description of Proposed Departure:
(Include details of DMRB Standards and Clause numbers which are being departed from)

3. Designer/Assessor Justification:
(Include reasons why existing DMRB Standards are inappropriate)

4. Cost Implications

(Include an estimate of cost savings to the Scottish Ministers as well as the effect on future maintenance
costs)

4.1 Construction Costs:

4.2 Maintenance Costs:
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DEPARTURE FROM STANDARDS Name of Project

(Bridges and other Highway Structures) Name of Bridge or Structure

Structure Reference Number

5. Applicant Design Team Leader Declaration:

| declare that reasonable professional skill and care have been exercised in the preparation of this
Application for Departure from Standards submission.

Signed:

Name:

Date:

6. Transport Scotland Bridges Branch Comments and Recommendation:
Signed:

Name:

Date:

7. Transport Scotland Chief Bridges Engineer Recommendation:

The above Application for Departure from Standards is Approved/Rejected
Signed:

Name:

Date:
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APPLICATION FOR DEPARTURE FROM STANDARDS DMRB VOLUME 6 (ROAD
GEOMETRY) PROFORMA

APPLICANT:

PROJECT TITLE:

DEPARTURE NUMBER:

PROJECT DETAILS

General description of project

Route Strategy

Road Category and Type

Proposed  Carriageway  Cross
Section

Design Speed Proposed

Future Traffic Flows and
Composition

DESCRIPTION OF DEPARTURE

Location and Chainage

Departure Type

DMRB Reference

Required Standard

Standard Provided

Associated Departures or
Relaxations

Drawing Numbers
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APPLICANT:

PROJECT TITLE:

DEPARTURE NUMBER:

JUSTIFICATION

Detailed Justification

Safety Implications

Structural Integrity

ESSENTIAL COMPENSATORY MEASURES

Compensatory Measures
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CYCLE AUDIT CERTIFICATE
CERTIFICATE NUMBER: CAC O&M..................
This certificate refers to the Stage 2 Cycle Audit
1 We hereby certify to the Scottish Ministers that all the issues raised in the audit report have
been addressed by:

(@i)* incorporating all / some* of the recommendations of the audit report in the Design;
and*
(ii)* adopting alternative solutions that have been agreed with the audit team and have

been incorporated in the Design.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIgNEA: . Firm: o
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): .......ccccocvvereiniiiiiniennne Date: ...
Signed: ..o FIrM: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .........cccoeeeeveeeeviieeeieeeees Date: e
Signed: ..o FIrmM: e
COMPANY (Director)

Name (Block Capitals): .......ccccoevveieiniiiineennnee, Date: ...

2. Receipt of this certificate is acknowledged

Signed: oo
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .......ccccoevvereiniiiiineenninen, Date: ..t

* Insert report and/or associated correspondence references and report item numbers
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COMPANY NOTICE OF CHANGE CERTIFICATE
CERTIFICATE NUMBER: CNCC O&M..................
1. The following Company Change is proposed under Clause 35 of this Agreement to vary the

O&M Works Requirements / Conceptual Design / Design* as detailed in the accompanying
documents bearing the unique numbers listed below:

We agree that the words and phrases herein, unless otherwise stated, have the same
meaning as attributed to them in the Agreement.

SIgNEA: . —————— Firm: e
COMPANY (Director)
Name (Block Capitals): ........ccocovvvvieeeieeeieiiiinnns Date: i

* delete as appropriate
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TEMPORARY O&M WORKS CERTIFICATE
CERTIFICATE NUMBER: TWC O&M..................
1. We hereby certify to the Scottish Ministers that the preparation of the Design of the temporary
O&M Works comprising

.......................................................................... (Descrlptlon Of temporary O&M Works)

has been carried out with reasonable professional skill and care with a view to securing that:
0] it has been designed in accordance with the following standards; and

(ii) the Design has been successfully translated into temporary O&M Works drawings
bearing the unique numbers:

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIONEA: .. FIrmM: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .......ccccocvveieiniiieneenninn, Date: ...
Signed: ..o FIrmM: e
COMPANY (Director)

Name (Block Capitals): .........ccceeeeeveeivviiieeiieeees Date: e

We have carried out an independent check of the O&M Works Contractor’s proposals with
reasonable professional skill and care with a view to securing that they are satisfactory for the
proper discharge of his responsibilities under this Agreement for the safety of the said parts of
the O&M Works and without detriment to the O&M Works.

Signed: ..o Firm: oo
TEMPORARY O&M WORKS CHECKER (Team Leader for the temporary O&M Works Checker)
Name (Block Capitals): .........cccooeeeveeeiviiieiiieeees Date....ccooiii

2. Receipt of this certificate is acknowledged

SIONEA: .o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .........cccooeeeveeeiviiieiiieeees Date: vt
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TRAFFIC SCOTLAND PRE-ISSUE TEST CERTIFICATE
CERTIFICATE NUMBER: TSPTC O&M...............
1 We hereby certify to the Scottish Ministers in respect of:

.......................................................................... (Name of part of Des|gn or DeS|gn Element)

that we have witnessed and accept the pre issue tests to confirm that the new Traffic Scotland
equipment complies with the requirements of the Design as described in this Agreement,
drawings and instation and site equipment certificates listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in the Agreement.

SIgNEd: . ———— Firm: oo
DESIGNER (Team Leader for the Designer)
Name (Block CapitalS): ......cccevvvvciviiveienieeineeenn, Date: .o
SIgNEA: e FIrm:
NEW WORKS CONTRACTOR (Agent)
Name (Block Capitals): .......ccooeviiiiiiieeiiieneiinns Date: ..
Signed: ..o FIrm: e,
COMPANY (Director)
Name (Block CapitalS): ........cccovcvvveeeiniiiineenn Date: .o
2 LIST OF DOCUMENTATION, DRAWINGS AND CERTIFICATES
3 Receipt of this certificate is acknowledged
SIgNEA:
on behalf of the SCOTTISH MINISTERS
Name (Block CapitalS): ........cccovvvveveiiiiiineenn Date: .o
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TRAFFIC SCOTLAND STAND ALONE SITE ACCEPTANCE TESTS CERTIFICATE
CERTIFICATE NUMBER: TSSASATC O&M...............
1 We hereby certify to the Scottish Ministers in respect of :

.......................................................................... (Name of part of DeS|gn or Des|gn Element)

that we have carried out stand alone site acceptance tests to confirm that the new Traffic
Scotland equipment complies with the requirements of the Design as described in this
Agreement, drawings and instation and site equipment certificates listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in the Agreement.

SIgNEd: .o ———— Firm: oo
DESIGNER (Team Leader for the Designer)
Name (Block Capitals): .......ccoovevvvriieiiineeeninns Date: .o
SIgNEA: e FIrm: e
NEW WORKS CONTRACTOR (Agent)
Name (Block Capitals): .......ccooveuiiiiiieeiiieneninns Date: .o
Signed: ..o Firm:
COMPANY (Director)
Name (Block CapitalS): .......ccccovcvvvereiniiieniennnn Date: ..o
2 LIST OF DOCUMENTATION, DRAWINGS AND CERTIFICATES
3 Receipt of this certificate is acknowledged
SIgNEA:
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): ........cccovcvvieeinniiineeeninen, Date: .o
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TRAFFIC SCOTLAND PRE-COMMISSIONING SITE ACCEPTANCE TESTS CERTIFICATE
CERTIFICATE NUMBER: TSPSATC O&M..................
1 We hereby certify to the Scottish Ministers in respect of:

.......................................................................... (Name of part of Des|gn or DeS|gn Element)

that we have carried out pre-commissioning site acceptance tests to confirm that the new Traffic
Scotland equipment complies with the requirements of the Design as described in the
Agreement, drawings and instation and site equipment certificates listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in the Agreement.

SIgNEd: .o ———— Firm: oo
DESIGNER (Team Leader for the Designer)
Name (Block CapitalS): ......cccoevvvvvviviiiiineenennnnn. Date: .ovveiiiie
SIgNEA: i FIrm: e
NEW WORKS CONTRACTOR (Agent)
Name (Block Capitals): .......ccoovviiiiiieiiiieneninns Date: .o
Signed: ..o FIrm: e
COMPANY (Director)
Name (Block CapitalS): .......ccccovcvvvereiniiieniennnn Date: .o
2 LIST OF DOCUMENTATION, DRAWINGS AND CERTIFICATES
3 Receipt of this certificate is acknowledged
SIgNEA:
on behalf of the SCOTTISH MINISTERS
Name (Block CapitalS): ........cccovvvveveiiiiiineenn Date: .o
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TRAFFIC SCOTLAND COMMISSIONING SITE ACCEPTANCE TESTS CERTIFICATE
CERTIFICATE NUMBER: TSCSATC O&M..................
1 We hereby certify to the Scottish Ministers in respect of:

.......................................................................... (Name of part of Des|gn or DeS|gn Element)

that we have carried out commissioning site acceptance tests to confirm that the new Traffic
Scotland equipment complies with the requirements of the Design as described in the
Agreement, drawings and instation and site equipment certificates listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in the Agreement.

SIgNEd: .o ———— Firm: oo
DESIGNER (Team Leader for the Designer)
Name (Block Capitals): .......ccoovevvvriieiiineeeninns Date: .ovveiiiie
SIgNEA: e FIrm: e
NEW WORKS CONTRACTOR (Agent)
Name (Block Capitals): .......ccooveuiiiiiieeiiieneninns Date: .o
Signed: ..o FIrm: e,
COMPANY (Director)
Name (Block CapitalS): .......ccccovcvvvereiniiieniennnn Date: o
2 LIST OF DOCUMENTATION, DRAWINGS AND CERTIFICATES
3 Receipt of this certificate is acknowledged
SIgNEA:
on behalf of the SCOTTISH MINISTERS
Name (Block CapitalS): ........ccccovvvveeeiiiiiinienne Date: .o
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PROVENANCE CERTIFICATE
CERTIFICATE NO: PC O&M....................

1 We hereby certify that the provenance/origin of the United Kingdom native plant stock
incorporated in the O&M Works are as identified in the Plant Schedule contained in Annex 1 of
this Certificate.

We agree that the words and phrases, herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement, including Cost Effective Landscape: Learning from
Nature (Scottish Executive Publication February 1998).

Signed: Firm

DESIGNER (Team Leader for Designer)

Name (Block CapitalS):.........ccocvvveeiniiiieeeniiiieeeeeine, Date

Signed: oo Firm:

LANDSCAPE DESIGNER
(Team Leader for Landscape Designer)

Name (Block Capitals): .........ccceeeeeeeeeiiiieeeeeeeeeeies Date:

Firm
SIGNEA: .o | eeeeeeeeseeereerer ... ————————————————aaaaaaaaaaaas
COMPANY (Director)
Name (Block Capitals): ...........ccccevvvvvvveveeiiiinnnnns [ L0
2 Receipt of this Certificate is acknowledged

SIONEA: i
on behalf of the SCOTTISH MINISTERS
Name (Block CapitalS): ........ccoviuvrieeiiiiiieeiiiiieeeenne Date:
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ANNEX 1 TO PROVENANCE CERTIFICATE

CERTIFICATE NO: PC O&M......ccovvvirririiieeennn,

BOTANICAL NAME

QUANTITY

FORM/AGE

HEIGHT
(CM)

ZONE OF PROVENANCE AND
LOCATION

APPROXIMATE
DATE
PROPAGATION
MATERIAL
COLLECTED

NURSERY OR
NURSERIES AT
WHICH THE
PLANTS HAVE
BEEN GROWN
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0&M MANUAL CERTIFICATE
Sheet 1 of 2
CERTIFICATE NUMBER: MAN( )* O&M..
1. We hereby certify to the Scottish Ministers in respect of the check of the following part(s) of the O&M
Manual namely

............................................................................ (Name(s) of Design Element) *

that reasonable professional skill and care has been taken by us in carrying out the independent

check of the part of the O&M Manual with a view to securing that the part of the O&M Manual:

0] complies with the O&M Works Requirements;

(i)  has been accurately translated into the procedural requirements and other text, flowcharts,
graphics, drawings and other operations and maintenance documents bearing the unique
numbers listed below;

and
(i) is not detrimental to delivery of the whole of the O&M Works Requirements.
(a) We agree that the words and phrases herein, unless otherwise stated, have the same meaning as
attributed to them in this Agreement:

SIgNEA: e FIrmM:
ASSET MANAGER
Name (Block Capitals): .........cccoeeviiviiiiiieeeiiiiinns Date: e
SIgNEA: e FIrmM: e
O&M MANUAL CHECKER
Name (Block CapitalS): .......ccccovvvveeeiniiiereenn Date: ...
Signed: ..o 1 2 1P
0O&M WORKS CONTRACTOR (Agent or Operational Manager, if appropriate)
Name (Block CapitalS): .......ccccovvvveeeiiiiiinienn Date: ...
SIgNEA: e 0
COMPANY’S REPRESENTATIVE
Name (Block Capitals): ........coooiviviiieeeniienennnns Date: ..
* Insert Description of part of O&M Manual:
Maintenance Management Plan (M) Winter Service Plan (W)
Emergency Response Plan (B) Incident Support Service Plan (0]
Landscape Development Plan (L) Structures (S)
Traffic Scotland’s equipment m Liaison Procedures P)
Other, in which case, specify: (0)

continued over/
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Sheet 2 of 2
CERTIFICATE NUMBER: MAN( )* O&M.. .
(b) We additionally agree that the words and phrases herein, unless otherwise stated have the same
meaning as attributed to them in this Agreement for those parts of the O&M Manual within our
discipline / role (the relevant persons for this certificate shall sign below):

SIgNEA: e FIrmM:
STRUCTURES MANAGER

Name (Block CapitalS): ......ccceeevvvvviivvininreneeennn, D= (= U ESEEP
SIgNEA: e FIrmM:
WINTER SERVICE MANAGER (Operational Manager)

Name (Block CapitalS): .......ccoovevvvvvieeireeeeeeiinns D= (= SRS
SIgNEA: e FIrmM
TRAFFIC SAFETY AND CONTROL OFFICER

Name (Block CapitalS): .......ccccovvvveeeiiiiieriennn Date: ...
Signed: ..o 12
LIAISON OFFICER

Name (Block CapitalS): .......ccccovvvveeeiniiiereenn Date: ...
Signed: ..o 1 2 1SR
SCOTTISH EXECUTIVE ROAD INFORMATION SYSTEM COORDINATOR

Name (Block Capitals): ........ccccoeevviviiiieeeeeiiiiins Date: e
SIgNEA: e FIrmM:
TRAFFIC SCOTLAND EQUIPMENT’S MAINTENANCE REPRESENTATIVE

Name (Block Capitals): .......cccovvveeeiiiiiiieeceiee, Date: ...
Signed: ..o FIrmM: e
LANDSCAPE ARCHITECT (or other approved person)

Name (Block Capitals): .........cccooevviiiiiiiieeeiiiiinns Date: et

Receipt of this certificate is acknowledged

SIgNEd: .
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .........ccceoeiviiiviiiieeeiiiiinns Date: .o
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HANDBACK CERTIFICATE
CERTIFICATE NUMBER: HBK O&M..................

1. We hereby certify to the Scottish Ministers that the Renewal Works comprising:

(Description of New Works)
have achieved final completion in accordance with this Agreement and that all Design, Design Check

and Construction Certificates in respect of the Renewal Works have been issued and that hereafter
until the Expiry Date the Handback Assets shall satisfy the Handback Requirements.
2. We agree that the words and phrases herein, unless otherwise stated, have the same meaning as

attributed to them in the Agreement.

SIONEA: .. FIrmM:
COMPANY’S REPRESENTATIVE
Name (Block Capitals): ..........cceeeeveeeiviiieeiieees Date: .o
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