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1. General 

1.1 The Company shall comply with the requirements of a Relevant Authority / third party 
detailed in this Part 7 of these New Works Requirements.  

1.2. Where within this Agreement there is a requirement to consult with a Relevant 
Authority / third party the Company shall identify the Relevant Authority / third party and 
comply with their requirements whether or not such requirements or the Relevant 
Authority / third party are identified within this Part 7 of these New Works 
Requirements. 

1.3. Where as a consequence of consultation with a Relevant Authority / third party a 
requirement is specified which contradicts any other requirement of this Agreement, the 
Company shall discuss such with the Scottish Ministers and where appropriate shall 
introduce a Company Change in accordance with Clause 35. 

1.4. The Company shall consult with those Relevant Authorities / third parties detailed in 
this Part 7 of these New Works Requirements as appropriate, and shall where 
reasonable take account of comments received. 

1.5. Reference to those Relevant Authorities or third parties within this Part 7 of these New 
Works Requirements shall mean these Relevant Authorities or third parties or their 
successor(s). 

1.6. The Company shall take all necessary measures to avoid causing damage to 
Apparatus.  The Company shall make its own detailed inquiries of the Relevant 
Authorities and third parties and shall satisfy itself as to the existence of the exact 
position of any such Apparatus and the depth, size and gradient thereof. 

1.7. The Company shall provide Consultation Certificates in accordance with the 
Certification Procedure. 

1.8. The terms “works” and “Works” in Appendix 1 shall be taken to mean the New Works 
whenever the context is relevant. 

1.9 The term “Company” in Appendix 1 shall be taken to mean the Relevant Authority 
unless the context indicates otherwise. 

2. Relevant Authorities / Third Parties 

2.1 Subject to paragraph 1.2 above the special requirements of certain Relevant 
Authorities / third parties have been reproduced in a form provided by them. 

2.2 Where necessary, the Company shall establish with the Relevant Authority / third party 
the definition of terms within each of the special requirements as applicable to the New 
Works. 

2.3 Without prejudice certain terms have been related to the definitions given in this 
Agreement. Where this has been done the terms are detailed at the start of each of the 
special requirements. 

2.4 The Special Requirements are detailed in Appendix 1 and are summarised as follows: 

2.4.1. A.Special Requirements in Relation to Working on Trafficked Highways; 

2.4.2. B.Special Requirements in Relation to the Scottish Government Agriculture 
Food and Rural Communities Directorate; 

2.4.3 C.Special Requirements in Relation to Scottish Natural Heritage; 

2.4.4. D.Special Requirements to Secure the Protection of the Archaeological 
Heritage; 
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2.4.5. E.Special Requirements in Relation to the Scottish Environment Protection 
Agency; 

2.4.6. F.Special Requirements in Relation to Scottish Water; 

2.4.7. G.Special Requirements in Relation to South Lanarkshire Council; 

2.4.8. H.Special Requirements in Relation to North Lanarkshire Council; 

2.4.9. I.Special Requirements in Relation to Glasgow Council; 

2.4.10. J.Special Requirements in Relation to BT Plc; 

2.4.11. K.Special Requirements in Relation to Scotland Gas Networks; 

2.4.12. L.Special Requirements in Relation to Scottish Power Plc; 

2.4.13 M.Special Requirements in Relation to Network Rail; 

2.4.14. N.Special Requirements in Relation to Cable & Wireless Worldwide; 

2.4.15. O.Special Requirements in Relation to Coal Authorities; 

2.4.16. P.Special Requirements in Relation to Traffic Scotland; 

2.4.17. Q.Special Requirements in Relation to Thus Plc; 

2.4.18. R.Special Requirement in Relation to Virgin Media; 

2.4.19. S.Special Requirements in Relation to Scottish Canals; and 

2.4.20. T.Special Requirements in Relation to Trafficmaster. 

2.5 Other Relevant Authorities / third parties shall include but not be limited to the 
following: 

2.5.1. the Police; 

2.5.2. the ambulance service; and 

2.5.3. the fire brigade. 
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A. Special Requirements in Relation to Working on Trafficked Highways 

The terminology used in these special requirements shall have the meanings 
assigned to them as detailed in this section with the following amendments: 

“Contractor” means the Company as defined in the Agreement; and 

“Contract” means the Agreement  

These Special Requirements relate to the South East Trunk Road Network. The 
following address can replace the contact details used in these special requirements 
for the South West Scotland Trunk Road Network: 

Amey Infrastructure Services 
South West Unit 
Langmuir Way 
Bargeddie 
Glasgow 
G69 7RW 

Tel No. 0141 781 6900 

Furthermore, these Special Requirments relate to the incumbent (June 2012) 3G 
Operating Companies. Contact details for the succeeding Operating Companies will 
be provided following the award of the Transport Scotland 4G Operations and 
Maintenance Contract for the respective network.  

Conditions and general requirements for Applicants wishing to carry out works 
on the South East Scotland Trunk Road Network. 

All traffic management must be in strict accordance with the Traffic Signs Manual - 
Chapter 8 and BEAR Scotland Ltd will only deal with the applicant.  The following 
points must be adhered to when making application and whilst occupying a slot on 
the network: 

(a) Applicants must  notify ‘Traffic Scotland’ 15 minutes prior to placing the first 
cone on the network and again when all Traffic Management is lifted by 
telephoning 0141 287 9283. 

(b) Signs must be erected of an appropriate size to display the name and 
telephone number of the organisation undertaking the works. 

(c) All traffic management must be in strict accordance with TSM Chapter 8. 

(d) All vehicles must comply with clause 2.2.1 of the Traffic Signs Manual (TSM) - 
Chapter 8 volume 1 (1991). 

(e) All site personnel must wear approved high visibility clothing as per Clause 1.4 
of TSM Chapter 8. 

(f) All traffic management equipment must be kept in clean and proper order 
throughout the duration of the works. 

(g) Two hourly checks are required on all traffic management works.   These must 
be undertaken and recorded for all works including overnight works.   Checks 
must be carried out and recorded. 



M8 M73 M74 MOTORWAY 
IMPROVEMENTS                       
DBFO AGREEMENT 

Schedule 2 - New Works Requirements 
Part 7: Third Parties 

 

 
Appendix 1A - Special Requirements in Relation to Working on Trafficked Highways 
 

    
Financial Close  Page 9 of 82 

 

(h) The attached network access form must be completed in full. The following 
information must accompany the completed form. 

(i) Method statement for the works 

(ii) Traffic management layout drawing 

(iii) Contact names and addresses for the works including night-time cover. 

(i) BEAR Scotland Ltd and Her Majesty’s Constabularies reserve the right to 
remove or have removed any traffic management works, if safe to do so, should 
exceptional circumstances arise, e.g., a road traffic accident. 

(j) The BEAR Scotland Ltd network is subject to restricted working hours on 
certain sections.  These will be detailed if applicable.  It is the responsibility of 
the applicant to seek clarification of any restrictions that may apply before 
commencing work. 

(k) Central reserve signs for any dual carriageway or motorway must be 
established using the Mobile Lane Closure technique as detailed in Volume 8 
Section 4 of the DMRB (ref. TD49/97). This process must be strictly adhered to. 

(l) Works of type A will be subject to discussions with the Local Police prior to a 
slot on the network being allocated. 

(m) BEAR Scotland Ltd will have the final decision on allocation of slots on the 
network. This decision is non-negotiable. 

(n) A minimum notice period of four weeks is required for works of one-week 
duration or less.  A six-week minimum notice will be required for works over a 
one-week period.  This does not affect the Statutory Undertakers Emergency 
powers. 

(o) Requests that involve emergency works/repairs will be treated on their 
individual merits. 

(p) For works that require a Temporary Traffic Regulation Order i.e. road closure, 
speed limit and contraflow a minimum notice period of eight weeks will be 
required to allow for consultation with relevant parties i.e. Bus Companies, 
Local Authorities, Police, etc.  

 

Any queries please contact:   

 

The Traffic Officer 

BEAR Scotland Ltd 

6A Dryden Road 

Bilston Glen 

Loanhead 

Midlothian 

EH20 9TY 

Telephone:  0845 413 0200 
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NETWORK ACCESS FORM 

 

ORINGINATOR OF WORKS : 

TRAFFIC MANAGEMENT CONTRACTOR : 

CONTRACTOR FOR THE WORKS : 

ADDRESS : HEAD OFFICE TEL: 

SITE CONTACT TEL: 

Route No.                        

Location                 

Date(s)                From:  

                            To:  

Time(s)*              From:  

                            To:  

Closure Type**  

Lanes Closed***  

Section 1.01 Speed 
Limit on Road/ Proposed 
Speed Limit 

 

Brief Description of Works  

Method Statement  

Temporary Traffic 
Management Proposals 
(Attach plan where 
appropriate) 

 

Consultation with local 
authorities, police etc 

 

Is Traffic Order Required? 
(If yes approval is 
conditional) 

 

Expected Delay****  
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NOTES 

Access will ONLY be granted on condition that Traffic Scotland is informed by 
telephone (0141 287 9283) 15 minutes prior to the first cone being placed on the 
network when all traffic management has been lifted. 

 

* Time Restrictions may apply      

** A, B, or C 

*** L1, L2, L3, slip lane, hardshoulder, lay-by, verge, footway 

**** To be completed by the Traffic Officer 

 

 

Before completing this form please read the conditions and general requirements for 
applicants wishing to carry out works on the trunk road network. 

 

Form to be completed in full and returned to:  

The Traffic Officer 

BEAR Scotland Ltd 

6A Dryden Road 

Bilston Glen 

Loanhead 

Midlothian 

EH20 9TY 

 

Telephone:  0845 413 0200 

BEAR Scotland Ltd  Response 

Approved Yes/No 

Signed 

Date 
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CLOSURE TYPE A, B OR C 

 

TYPE A: are those systems, which are allowed to remain in operation in all traffic flows 
and visibility conditions.  They include all systems involving contraflows and other 
works of long duration. 

 

TYPE B: are those systems which are allowed to remain in operation when the traffic 
demand is less than the available carriageway capacity when the System is in 
place and there is good visibility.  If the work cannot be completed within the 
allocated time for completion, then, either the Traffic Management System is to 
be removed and normal traffic conditions reinstated, or additional signing and 
lamps to the standard of a TYPE A Traffic Management System is to be installed. 

 

TYPE C: similar to TYPE B but the majority of traffic signs required are vehicle mounted.  
They are carried out when traffic flows permit, in good visibility and generally in 
daylight although nighttimes systems are permissible.  They include continuous 
mobile operations as well as those, which involve movement and periodic stops 
of short duration. 

 

NOTIFICIATION/APPLICATION FOR INSTALLATION OF PORTABLE TRAFFIC SIGNALS 

 

CONDITIONS 

1. At least SEVEN WORKING DAYS NOTICE SHALL BE GIVEN  for all works other 
than emergency and urgent works.  For emergency and urgent works, e.g., when 
circumstances arise which could result in immediate danger to the public or serious 
damage to the road), this notice must be sent WITHIN TWO HOURS of work starting. 

2. Wherever signal control is to be used at a works site, which contains or is near a 
JUNCTION two scaled plans showing the proposed temporary site layout must 
accompany this application.  It is a STATUTORY REQUIREMENT for the Roads 
Authority to issue WRITTEN site approval BEFORE signals are installed, in these 
instances. 

3. The signal equipment and traffic signs must satisfy fully all the requirements set out in 
the Traffic Signs Regulations and General Directions 2002, and all other relevant 
regulations, directions and technical memoranda. 

4. Procedures, layouts and operations shall be in accordance with the “Safety at Street 
Works and Road Works – A Code of Practice” and “Traffic Signs Manual – Chapter 
8”. 
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5. The mode of operation of the signals shall be “Vehicle Actuation” to the Department 
of Transport’s booklet “An introduction to the Use of Traffic Actuated Portable Traffic 
Signals” (the pink booklet), unless otherwise agreed by the Roads Authority in writing. 

6. If an external supply of electricity is required for the operation of the signals a 
separate application must be made to Scottish Hydro Electric and to the Area 
Engineer (lighting section) for such a supply. 

7. All apparatus whether hired or owned by the user will be subject to a “beck and call” 
maintenance contract.  The user must establish a safe working method of traffic 
control within 2 hours of the notification of a fault or defect. 

8. The apparatus must be inspected and tested before delivery to site and the user must 
satisfy the Roads Authority and Police that the equipment meets all the necessary 
requirements and that a competent person has made the pre-delivery check. 

 Further copies of this form may be obtained from: 

 

The Traffic Officer 

BEAR Scotland Ltd 

6A Dryden Road 

Bilston Glen 

Loanhead 

Midlothian 

EH20 9TY 

 

Telephone:  0845 413 0200 
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NOTIFICATION / APPLICATION FOR INSTALLATION OF PORTABLE TRAFFIC SIGNALS 
 

SIGNALS MUST BE VEHICLE ACTUATED UNLESS OTHERWISE AGREED WITH BEAR 
SCOTLAND LTD 

To:  BEAR Scotland Ltd.    (Please note there is a statutory 

 6A Dryden Road    requirement to notify BEAR Scotland 

 Bilston Glen     Ltd. of all portable signal installations  

 Loanhead     and it is necessary to obtain approval in 

 Midlothian     writing for those sites, which contain  

 EH20 9TY      or are near a junction) 

1.  I (name of applicant)…………………………………………………………………………… ……… 

     on behalf of (state firm, address and phone no.)…………………………………………………… 

     ………………………………………………………………………………………………………….… 

     Give notice of intention to place and operate portable traffic signals at (state location) 

     ……………………………………………………………………………………………………………. 

     ……………………………………………………………………………………………………………. 

     In accordance with the overleaf conditions.  The intended dates of operations are:- 

2.  Start date and time ……………………………….  Will signals be operational at all times   YES/NO      

     Finish date and time ………………………………  If no please state times of operation………… 

3.  BEAR Scotland Ltd must be notified within 48 hours of signals being removed from the 
carriageway. 

4.  List below two named employees and the signal hire company contacts, (at least one of whom shall be 
available at any time), who are in the first instance, to be called out at any time by the Police or by BEAR 
Scotland Ltd to rectify signals which are not working or not working properly.      

Named Contacts:- 

     NAME     CONTACT ADDRESS and TELEPHONE No 

(a) (Employee)……………………………………. Day ………………………………………………….  

     Night ………………………………………………… 

(b) (Employee)……………………………………. Day ………………………………………………….. 

     Night ………………………………………………… 

(c) (Signal Company) ……………………………. Day ………………………………………………….. 

     Night ………………………………………………… 

I agree to meet all costs which are incurred by BEAR Scotland Ltd in respect of the connection, operation 
and disconnection of the signals and in respect of giving emergency attention in the event that the “named 
contacts” cannot be reached or are unable to rectify any fault within 2 hours of the first notification that the 
signals or associated signing are faulty. 

 

Address where invoices to be sent if different from above:- 

…………………………………………………………………………………………………………………. 

 

Signed …………………………………… Date ………………….. On behalf of ……………………... 
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Traffic Management Requirements 

Where work is carried out on or adjacent to a road open to vehicles, all vehicles and mobile 
plant operating on or adjacent to that road in the execution of the operations shall be painted 
in a conspicuous colour as described hereafter: 

(i) All vehicles used in mobile lane closures as defined in Section 6 “Type C Works” in 
Chapter 8 of the Traffic Signs Manual shall be painted in non-reflectorised yellow 
(Colour No. 355 to BS381 C or similar).   Similarly all vehicles engaged in 
Operations within unprotected trafficked lanes for example, setting up major traffic 
management layouts such as tapers and contraflows) on dual carriageways and 
other high speed roads shall be painted non-reflectorised yellow. 

(ii) All other vehicles undertaking Operations shall be generally light in colour 
preferably but not necessarily non-reflectorised yellow and/or provide, over the full 
width and height of the vehicle which is exposed to approaching vehicles, 
conspicuous markings and signs to define clearly that the vehicle is a roadworks 
vehicle. 

(iii) Vehicles shall have a sign board reading “Highway Maintenance” (to Diagram 740A 
of Schedule 12 Part V of the Traffic Signs Regulations and General Directions 
1994) fixed at the rear.   The lettering shall be 150 millimetres “x height” except that 
for light vans and cars it shall be the largest “x height” that can be accommodated 
out of the following heights:  37.5, 50, 62.5 or 100 millimetres.   The lettering shall 
be block capital letters from the alphabet described in the Traffic Signs Regulations 
and General Directions 1994 Schedule 13 Part II on a yellow non-reflectorised 
background in accordance with BS 381, Colour No. 355.   In addition all purpose 
vehicles and plant shall be provided with either roof mounted light bars or at least 
two amber flashing beacons and light vans and cars shall be provided with a roof 
mounted amber flashing distinctive lamp. 

(iv) All warning lamps shall be switched on when the vehicle or plant is manoeuvring 
into or out of the location of the Operations, operating at low speed on the 
carriageway or hard shoulder open to vehicles or standing on a carriageway or hard 
shoulder open to vehicles. 

Weekly Programme of Intent 

Weekly Programme of Intent – The Contractor shall by 1200hrs  each following day,  provide 
the Operating Company’s Traffic officer with a detailed summary of Traffic Management 
Installation which have been in use on the Contract on each day, in the format attached. 

This should be sent by Fax to:  0131 440 3118 

Daily Record of Traffic Installations 

Daily Record of Traffic Installations – The Contractor shall by 1200hrs  each following day, 
provide the Operating Company’s Traffic Officer with a detailed summary of Traffic 
Management Installations which have been used in the Contract on each day, in the format 
attached. This should be sent by Fax to: 0131 440 311
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WEEKLY PROGRAMME OF INTENT AND NOTIFICATION OF CARRIAGEWAY OCCUPATIONS

SOUTH EAST UNIT Estimated delay to be completed by the 

Traffic Officer

CLOSURE TRAFFIC MANAGEMENT

 TYPE ESTIMATED CONTRACTOR/CONING MAIN 

 A, B, or C DELAY BY CONTRACTOR

ROUTE FROM TO M T W T F S Su START END (SPEED LIMIT)

E-MAIL TO [REDECTED] :[REDACTED]@nadics.com OR FAX TO 0131 663 8016

ALL REQUESTS MUST INCLUDE A SITE MOBILE/ 24HOUR CONTACT NUMBER TEL:_ _ _  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _NAME:  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _

CODING FOR USE IN "ESTIMATED DELAY" COLUMN ABBREVIATIONS

The first digit indicates the extent of the delay  HS  HARD SHOULDER

1   LITTLE OR NO DELAY NS  NEARSIDE

2  SLIGHT DELAY OS  OFFSIDE

3  MODERATE DELAY CL  CENTRE LANE

4  SERIOUS DELAY RL  ROUNDABOUT

TL  TURNING LANE IN CASE OF QUERY CONTACT:

The second digit indicates the time the delay is expected SL  SLIP LANE TELEPHONE:

1  AT ALL TIMES CF  CONTRAFLOW

2  PEAK HOURS

3  OFF PEAK HOURS NB  NORTHBOUND

SB  SOUTHBOUND

EB  EASTBOUND SCT SINGLE CARRIAGEWAY TEMP LIGHTS

WB  WESTBOUND MLC MOBILE LANE CLOSURE

LOCATION

Monday :

LOCATION/DESCRIPTION/REASON/DIVERSION

PROGRAMME PERIOD  - WEEK COMMENCING 

ACTIVITY DETAILS

DIRECTION

ROUTE

JUNCTION NAME/NUMBER

COMMENTS: THE ABOVE INFORMATION IS BASED ON PLANNED WORKS WHICH MAY HAVE TO BE CHANGED AT SHORT NOTICE AS CIRCUMSTANCES DICTATE. IT

SHOULD NOT THEREFORE BE TAKEN AS NECESSARILY COMPREHENSIVE.

DAYS CARRIAGEWAY OCCUPATION DETAILSDURATION
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B. Special Requirements in Relation to the Scottish Government Agriculture Food
and Rural Communities Directorate

The terminology used in these special requirements shall have the meanings assigned
to them as detailed in this section with the following amendments:

“Contractor” means the Company as defined in the Agreement; and 

“Contract” means the Agreement; and 

“Engineer” means the Scottish Ministers. 

1. Special requirements in relation to the Scottish Government Agriculture Food
and Rural Communities Directorate are as follows:

Before commencing any work over any portion of the Site the Contractor shall confirm 
with Scottish Government Representative, details of any restrictions relating to the 
prevention of the spread of animal, plant and/or poultry diseases which may for the time 
being be in force relating to the Site and any surrounding land and/or access ways to 
which the Contractor or any sub-contractor employed by him may have to seek to gain 
entry for the purpose of the Works. The Scottish Government Representative, can be 
contacted at the following point: 

Address: The Scottish Government Agriculture Food and 
Rural Communities Directorate 

 Pentland House 
 47 Robb’s Loan 
 Edinburgh 
 EH14 1TY 

Telephone: 
08457 741741

Fax: 
01397 795 001

2. The Contractor shall ensure that his employees or the employees of any sub-contractor
employed by him shall avoid all contact with livestock on or adjacent to the Site and
keep strictly to any route which has been agreed with any owner/occupier of land
affected by the Works at all times.

3. Where it is necessary for the purpose of the Works to enter land on which livestock are
or may be kept the Contractor shall take all precautions to prevent any livestock
penetration from adjacent land onto such land and/or contact between any livestock on
that land and other livestock from adjacent land.

4. Where it is necessary for the purpose of the Works to enter land which is or has
recently been occupied by livestock, the Contractor shall provide at each entry or exit
to such land, appropriate arrangements for disinfecting all footwear and vehicles upon
entry or exit from such land to the satisfaction of the Engineer. He shall ensure that all
footwear and vehicles are cleansed of all dirt and mud before disinfecting with a clean
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disinfectant, regularly replenished at the correct dilution and which carries a valid 
citation on the label certifying approval by Scottish Government Agriculture Food and 
Rural Communities Directorate. 

5. The Contractor shall not enter buildings occupied or used by livestock for the purpose 
of the Works without the express written consent of the owner/occupier. When such 
entry is necessary, rubber boots and protective over garments of an appropriate type 
shall be worn at all times which shall be disinfected upon the entry and exit from such 
buildings in accordance with the instructions given at paragraph 5 above. 

6. Notwithstanding any other provisions within the Contract the Contractor shall take all 
necessary precautions to ensure that streams, ditches and water troughs are not 
polluted as a result of carrying out of the Works and that ditches and drainage outfalls 
are adequately protected from damage pollution and/or silting to the satisfaction of the 
Engineer. 

7. The Contractor shall ensure that litter and/or debris resulting from the Works is not left 
or allowed to accumulate on or adjacent to the Site in areas accessible to livestock.  
The Contractor shall particularly make every effort to remove discarded foodstuffs 
remaining from human consumption - these may carry infectious agents harmful to 
livestock. 

8. The Contractor shall ensure that all gates are kept closed and appropriately secured 
and shall make every effort to avoid damage to fences, hedges, trees and walls in 
order to prevent livestock from straying. Where such damage does occur the 
Contractor shall take immediate action to secure any resulting breach from the 
penetration and/or escape of livestock and immediately thereafter notify the Engineer 
who shall consult the owner/occupier as appropriate. 

9. In addition to the above requirements the Contractor shall take all necessary 
precautions to protect farmers’ stock herds against the risk/spread of Brucellosis. Such 
precautions shall include, but not be limited to, the provision by the Contractor at each 
entry or exit to such land, appropriate arrangements for disinfecting all footwear and 
vehicles upon entry or exit from such land to the satisfaction of the Engineer. He shall 
ensure that all footwear and vehicles are cleansed of all dirt and mud before 
disinfecting with a clean disinfectant, regularly replenished at the correct dilution and 
which carries a valid citation on the label certifying approval by Scottish 
Government Agriculture Food and Rural Communities Directorate. 

10. The Contractor shall strictly comply with any restrictions and/or precautions relating to 
the movement of soil which may be requested by the Scottish Government  Agriculture 
Food and Rural Communities Directorate in the interest of restricting the spread of crop 
diseases, such as (but not restricted to): 

(i) Rhizomania (affecting beet) 

(ii) Red Core Disease (affecting strawberries) 

(iii) Wart Disease (affecting potatoes) 

(iv) Verticillium Wilt (affecting hops) 

(v) Cyst Nematodes (affecting potatoes/beet) 

11. The Contractor shall strictly comply with any restrictions and/or precautions relating to 
the movement of soil which may be requested by the Scottish Government  Agriculture 
Food and Rural Communities Directorate in the interests of preventing the spread of 
the following plant species:  
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(i) Japanese Knotweed 

(ii) Giant Hogweed 

In particular any soil or other such arising contaminated with or suspected of 
being contaminated with the rhizomes and/or roots of these species SHALL 
NOT be spread to areas currently free of these plants but shall be disposed of 
as directed by the Scottish Government  Agriculture Food and Rural 
Communities Directorate Representative. 

 

11.1        With regard to livestock diseases these include but are not restricted to : 

1. Foot and Mouth Disease 

2. Newcastle Disease (Fowl Pest) 

3. Swine Fever 

4. Swine Vesicular Disease 

Should an outbreak of any of the above highly infectious diseases occur in the 
area the Contractor and/or any sub-contractor employed by him shall not enter 
further upon any land and shall immediately inform the Engineer and request 
instructions. The Engineer shall consult with and seek instructions 
immediately from the Scottish Government Agriculture Food and Rural 
Communities Directorate Representative. 

 

12. Carcase Burial Pits 

(i) Such pits contain the remains of animals which have been slaughtered 
for the purposes of containing certain diseases (particularly Foot and 
Mouth, but occasionally Anthrax). Unauthorised exhumation of such 
carcasses is illegal. Where there is prior knowledge that Carcase Burial 
Pits may exist in the area of the Works the Scottish Government 
Agriculture Food and Rural Communities Directorate Representative 
may be able to offer assistance in their location. However, if during the 
course of the Works a Carcase Burial Pit is encountered by the 
Contractor or any sub-contractor employed by him all work shall cease 
at that location and the Contractor shall appropriately secure that area of 
the Site against access and immediately inform the Engineer and 
request instructions. The Engineer shall consult with and seek 
instructions immediately from the Scottish Government Agriculture Food 
and Rural Communities Directorate Representative. 

Compliance with the above requirements shall not relieve the Contractor of any of his 
obligations under the Contract. 
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Email:  [REDACTED] 

(ii) The Contractor shall liaise with the Ecologist appointed by the
Scottish Ministers and inform the Engineer a minimum of 7 days prior
to commencing Works in any environmentally sensitive areas as
identified at the start of the contract.
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D. Special Requirements to Secure the Protection of the Archaeological Heritage.

1. Undiscovered remains

Under principles and procedures agreed between Historic Scotland (HS) and the
Scottish Ministers responsibility for the main programme of archaeological mitigation
work (i.e. archaeological excavation and recording) along the route of any trunk road
scheme lies with the Scottish Ministers through Historic Scotland.  Historic Scotland
has advised that no advance archaeological investigation is required before
commencement of the New Works; however unknown archaeological remains may still
be present thereafter. The Company shall be aware that such unknown remains may
be present and be revealed in the course of works.  In such circumstances the
Company shall ensure that procedures are in place to draw upon the services of an
appropriately qualified Archaeological Contractor to liaise with Historic Scotland and to
advise on and oversee necessary protection and mitigation measures.

2. Control of Ancillary Works

(a) Where not already assessed within the Environmental Statements for the
Scheme, the Company shall engage an appropriately qualified Archaeological
Contractor to advise on the location, outwith the road line, of all Constructional
Plant and temporary Works including borrow pits, spoil heaps, surplus soil
disposal areas, haul roads, work camps, material storage areas.  These may be
on areas of land outwith the locations fully studied during the scheme
assessment process.

(b) The Archaeological Contractor shall have access to all Archaeological Reports on
the Study Area prepared as part of the Environmental Assessment process.  For
works outwith the boundaries of the Study Area he shall undertake sufficient
Desk Based Research and Field Research to identify the location, significance
and extent of all sites of archaeological interest in the wider search area.

(c) The Company shall make full use of the above information and the advice of his
Archaeological Contractor to plan the works in accordance with current
Government policy for the protection of the archaeological heritage.  In general
Works shall be planned to avoid significant archaeological features.

(d) Currently no Scheduled Monument Consent is required.  Should Works outwith
the areas addressed in the Environmental Statements be required, prior to Works
of any type within the boundary of any Scheduled Areas or Scheduled Ancient
Monuments.  Any application for Scheduled Monument Consent shall include a
detailed specification for any proposed fieldwork mitigation.  If Scheduled
Monument Consent is granted, no Works may take place until Historic Scotland
has approved the results of the fieldwork mitigation.  Early contact with Historic
Scotland is vital if works of any kind are proposed or suggested within, or within
50m of the boundary of, any Scheduled Monuments or Scheduled Areas.

(e) For areas which the Archaeological Contractor research suggests may be
archaeologically sensitive but the full potential remains uncertain, prior
archaeological evaluation may be required to establish the facts before a final
decision is reached on whether either of the two mitigation options should apply
as detailed in 3.4 and 3.5 above..
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(f) Where it has been determined that archaeological site(s) should be preserved but
they lie so close to any proposed Works that they may be at risk from inadvertent
damage, the Company, using the advice of his Archaeological Contractor, shall
arrange for temporary fencing to be erected around the site(s) prior to works
commencing.  If any Scheduled Monuments or areas are involved, Historic
Scotland’s prior written agreement must be sought on the area to be fenced.  No
Works of any nature will be permitted within these fenced-off areas.

(g) For any Works requiring Planning Permission, the Company shall submit to the
planning authority, as part of his planning application, a statement of his
archaeological assessment of the area, the implications of his development upon
it and the details of any archaeological mitigation proposed.

3. Design and Mitigation: Methodologies

The Design and mitigation shall be in accordance with current good practice guidelines
within Scotland including, but not limited to, the following:

(h) Institute of Field Archaeologists 1990 (revised 2002) “Code of Approved Practice
for the Regulation of Contractual Arrangements in Field Archaeology”.

(i) Institute of Field Archaeologists 2001 “Standard and Guidance for the Collection,
Documentation, Conservation and Research of Archaeological Material”.

(j) Institute of Field Archaeologists 1994 (revised 2001) “Standard and Guidance for
Archaeological Field Evaluation”.

(k) Institute of Field Archaeologists 1994 (revised 2001) “Standard and Guidance for
an Archaeological Watching Brief”.

(i) Institute of Field Archaeologists 1995 
(revised 2001) “Standard and Guidance for Archaeological Excavation”. 

(l) Institute of Field Archaeologists 1996 (revised 2001) “Standard and Guidance for
the Archaeological Investigation and Recording of Standing Buildings or
Structures”.

(m) Institute of Field Archaeologists 1985 (revised 2006) “Code of Conduct”.

(n) Institute of Field Archaeologists 1994 (revised 2001) “Standard and Guidance for
Archaeological Desk Based Assessments”.

(o) McKinley, Jacqueline I and Roberts, Charlotte 1993 “Excavation and post-
excavation treatment of cremated and inhumed human remains”, IFA Technical
Paper No. 13.

(ii) Association for Environmental Archaeology’s Working Paper No. 2,
Environmental Archaeology and Archaeological Evaluations (1995).
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E. Special Requirements in Relation to the Scottish Environment Protection Agency

The terminology used in these special requirements shall have the meanings assigned
to them as detailed in this section with the following amendments:

“Contractor” means the Company as defined in the Agreement.

Special Requirements in Relation to the Scottish Environment Protection Agency
(SEPA) are as follows:-

1. The Contractor shall comply with the Water Environment (controlled Activities)
(Scotland) Regulations 2005.

The Control of Pollution Act 1974 (COPA 1974) which controlled discharges of 
poisonous, noxious or polluting substances and trade and sewage effluents to 
controlled waters in Scotland, was replaced by the Water Environment (Controlled 
Activities) (Scotland) Regulations 2005 (CAR), on 1 April 2006.  

It is important to consult SEPA well in advance of any engineering activities in or near 
the water environment and any point source discharge activities as it is an offence 
under the 2005 Regulations to carry out a controlled activity without an authorisation.   

Further details are provided in the Practical Guide on CAR via the web link below: 

http://www.sepa.org.uk/pdf/wfd/regimes/car_practical_guide.pdf 

SEPA Contact Name: 

Address:  

Telephone: 

[REDACTED]

SEPA South West 

Area SEPA West 

5 Redwood Crescent 

Peel Park 

East Kilbride 

GLASGOW 

G74 5PP 

01355 574200 
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F. Special Requirements in Relation to Scottish Water

The terminology used in these Special Requirements shall have the meanings
assigned to them as detailed in this section with the following amendments:

“Contractor” means the Company as defined in the Agreement; and

“Contract” means the Agreement.

1.1 Special requirements in relation to Scottish Water are as follows: 

1.2.1 Scottish Water Authority supplies water and sewerage services. 

In these Special Requirements the following terms shall have the meanings 
assigned to them: 

'Authority' means the Roads Authority (RA) initiating the roads development. 

‘Undertaker’ means Scottish Water (SW). 

'Undertaker’s Representative' means the staff of the Scottish Water or its 
authorised representatives and/or agents. 

1.2.2 The Contractor shall be assumed to be appointed by the Roads Authority (or 
Transport Authority) for the purposes of designing, constructing and/or 

managing  the roads/transport scheme). 

1.2.3 Before commencing any work or moving heavy plant or equipment over any 
portion of the Site the Contractor shall confirm details of all underground plant 
within the Site belonging to the Authority with the appropriate Authority’s 
Representative for the area and service involved. 

1.2.4 Where such details show that the Contractor's works or the movement of plant 
or equipment may endanger the Authority’s pipes or plant, the Contractor 
must give Scottish Water at least one week's notice of the date on which it is 
intended to commence such work or movement of plant and equipment in 
order that the presence of buried Plant can be indicated by markers. The 
Contractor shall ensure that the Authority’s plant is protected from damage, 
but if any damage should occur THE AUTHORITY should be notified 
immediately 

1.2.5 At all times the contractor shall consider potential risks to SW apparatus and 
shall take measures to protect such apparatus, in line with best industry 
practice. 

1.2.6 Before commencing any work involving the movement of heavy plant or 
equipment over any portion of a site, the Contractor shall confirm details of all 
underground plant within the site belonging to SW with the appropriate SW 
representative for the area and service involved. If necessary, trial holes shall 
be excavated to confirm position of SW apparatus. NB Trial holes shall only 
be done with the expressed permission of Scottish Water. 

1.2.7 Where such details show a conflict between SW pipes or plant and the 
Contractor's works, the Contractor shall give Scottish Water at least two 
weeks notice of the date on which it is intended to commence such work or 
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movement of plant and equipment in order that the presence of buried plant 
can be confirmed and indicated by markers.  

1.2.8 The Contractor’s method statement and safe system of work shall state clearly 
what measures are to be used to avoid damaging Scottish Water’s apparatus 
and these shall be submitted to SW for consideration. The Contractor shall 
ensure that SW’s plant is protected from damage, but if any damage should 
occur then SW shall be notified immediately. 

1.2.9 The Contractor shall ensure that all method statements and risk assessments 
that are done which impact on SW apparatus are site specific, appropriate and 
comply with Scottish Water’s Standards and Procedures. The Contractor shall 
submit method completed method statements and risk assessments to SW for 
information and comment and shall comply with SW’s DOMS (Distribution, 
Operations and Maintenance Strategy) procedures. 

1.2.10 Any damage to Scottish Water’s apparatus shall be reported immediately to 
Scottish Water using the SW Call Centre number 0845 601 8855. 

1.2.11 All costs due to damage to SW apparatus shall be charged to the third party 
that caused the damage. Costs charged may include any operational costs 
that were incurred by SW in order to mitigate loss of service and 
inconvenience to SW customers and hence these costs may be significant. 

1.2.12 The following specific requirements must also be adhered to: 

(i) All surface apparatus site belong to Scottish Water including manhole
covers, toby covers, valve covers, gratings etc shall be identified on site
in advance of the works commencing.

(ii) On completion of the works the contractor shall again identify the
apparatus and check it is still accessible and functional and shall take
immediate remedial action if that is not the case.

(iii) The level of covers shall be adjusted to suit the new scheme.
Alternatively covers shall be replaced or renewed as appropriate to suit
the new roads scheme.

(iv) Before any work is carried out in the vicinity of pipelines trial holes shall
be carefully excavated by hand as required to confirm the position of the
pipe.

(v) Assistance in tracing SW apparatus can normally be arranged by SW’s
local representative, who shall be contacted before any trial holes are
excavated.

(vi) Allow, in general, at least 300 millimetres clearance horizontally and
vertically round Scottish Water’s pipes in order to allow future repair and
maintenance work to be made to the pipe.

(vii) The Contractor shall provide appropriate consolidation on reinstatement
in order to reduce the effect of subsidence on SW apparatus.

(viii) Mechanical excavation shall not be used at the vicinity of SW apparatus.
Machinery working can be used but only if agreed by SW. (see SW
document “Working in the Vicinity of a Live Main”).
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(ix) Fencing may be required at specific points to exclude access by 
mechanical plant except at designated crossing points where suitable 
protection to the main shall be provided. Bridging works may be required 
at pipe crossings. 

(x) SW shall be consulted before a decision is made to use explosives 
within 400m of a water main. 

(xi) Once exposed, a water main will be treated with the utmost care to 
prevent damage from any source.  It shall be supported as necessary at 
all stages of excavation and back filling, to the satisfaction of SW.  Only 
short lengths shall be exposed at any time with only one joint being 
exposed. 

(xii) In the event of a marker being disturbed for any reason, it shall not be 
replaced other than in the exact position and to its former depth, unless 
the repositioning is carried out at the discretion and under the 
supervision of SW’s representative. 

(xiii) Written permission shall be obtained from Scottish Water before water is 
obtained from the Public Supply and in particular the use of fire hydrants 
is permitted but only if a Scottish Water licensed standpipe is used. 

(xiv) Scottish Water shall be consulted before any piling is carried out within 
15 metres of a water main. Any piling works adjacent to SW apparatus 
shall be carried out to the recommendations of BS 5228-2:2009 and to 
SW local requirements. Scottish Water reserves the right not to accept 
any piling works (or other works) that may pose an unacceptable risk to 
SW apparatus. 

(xv) Damage to a water main however slight, and even if only to the coating 
of a pipe, shall be reported immediately to the Undertaker and work 
suspended and men withdrawn as appropriate until an opportunity to 
assess the extent of any repair necessary is given. 

(xvi) If traffic is required to cross over a water main on site then the crossing 
arrangements shall be designed by the contractor and submitted to SW 
for consideration and acceptance. Such arrangements shall be designed 
so as to limit loading and settlement on the pipe and to limit risk of 
damage to the asset to acceptable levels. To avoid doubt, it should be 
noted that the final responsibility for the crossing point design lies with 
the contractor. 

(xvii) Water mains are normally laid at between 750 millimetres and 1500 
millimetres cover but larger mains often cannot follow minor variations in 
the ground contours readily and may be shallower or deeper than this. 

(xviii) Sewer pipe depths can vary from 750mm to over ten metres and present 
significant risks. The primary risks relate  to  

a) Falling from heights due to deep manholes. 
b) Noxious fumes and gases within the sewer system 

(xix) Under no circumstances must anyone enter a sewer on site and 
manhole covers should not be removed unless under SW’s strict control 
arrangements. 
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(xx) No work shall be done to the sewer or system without the expressed 
permission of Scottish Water by means of the issue of an Access 
Transfer Certificate. 

(xxi) Directional drilling or any other type of non open cut installation of 
services shall not take place near Scottish Water plant or mains without 
written permission being given.   

(xxii) Where other apparatus or services are to be laid alongside a water 
main, a minimum separating distance shall be agreed on site. All 
trenches crossing the line of a water main shall be kept as near a right 
angle to the axis of the main as possible (i.e. shortest possible crossing).  

(xxiii) As part of the DOMS procedures and as part of the contractor’s method 
statement, contingency arrangements may be required on site to cover 
the possibility of a SW asset being rendered inoperable by the 
contractor. Contingency arrangements should include 

a) Contact names and details 
b) Contingency options 
c) Emergency procedures 

 
(xxiv) Where it is necessary to lay new apparatus across and above a water 

main an appropriate distance shall be left between the bottom of the new 
apparatus and the top of the main. This shall be agreed with SW  

 
(xxv) Where apparatus shall pass below a water main the trench shall be 

excavated by hand.  Care will be taken so as to avoid undermining the 
water main (or sewer) and proposals shall be submitted by the 
contractor  and agreed with SW 

a) 48 hours notice of intention to back-fill under, over or adjacent to a 
water main shall be given to SW who then may arrange a 
representative to advise as to the suitability and consolidation of 
back-fill material over the pipeline.   

b) Backfill material shall be suitable excavated or imported inert 
material. Material shall be agreed with SW. 

1.2.13 The following tree planting requirements must also be adhered to: 

(i) Before tree planting is carried out near mains approval shall be obtained 
from Scottish Water. 

(ii) The consent to plant trees will indicate what areas may be planted and 
also the type of trees. 

(iii) The only hardwood plants which can not be planted directly across the 
water main are hedge plants such as Quickthorn, Blackthorn, etc. and 
these shall only be planted where a hedge is necessary either for 
screening purposes or to indicate a field boundary.  Poplar and Willow 
trees shall not be planted within 10m of a water main. 

(iv) The following trees and those of similar size (be either deciduous or 
evergreen) shall not be planted within 6m of a water main or sewer e.g. 
Ash, Beech, most Conifers, Elm, Horse Chestnut, Lime, Maple, Oak, 
Sycamore.  Apple and Pear trees also come under this category. 



M8 M73 M74 MOTORWAY 
IMPROVEMENTS                   
DBFO AGREEMENT 

Schedule 2 - New Works Requirements 
Part 7: Third Parties 

 

 
Appendix 1F - Special Requirements in Relation to Scottish Water 
 

    
Financial Close Page 29 of 82 

 

(v) Raspberries, Gooseberries and Blackcurrant may be planted close to a 
water main or sewer but a 4m strip (1.5m each side of the water main) 
shall be left clear at all times. 

(vi) Dwarf Apple Stocks may be planted to within 3m of a water main or 
sewer. 

(vii) In cases where screening is required, the following are shallow-rooting 
and may be planted close to the mains or sewer: 

(viii) Blackthorn, Broom, Cotoneaster, Elder, Hazel, Laurel, Privet, 
Quickthorn, Snowberry and most ornamental shrubs. 

(ix) Christmas Trees (Picca Abies) may be planted to within 3m of the main 
or sewer.  However, permission is given on the strict understanding that 
the Christmas Trees are clear felled at intervals not exceeding seven 
years. 

(x) Before any landscaping is carried out near water mains approval shall 
be obtained from Scottish water. 

(xi) Any consent to landscape will indicate the maximum and minimum depth 
of earth allowed to be added or subtracted to the overburden over the 
length of the pipe within which this applies.  No heavy plant shall be 
used on or around the pipe without the express permission of SW in 
case of structural damage. 

(xii) However, no landscaping over the length of the pipe and the indicated 
width on the consent will be allowed that would affect SW’s ability to 
reach the pipe in the event of an emergency. 

 

1.2.14 The following other requirements must also be adhered to: 

 
(i) The Contractor shall not allow material to enter the sewerage system 

or discharge to the sewerage system without the express permission 
of Scottish Water. 

(ii) In the event of any damage whatsoever to Water or Sewerage 
apparatus the  Contractor shall immediately inform CUSTOMER 
SERVICES AT SCOTTISH  WATER 55 BUCKSTONE TERRACE 
EDINBURGH EH10 6XH.  TELEPHONE: 0845 601 8855.  FAX: 
0131 445 5040. (Ask for Service  Request Desk). 

(iii) The contractor should liaise with one or more of the following:- 

a) Service Relocation team at 0141 355 5590 (For all NRSWA major 
Works projects in the first instance. 

b) Scottish Water’s local staff 
c) SW Asset Delivery staff 
d) Other SW employees as appropriate. 
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G. Special Requirements in Relation to South Lanarkshire Council – Planning and
Environment Department.

The terminology used in these special requirements shall have the meanings assigned
to them as detailed in this section with the following amendments:

“Contractor” means the Company as defined in the Agreement.

1.1 Special requirements in relation to South Lanarkshire Council are as follows: 

1.1.1 The Contractor is required to comply with the special requirements of the 
following Planning and Environmental Departments, which should be 
contacted 7 days prior to commencement of the contract with full details of the 
proposed Works. 

Address: 

Contact Name: 

Telephone: 

Montrose House 

154 Montrose Crescent 

Hamilton 

ML3 6LB 

[REDACTED]

[REDACTED]
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H. Special Requirements in Relation to North Lanarkshire Council – Roads
Department

The terminology used in these special requirements shall have the meanings assigned
to them as detailed in this section with the following amendments:

“Contractor” means the Company as defined in the Agreement.

1.1 Special requirements in relation to North Lanarkshire Council are as follows: 

1.1.1 The Contractor is required to comply with the special requirements of the 
Roads Department which should be contacted 7 days prior to commencement 
of the contract with full details of the proposed Works: 

Address: 

Contact Name: 

Telephone: 

Address: 

Contact Name : 

Telephone: 

Planning Office 

Planning and Environment Department 

North Lanarkshire Council Offices 

Bronway 

Cumbernauld 

G67 IDZ 

[REDACTED]

[REDACTED] 

Pollution Control 

Planning and Environment Department 

453 Main Street 

Coatbridge 

ML5 3RS 

[REDACTED] (Noise and Air Quality) 

[REDACTED] 
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I. Special Requirements in Relation to Glasgow City Council, Transport Planning
Department

The terminology used in these special requirements shall have the meanings assigned
to them as detailed in this section with the following amendments:

“Contractor” means the Company as defined in the Agreement.

1.1 Special requirements in relation to Glasgow City Council are as follows: 

1.1.1 The Contractor is required to comply with the Special Requirements of the 
Transport Planning Department, which should be contacted 7 days prior to 
commencement of the contract with full details of the proposed Works: 

Address: 

Head of Department 

Telephone 

Contact Name: 

Telephone; 

Glasgow City Council 

Land and Environmental Services 

Richmond Exchange 

20 Cadogan Street 

G2 7AD 

TBC 

0141 287 9000 

[REDACTED]

[REDACTED]
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J. Special Requirements in Relation to British Telecommunications PLC 

The terminology used in these special requirements shall have the meanings assigned 
to them as detailed in this section with the following amendments: 

“Contractor” means the Company as defined in the Agreement; and 

“Contract” means the Agreement. 

Special requirements in relation to British Telecommunications Plc are as follows: 

13. In this Special Requirement the following terms shall have these meanings 
assigned to them: 

a. ‘Company’ means British Telecommunications Plc (“BT”). 

b. ‘Company Representative’ means the staff of BT, or its authorised representatives 
or Agents. 

c. ‘Apparatus’ means all boxes, cabinets, poles and plant including any associated 
cabling and/or ducting owned by BT. 

(i) All works in the public highway are subject to the New Roads and Street Works 
Act 1991, and the Promoter of the work is legally responsible to bear the cost of 
safeguarding Apparatus. The “highway” includes carriageway, verges, footpaths, 
etc. 

(ii) Before commencing any work, or moving of heavy plant or equipment over any 
portion of the site the contractor shall confirm details of the Apparatus, owned, 
leased or rented by the Company, within the site with the Company 
Representative, who can be contacted as detailed in para.(xi).  

Apparatus maps are also available at www.bt.com/btplant.  Please contact 0800 169 
3849 for a user ID and password to access the system.  

(iii) Where such details show that the works or the movement of plant or equipment 
may endanger the Apparatus, the Contractor must give the Company 
Representative at least 7 days notice of the date on which it is intended to 
commence such works or the movement of plant or equipment in order that the 
presence of any sub-surface Apparatus can be indicated by markers to be 
supplied by the Company and placed by the Contractor under supervision of the 
Company Representative. The Contractor shall ensure that all Apparatus, 
particularly surface running cable, is adequately protected from damage and the 
Engineer shall approve such protective measures. In the event of a Company 
marker being disturbed for any reason it shall not be replaced other than in the 
exact position and to its former depth unless the repositioning is carried out at the 
direction and under the supervision of the Company Representative. 

(iv) In the event of a Company marker being disturbed for any reason it shall not be 
replaced other than in the exact position and to its former depth unless the 
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repositioning is carried out at the direction and under the supervision of the 
Company Representative. 

(v) The Contractor shall take particular care in relation to the protection of Apparatus, 
where such Apparatus includes the presence within the site of optical fibre and/or 
co-axial cabling. The Contractor shall make every effort to avoid the disturbance 
of the Company’s network which, if damaged, can prove costly to reinstate. The 
Contractor shall make every effort to avoid the disturbance of Apparatus more 
than is absolutely necessary for the completion of the works in accordance with 
the Contract. 

(vi) When excavating, or backfilling around Apparatus, the Company Representative 
shall be given adequate notice, which should be not less than 7 days, of the 
Contractor’s intentions in order that he may supervise the works. The Contractor 
should note that the normal depth of cover for Apparatus and ducts is as follows :- 

(a) in footways 350 millimetres, which is to be maintained 

(b) in carriageways 600 millimetres, which is to be maintained. 

Where the 350/600 millimetres depth of cover cannot be maintained the 
Contractor shall carry out the instructions of the Company Representative for the 
protection of the Apparatus. Where the required depth of cover cannot be 
maintained over cabling, such cables may have to be diverted. 

(vii) All excavation adjacent to Apparatus is to be carried out by hand until the exact 
extent and/or location of Apparatus is known. Mechanical borers and/or 
excavators shall not be used within 1.0 metres of Apparatus or 2.0 metres of any 
pole without the supervisory presence of a Company Representative. To prevent 
any movement of Apparatus during excavation, complete shuttering shall be used 
as directed by the Engineer if: 

(a) excavation is deeper than the depth of cover of adjacent Apparatus; 

(b) excavation is within 1.0 metres of Apparatus in stable soil; or 

(c) excavation is within 5.0 metres of Apparatus in unstable soil. 

If for completion of the works the Contractor intends using any of the following: 

2. pile driving equipment within 10.0 metres of Apparatus; 

3. explosives within 20.0 metres of Apparatus; or 

4. laser equipment within 10.0 metres of Apparatus  

the Contractor shall advise the Company Representative, in writing, in order that 
any special protective measures for the Apparatus affected may be 
arranged. 

(viii) All Company manhole, joint box and/or other access points and chambers within 
the site shall be kept clear and unobstructed. Access for vehicles, winches, cable 
drums and/or any further equipment required by the Company for the 
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maintenance of its Apparatus must be maintained at all reasonable times. The 
Contractor should particularly note the footway type chambers are not specified 
for carriageway loading and will need to be adequately protected and/or 
demolished and rebuilt under supervision of a Company Representative where 
such chambers are likely to be placed at risk, either temporarily or permanently, 
from the movement of plant and/or equipment on the site. The Company 
Representative shall be given reasonable access to all Apparatus and chambers 
when required. Where BT installs Apparatus during the works this new Apparatus 
shall be treated as existing Apparatus for the purpose of these Special 
Requirements. 

(ix) For Frame and Covers that necessitate a change in level please contact the local 
office. If you wish to provide recessed frames and covers they will have to be 
supplied by the Company’s agreed supplier. The Contractor must be prepared to 
supply and install such frames and covers in future, and must supply names of 
who will be liable for future maintenance. 

(x) In the event of any damage whatsoever to Apparatus the Contractor must 
immediately inform BT and report the occurrence as follows : 

 

Call BT fault reporting on 0800 800 154 

WARNING 

Entry into all BT underground structures is prohibited to all unauthorised personnel. 

 

(xi) For free on site assistance prior to commencement of works : 

 

Tel : 0800 917 3993 

Fax : 020 8326 4050 

E-mail : dbyd@bt.com 

Seven working days notice is required. 

(Office hours: Monday to Friday 08:00 to 17:00) 
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Compliance with the above requirements does not relieve the Contractor of any of his 
obligations under the Contract. 
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K. Special Requirements in Relation to Scotland Gas Networks Ltd –
Distribution & Transmission

The terminology used in these special requirements shall have the meanings
assigned to them as detailed in this section with the following amendments:

“Contractor” means the Company as defined in the Agreement;

“Contract” means the Agreement; and

“Engineer” means the Scottish Ministers.

1.1 Special requirements in relation to Scotland Gas Networks Ltd are as follows: 

1.1.1 In these Special Requirements the following terms shall have the 
meanings assigned to them: 

‘Company’ means Scotland Gas Networks Ltd. 

‘Company Representative’ means the staff of Scotland Gas Networks 
Ltd or its Authorised Representatives and Agents. 

‘Apparatus’ means all surface or sub-surface equipment and plant 
including any gas pipeline(s), main and/or service owned, leased or 
rented by Scotland Gas Networks Ltd. 

1.1.2 Before commencing any work or moving heavy plant or equipment over 
any portion of the Site the Contractor shall confirm details of any 
Distribution and/or Transmission Apparatus within the Site with the 
Company Representative, who can be contacted at the following point: 

Address: [REDACTED] 

Scotland Gas Networks Ltd 

95 Kilbirnie Street 

Glasgow 

G5 8JD 

E-mail: [REDACTED]@sgn.co.uk

Telephone: [REDACTED] 

or for on-site location of plant: 

Moleseye (was Susiephone) 0800 800 333 

1.1.3 Where such details show that the work or the movement of plant or 
equipment on the Site may endanger any Apparatus, the Contractor 
shall give the Company Representative at least 7 days written notice of 
the date on which it is intended to commence such Works or the 
movement of plant and equipment in order that the presence of any sub-
surface Apparatus can be indicated by markers to be supplied by the 
Company and placed by the Contractor under the supervision of the 
Company Representative. The Contractor shall ensure that all 
Apparatus is adequately protected from damage and such protective 
measures shall be to the satisfaction of the Company Representative. In 
the event of a Company marker being disturbed for any reason it shall 
not be replaced other than in the exact position and to its former depth 
unless the repositioning is carried out at the direction and under the 
supervision of the Company Representative. 
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1.1.4 In the event of a Company marker being disturbed for any reason it shall 
not be replaced other than in the exact position and to its former depth 
unless the repositioning is carried out at the direction and under the 
supervision of the Company Representative. 

1.1.5 The Contractor shall carry out all works in connection with the Contract 
with reference to the requirements of the following publications: 

(i) Institute of Gas Engineers: IGE / SR / 18 Part 1 (1990),
Communication 1947 - ‘Safe Working in the vicinity of Gas
Pipelines, Mains and Associated Installation’ (Part 1: ‘Operating at
Pressures in Excess of 2 Bar’).

Health and Safety Executive (HSE): HS (G) 47 - ‘Avoiding danger from 
underground services’. 

M8 Diversions, New Shawhead TRS & Associated Works 

SGN Special Requirements 

The Special Requirements for works in the vicinity of Scotland Gas Networks 
apparatus are defined with the document entitled; 

“SPECIFICATION FOR SAFE WORKING IN THE VICINITY OF TRANSCO 
HIGH PRESSURE GAS PIPELINES AND ASSOCIATED INSTALLATION – 
REQUIREMENTS FOR THIRD PARTIES”. Hereby referred to as 
T/SP/SSW/22. 

This document advises what works can be carried out and what works must be notified 
to Scotland Gas Networks. Appropriate timescales for advance notification are outlined 
within the document. 

Notification of works must be given to [REDACTED], Pipelines Engineering Manager, 
by e mail at, [REDACTED]@sgn.co.uk. 

This document and the following list of additions shall be applicable to all SGN 
apparatus, whether live and in service, temporarily decommissioned or shown as 
planned on design drawings for diversions to accommodate the new M8, Baillieston to 
Newhouse and Associated Network Improvements, herein further referred to as the 
‘new road’. 

In addition to this document, the following Special Requirements shall apply to the road 
construction works; 

1. Planned diversions to SGN apparatus are based on the Specimen Design issued
with the road construction tender for the new road as prepared by the Scottish
Ministers  and their agents.

2. No variations from the Specimen Design of the new road at interface points with
existing or proposed SGN apparatus, shall be permitted.  Any variation to the
Specimen Design at other locations shall not affect the existing or proposed SGN
apparatus or its proposed method of installation.
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3. The order of works for the SGN diversions shall be only as prescribed by SGN and 
shall not be subject to any outside interference. 
 
4. 24 hour access to SGN apparatus and installations shall be maintained by the roads 
contractor at all times throughout the road construction works. 
 
5. Any works associated with the new road, not covered by the Specimen Design, 
which impact upon SGN apparatus shall be subject to the conditions of this document, 
the relevant roads legislation, and the conditions outlined above. 
 
 
6. Prior to any de-watering works being undertaken in the vicinity of SGN apparatus an 
estimated settlement profile shall be produced and submitted to SGN for acceptance a 
minimum of four weeks in advance of the proposed start date of the de-watering. 
 
7. At the interface between the new M8 Motorway and the 250mm HP Gas Pipeline at 
Orchard Farm, the road drainage ditches shall be formed using concrete channels to 
prevent any future reduction in cover to the pipeline. The invert level of the drainage 
ditch shall not vary from that shown in the Specimen Design. 
 
8. The road construction contractor shall install vehicle restraint barriers of a type 
acceptable to SGN  around the curve of the realigned B7070, North Road as mitigation 
against vehicles 
leaving the road and colliding with the New Shawhead TRS. 
 
9. SUDS pond overflow routes shall not be designed to pass across the line of SGN 
pipelines without prior consultation and consent from SGN plant protection department. 

 

Scotland Gas Networks Ltd Cathodic Protection Policy T/PL/ECP1. 

1.1.6 The Contractor shall avoid the disturbance of Apparatus more than is 
absolutely necessary for the completion of the Works in accordance with 
the Contract. In particular ‘Thrust Blocks’ and other such support shall 
NOT be disturbed without the specific written approval of the Company 
Representative. The Contractor should particularly note that large 
diameter Gas pipelines may either be: 

(a) High Pressure pipelines frequently operating at pressures 
exceeding 7 bar; or 

(b) Low, Medium and Intermediate pressure local distribution mains 
below 7 bar. 

For differing reasons either type poses a considerable hazard to safety if 
damaged. The Contractor shall also note that smaller Gas distribution 
pipes may be of yellow plastic, cast iron, steel or other such material 
and that unless specifically known to the contrary any such services 
encountered during the course of the Works should be assumed to be 
Gas pipelines and treated as such in accordance with these Special 
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Requirements until positively identified otherwise and the Engineer so 
notified in writing. 

1.1.7 No vehicle plant or machinery shall cross, stand, operate or travel within 
3.0m of any Apparatus particularly gas pipelines except as approved by 
the Company Representative.  The Contractor shall agree his methods 
of working near any Apparatus with the Company Representative and 
ensure that any Apparatus is adequately protected from damage by the 
use of wooden sleeper tracks or reinforced concrete rafts at crossing 
points as appropriate.  Temporary fencing of adequate strength shall be 
erected to regulate the movement of vehicles plant and machinery in the 
vicinity of Apparatus. All such protective measures shall be to the 
satisfaction of the Company Representative. 

1.1.8 Where for the purposes of completing the Works in accordance with the 
Contract it is necessary to lay a new service across an existing Gas 
pipeline whether above or below a minimum clearance of 600 
millimetres shall be left between the outside of the Gas pipeline and the 
new service to be installed.  Under no circumstances shall a new service 
be laid parallel above or below a gas pipeline.  Hydraulic or other form of 
pressure testing of any new services shall not be permitted within 6.0 
metres of any Gas pipeline unless precautions have been taken 
involving the use of pre-installation tested pipeline having a design 
factor of 0.3 for a distance of 6.0 metres either side of the Gas pipeline 
and/or such additional precautions including but not limited to sleeving 
barriers and the like as the Company Representative may require in 
consultation with the Engineer. 

1.1.9 The Contractor shall particularly note that Gas pipelines and other 
Apparatus of the Company are usually cathodically protected to 
Scotland Gas Networks Ltd Policy T/PL/ECP1.  The Company will 
require interaction tests to be carried out to determine whether its own 
system will be adversely affected by any new service and/or its 
protective measures.  Any work requiring the removal modification 
and/or movement of Apparatus shall only be carried out by the staff of 
the Company and/or its authorised contractors and Agents.  In the event 
that any cathodic protection posts and/or associated Apparatus require 
to be removed replaced and/or moved for the purposes of the Works the 
Contractor shall give not less than seven days' written notice of the 
requirement to the Company. 

1.1.10 When excavating or backfilling around Apparatus, the Company 
Representative shall be given not less than 3 days written notice, of the 
Contractor’s intentions in order that he may supervise the Works. 

1.1.11 Backfilling shall be in 150 millimetres layers, or as may otherwise be 
directed, consolidated layer by layer to the satisfaction of the Company 
Representative.  Fill shall be free from flints, stones and carbonaceous 
material. Where slabbing reduces such depth, clean sand filling shall be 
used. 

1.1.12 All excavation adjacent to Apparatus is to be carried out by hand until 
the exact extent and/or location of Apparatus is known. The Contractor 
shall note the following: 
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(i) Mechanical borers shall not be used within 15 metres of 
Apparatus; and 

(ii) Hand held power assisted tools shall not be used within 1.5 metres 
of Apparatus without the supervisory presence of a Company 
Representative.  

1.1.13 To prevent any movement of Apparatus during excavation, complete 
shuttering shall be used as directed by the Engineer if: 

(i) Excavation is deeper than the depth of cover of adjacent 
Apparatus; 

(ii) Excavation is within 3.0 metres of Apparatus in Stable Soil; and 

(iii) Excavation is within 6.0 metres of Apparatus in unstable soil. 

Where excavation results in the exposing of Gas pipelines or other 
Apparatus, protective timber cladding shall be applied to the Gas 
Pipelines or Apparatus to the satisfaction of the Company 
Representative and shall be maintained until such excavation is 
reinstated and backfilled. 

1.1.14 If for the completion of the Works the Contractor intends using any of 
the following: 

(i) Pile driving equipment within 15.0 metres of Apparatus (or such 
greater distance as may be required to ensure that the MAXIMUM 
peak particle velocity as measured at the Apparatus does NOT 
exceed 25 millimetres per second); 

(ii) Explosives within: 

(a) 400.0 metres of exposed Apparatus; or 

(b) 100.0 metres of buried Apparatus. 

(iii) Hot Works welding and the like within 15.0 metres of Apparatus; 
and 

(iv) Hydraulic testing within 6.0 metres of Apparatus. 

The Contractor shall advise the Company Representative, giving at least 
7 days written notice, in order that any special protective measures for 
the Apparatus affected may be arranged. The Contractor SHALL NOT 
proceed with the use of any of the above without the written consent of 
the Company Representative. 

(iii) All Apparatus manholes and/or other access points and 
chambers within the Site shall be kept clear and unobstructed.  
Access for vehicles, winches and/or any further equipment 
required  by the Company for the maintenance of its 
Apparatus, shall be maintained at all reasonable times and 
unless otherwise agreed in writing by the Company 
representative a clearance of 6.0 metres shall be allowed for 
such access. 

(iv) The covers to Apparatus manholes and/or other access points 
and chambers shall only be lifted under the direct supervision 
of the Company Representative. No employee of the 
Contractor or of any sub-contractor employed by the 
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Contractor shall enter any chamber and/or Apparatus of the 
Company unless under the supervision of the Company 
Representative and in any case not before a gas check as 
specified by the Company Representative has been carried out 
in the presence of the Company Representative and such 
checks have shown it to be safe to enter the chamber and/or 
Apparatus. The Company Representative shall be given 
reasonable access to all Apparatus and chambers when 
required. 

(v) In the event of any damage whatsoever even of a minor nature 
to Apparatus particularly to Gas pipeline coatings and/or test 
leads the Contractor shall immediately inform the Engineer and 
report the occurrence by contacting the Company 
Representative. The Company Representative will arrange for 
repairs to be carried out. 

2. Emergency Action 

2.1.1 The following actions shall be taken by the Contractor in the event of a 
gas leak in any Apparatus: 

(i) Evacuate all personnel from the vicinity of the pipeline damage or 
leak. 

(ii) Remove and/or extinguish all sources of ignition for a distance of 
at least 200 metres in all directions from the location of the leak. 
This precaution shall include a ban on the use of any electrical 
equipment falling within this limit. 

(iii) IMMEDIATELY inform the Company, the Engineer and (if required) 
the Emergency services in that order. 

 

THE EMERGENCY TELEPHONE NUMBER OF THE COMPANY IS: 

 0800 111 999 

(iv) Secure the area from the approach of all employee traffic and/or 
the general public. 

(v) Render every assistance to the Emergency Services and/or the 
Company as shall be requested for the purposes of mitigating 
damage arising from the leak and/or for the purposes of securing 
public safety. 

(vi) DO NOT ATTEMPT TO SEAL ANY LEAK OF GAS AT THE 
POINT OF DAMAGE 

(vii) Compliance with the above requirements shall not relieve the 
Contractor of any of his obligations under the Contract. 
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L. Special Requirements In Relation To Scottish Power Plc – Distribution &
Transmission

The terminology used in these special requirements shall have the meanings assigned 
to them as detailed in this section with the following amendment: 

“Contractor” means the Company as defined in the Agreement; and 

“Contract” means the Agreement. 

1. In these Special Requirements, specific terms shall have the meanings assigned
to them:

(i) 'Company’ means SCOTTISH POWER PLC or its successors and
assigns.

(ii) 'Company Representative' means the Chief Civil Engineer of the said
'Company' defined at 1(i) of this Special Requirement or other duly
Authorised Engineer Representative and/ or Agent appointed for the time
being to act on behalf of the said 'Company'.

(iii) 'Plant or Equipment' means any plant equipment gear machinery
apparatus or appliance or any part thereof as defined in the Construction
(General Provisions) Regulations 1961 and the Construction (Lifting
Operations) Regulations 1961 owned leased or rented by the said
'Company' defined at 1 (a) of this Special Requirement.

(iv) 'Electricity Cable(s)' means any cabling including but not limited to
'Overhead Electricity Lines' or 'Buried Electricity Cables' owned leased or
rented for the purpose of electricity transmission and supply by the said
'Company' as defined at 1.(i) of this Special Requirement.

(v) Before commencing any work or moving heavy plant or equipment over
any portion of the Site owned occupied leased or rented by the Company
the Contractor shall consult the Company Representative as early as
possible and in any event not less than fourteen days before it is proposed
to commence work to ascertain whether any Electricity Cable(s) or Plant
or Equipment will be affected by the Works and to confirm details of any
restrictions or requirements that the Company Representative may
consider necessary for the safe carrying out of the Works. The Company
Representative can be contacted at the following point:

Distribution Network 

[REDACTED]  
Scottish Power Network Connections  

65 Fullarton Drive 

Cambuslang 

Glasgow 

G32 8FA 

Telephone: [REDACTED] , Fax: [REDACTED]  
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Transmission Network 

[REDACTED]  
SP Energy Networks 

New Alderstone House 

Dove Wynd 

Bellshill 

ML4 3FF 

Telephone: [REDACTED] , Fax: [REDACTED]  

(vi) Where such details show that the Works or the movement of plant or
equipment may endanger the equipment of the Company, the Contractor
must ensure that the presence of any Electricity Cable(s) Plant or
Equipment can be indicated by markers to be supplied by the Company
and placed by the Contractor under the supervision of the Company
Representative. The Contractor shall ensure that all Electricity Cable(s)
Plant or Equipment are adequately protected from damage to the
satisfaction of the Company Representative.

(vii) The Work shall be carried out in conformity with the Requirements of the
Health and Safety Executive and Guidance Notes:

(i) No. GS6 'Avoidance of Danger from Overhead Electric Cables'

(ii) No. GS33 'Avoiding Danger from Buried Electricity Cables'

(viii) Except under such restrictions as the Company Representative may
impose for the safety of persons and the protection of property WORKS
SHALL NOT BE CARRIED OUT or cranes or other plant erected operated
and/or dismantled or materials stored WITHIN THE 'PROHIBITED
SPACE' WHICH IS THAT SPACE WITHIN A RADIUS OF :

1. 15.0 metres OF LIVE OVERHEAD ELECTRICITY LINES WHERE
LINES ARE CARRIED ON STEEL TOWERS

2. 9.0 metres OF LIVE OVERHEAD ELECTRICITY LINES WHERE
THE LINES ARE CARRIED ON WOOD POLES

TOGETHER WITH ANYWHERE VERTICALLY ABOVE THIS SPACE. 
These distances shall be maintained at all times between any Overhead 
Electricity Lines or anything connected to such Overhead Electricity Lines 
owned leased or rented by the Company. 

(ix) The Contractor and any sub-contractor employed by him shall particularly
note and bring to the attention of their respective employees the danger of
'Flash-over' where as a result of the very high voltages being transmitted
potentially lethal shocks can occur in close proximity to live Overhead
Electricity Lines WITHOUT ANY CONTACT BEING MADE.
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(x) Debris produced when trimming or felling trees and/or from demolition
MUST NOT fall or be projected into the 'Prohibited Space'. Similarly
excavation spoil must not be dumped or accumulated so as to cause
infringement of the 'Prohibited Space'.

(xi) Special care MUST be taken when using material, which shall include but
not be limited to, rope wire and/or measuring tape and the like.

(xii) The Contractor shall exercise particular care when carrying out work
which involves the use of water jets or piped slurry. Liquids when being
carried or used for the purposes of the Works MUST NOT be allowed to
splash fall or otherwise be projected into the 'Prohibited Space'.

(xiii) If a crane or other equipment is used crane stops fencing and warning
notices shall be provided by the Contractor to ensure that there can be no
encroachment on the 'Prohibited Space' by crane load or other equipment
even if the crane load or equipment slips fails or overturns.

(xiv) Portable ladders used in the vicinity of the live Overhead Electricity Lines
shall be of wood or other non-conducting material and shall not be
reinforced by metal attachments running along stiles of the ladders. Even
ladders without reinforcement can lead to serious electrical shocks if
allowed to come close to live overhead equipment and therefore special
precautions must be taken to ensure that the ladder cannot slip and
encroach on the 'Prohibited Space'.

(xv) Any disturbance of or an attachment to any Plant or Equipment or Electric
Cable(s) shall ONLY be carried out by the staff of the Company or its
authorised contractors and/or agents.

(xvi) Long objects, which shall include but not be limited to, pipes scaffold poles
ladders and/or long handled tools or any object of such length that if
carried vertically could infringe on the 'Prohibited Space' MUST BE
CARRIED HORIZONTALLY.

(xvii) Where for the purposes of completing the Works in accordance with the
Contract the need arises to operate within and/or travel through the
'Prohibited Space' the Contractor shall give the Company Representative
not less than twenty eight days written notice of the dates upon which it is
intended to operate plant or equipment or carry out any work. The
permission of the Company Representative MUST be obtained in writing
BEFORE any plant or equipment is operated or work of any kind is carried
out WITHIN the above distances. Such operations or work shall only be
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carried out in the presence of the Company representative unless notice 
shall have been obtained in writing from the Company Representative that 
such a presence on Site is not required. 

(xviii) In the event of the Company requiring emergency and/or maintenance 
work to be executed on the Electricity Cable(s) whether Overhead 
Electricity Lines or Buried Electricity Cables during the period of the 
Contract the Contractor shall afford all reasonable facilities and access to 
the staff of the Company or its authorised contractors and/or agents. 

(xix) Work should not be carried out in the immediate vicinity of the overhead 
lines during periods of poor visibility. If this is not reasonably practicable 
additional precautions MUST be taken including but not limited to the 
erection of appropriate barriers to ensure maintenance of the appropriate 
safety clearances. 

(xx) Compliance with the above requirements shall not relieve the Contractor 
of any of his obligations under the Contract or of the responsibility for 
taking every precaution to avoid risk to persons and/or damage to 
property. 
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M. Special Requirements in Relation to Network Rail  

The terminology used in these special requirements shall have the meanings assigned 
to them as detailed in this section with the following amendments: 

“Contractor” means the Company as defined in the Agreement; and 

“Contract” means the Agreement. 

 Introduction 

The railway is a particularly hazardous environment.  The danger from train 
movements, overhead power lines, buried cables and electrified rails at ground level 
must not be underestimated.  The Industry’s safety policy and safety management 
systems require the enhancement of some society legislation and the following Special 
Requirements in relation to Network Rail indicate areas where the legislative 
requirements are strengthened. 

These requirements apply to all types of work on Network Rail land i.e. surveying, 
inspection, construction and maintenance.  

1. Definitions 

 In these Special Requirements, the following terms shall have the meanings 
assigned to them: 

a. ‘Contractor’ means any person or company to whom a contract for 
the whole (or any part) of the Works is let and for whom the Other 
Party is the Scottish Ministers. 

b. ‘Isolation’ means planned arrangements for the predetermined period 
for the interruption of traction electricity between defined locations. 

c. ‘Network Rail Company Standards’ means a standards document 
issued by Network Rail for its own use (as amended by Network Rail 
from time to time) in relation to the railway as a whole which applies to 
the performance  of the Works. 

d. ‘Network Rail’s Representative’ means a person duly authorised to 
act on Network Rail’s behalf. 

e. ‘Other Party’ means a party which has contractual obligations to 
Network Rail under a works agreement in respect of the design, 
construction and maintenance of a bridge over or under the railway 
Infrastructure. 

f. ‘Possession’ means planned safety arrangements which control or 
prevent the normal movement of rail traffic on the Railway 
Infrastructure between defined locations and  for a pre-
determined period. 

g. ‘Railway’ means the Railway Infrastructure, Network Rail’s activities in 
carrying out the operation, maintenance and replacement of the 
Railway Infrastructure, and traffic on the Railway Infrastructure. 

h. ‘Railway Infrastructure’ means Network Rail’s Infrastructure and 
operational track. 

i. ‘Safety Personnel’ means the personnel required to implement safe 
working practices on or about the Railway Infrastructure. 
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j. ‘Service’ means electricity cables, gas pipes, water pipes (including 
piped sewage), other pipelines or signalling telecommunication plant 
cables and equipment irrespective of owner. 

k. ‘Temporary Speed Restriction’ means a planned restriction on the 
speed of rail traffic between defined locations for a specific period of 
time. 

l. ‘The Works’ means the design and construction, and where the Other 
Party is obliged to carry it out, the maintenance of a bridge over or 
under the Railway Infrastructure  and all tasks incidental thereto. 

m. ‘Work Site’ means any lands or other places, on, or under, in or 
through which the works are to be executed. 

2. Access 

2.1 Written Authority 

Before any activity is undertaken in connection with the Works requiring 
access to land in the ownership of Network Rail, written authority shall be 
obtained from Network Rail’s Representative for access to such land including 
the conditions under which such access will be granted. 

2.2 Procedures for Safe Access to Railway Property 

Robust procedures must be established and maintained to ensure safe 
access for all persons to land in the ownership of Network Rail in connection 
with the Works and such procedures must be submitted to Networks Rail’s 
Representative for written approval prior to access being granted. 

2.3 Trespass 

No person shall be permitted to access land in the ownership of Network Rail 
beyond the agreed limits of the Works Site or access route for the duration of 
the Works. 

2.4 Crossing the Railway Tracks 

No person shall cross or convey constructional plant and/or materials across 
or along any railway track unless special arrangements are made and written 
consent obtained from Network Rail. 

Where public rights of way exist over occupation and/or accommodation level 
crossings and/or bridges, these crossings shall only be used in the way that 
they are intended to be used by the public unless special arrangements are 
made and written 

Only in very exceptional circumstances will the provision of a temporary level 
crossing be permitted.  Where Network Rail is prepared to accept the 
provision of a temporary level crossing for constructional traffic and/or public 
use sufficient time must be allowed for obtaining the appropriate approvals 
and the period of notice required by Network Rail for making the necessary 
arrangements for carrying out the work. 

3. Risk Management 



M8 M73 M74 MOTORWAY 
IMPROVEMENTS                     
DBFO AGREEMENT 

Schedule 2 - New Works Requirements 
Part 7: Third Parties 

 

 
Appendix 1M - Special Requirements in Relation to Network Rail 
 

    
Financial Close Page 49 of 82 

 

3.5 Robust Procedures for Safe Access and for Safe Working 
Practices 

Systems, procedures and working practices that avoid risk to the Railway 
arising from the Works and that protect those persons involved in the 
execution of the Works from risks arising from the Railway must be developed 
and implemented in conjunction with the Contractor’s Health and Safety Plan, 
as defined in the Construction (Design and Management) Regulations 1994 
(as amended from time to time).  These shall be submitted to Network Rail’s 
Representative for written approval prior to the Works being undertaken. 

Specific training (i.e. Personal Track Safety Training) and competency 
requirements apply to persons who work on the Railway Infrastructure or 
require access on or near the line.  The training and competence 
requirements of the Works must be agreed in writing with Network Rails 
Representative before access is allowed. 

3.6 Services 

A full survey must be undertaken to ascertain the location and nature of all 
services within the Works Site or access route(s).  All necessary protective 
measure must be incorporated and implemented to the satisfaction of the 
Network Rail’s Representative. 

The degree of existing protection provided to Services on or about the Railway 
Infrastructure can vary.  Therefore Services must not be interfered with or 
moved unless authorised by Network Rail’s Representative. 

Additional precautions must be taken by the Contractor to establish the 
existence, position and location of any buried Services which may be present 
before any excavation, or the driving of objects into the ground, is undertaken.  
All necessary precautions shall be taken by the Contractor to avoid damaging 
buried Services when excavating, surcharging and driving object into the 
ground. 

Should any unknown or unexpected Service be discovered or uncovered 
during the Works, the works in the vicinity of the Service must stop, ownership 
must be established, Network Rail and the owner of the Service must be 
informed and appropriate precautions for protection must be taken prior to 
recommencing the works. 

Any service not diverted must be supported, maintained, protected as 
necessary and kept in working order in its existing location. 

Where temporary or permanent service diversions are necessary a method 
and routing specification must be agreed with Network Rail’s Representative.  
The service provided shall be maintained at all times unless otherwise agreed 
with Network Rail’s Representative. 

Any equipment (Cable Avoiding Tools (CATS) for example) utilised to 
establish the position of buried Services must be of a type approved by 
Network Rail for use on the Railway Infrastructure. 

3.7 Use of explosives 

Explosives must not be used on or about the Railway Infrastructure without 
the prior written agreement of Network Rail.  Evidence of full compliance with 
all current legislation relating to the acquisition, storage, keeping and use of 
explosives must be provided. 
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3.8 Protection to Railway Equipment 

Special protection to prevent damage to the tracks, signal and 
telecommunication equipment and all other railway equipment and 
contamination of track ballast during the execution of the Works shall be 
designed, constructed, maintained and removed on completion of the Works 
or as otherwise directed by Network Rail’s Representative. 

3.9 Confined Spaces 

A considerable number of confined spaces exist on or about the Railway 
Infrastructure.  In carrying out the Works all Scottish Ministerss and 
contractors must fully comply with the requirements of the Confined Spaces 
Regulations 1997 and the associated Approved Code of Practice. 

4. Programming of the Works 

4.1 Possessions, Isolations and Temporary Speed Restrictions 

The use of Possessions, Isolations and Temporary Speed Restrictions should 
be avoided to minimise disruption to railway traffic. If the need for 
Possessions, Isolations and Temporary Speed Restrictions cannot be avoided 
then they shall only be carried out on dates and at times agreed in writing by 
Network Rail’s Representative. 

The notice periods for booking of Possessions, Isolations and Temporary 
Speed Restrictions are dependant upon the duration and location of the 
Works.  Ate the earliest opportunity advice should be sought from Network 
Rail’s Representative as to the requirements for booking Possessions, 
Isolations and Temporary Speed Restrictions. 

4.2 Initial Programme 

An initial programme for the Works must identify the key construction activities 
timing constraints and indicate when Possessions, Isolations and Temporary 
Speed Restrictions are being sought. 

4.3 Programme Development 

The programme shall be developed taking account of comments from Network 
Rail’s Representative and must be reviewed from time to time as required. 

Network Rail may cancel or alter the dates and times of any agreed 
Possessions, Isolations and Temporary Speed Restrictions at short notice, if 
this proves necessary because of the overriding operational requirements of 
the Railway.  If this occurs alternative arrangements will be made as soon as 
the situation permits. 

5. Method Statements 

Method Statements must include a comprehensive step-by-step account of 
how the relevant part of the Works will be executed (incorporating where 
necessary maintenance and subsequent removal) including: 

 Working times 

 Access routes and location plan 
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 Plant usage and backup (including equipment and operator 
certificates) 

 Superintendence, inspection and monitoring arrangements 

 Temporary works 

and as appropriate supported by: 

 Design statements 

 Drawings and cross sections 

 Site and Ground Investigation reports including geotechnical 
interpretive  reports 

 Calculations 

 Settlement, noise, vibration predictions 

 Design check certificates 

 Risk mitigation measures 

 Storage, movement and clearance of materials and equipment 

 Temporary or permanent diversion of services 

 Earthing and bonding arrangements near electrified equipment 

 Use of Surveying equipment 

Method statements for works to be carried out in Possessions, Isolations and 
Temporary Speed Restrictions must also include a detailed programme for 
each work item, which must identify critical path activities and include 
contingency planning i.e. standby plant and equipment etc. 

Method statements must be submitted for full consideration, comment and/or 
approval by Network Rail’s Representative in sufficient time to allow for 
comments to be incorporated and revised proposals to be resubmitted as 
necessary. 

6. Site Management 

6.1 Site Representation 

At the request of Network Rail, the Contractor or the Other Party must appoint 
a full time senior representative at the Work Site during the course of the 
Works. 

6.2 Training 

Prior to the commencement of and during the Works, familiarisation training 
and briefings shall be given to everyone who has access to the Works Site.  
Records of training and briefings are to be retained on the Works Site for 
inspection.  Certain activities carried out during the Works may require railway 
specific training.  These activities shall be identified and notified to the 
Contractor by Network Rail’s Representative when the initial programme of 
works is submitted. 

6.3 Contact Names and telephone numbers 
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Prior to commencement of works on the Works Site Network Rail’s 
Representative must be provided with a list of names and telephone numbers 
for personnel responsible for organising remedial action in the event of an 
emergency on the Work Site when the Works Site is unattended. 

6.4 Accommodation for Network Rail’s Representative 

Serviced accommodation for the use of Network Rail’s Representative shall 
be provided in line with the requirements of and to the satisfaction of Network 
Rail. 

6.5 Advertisements 

Advertisements must not be displayed on or about land in the ownership of 
Network Rail without the prior written consent of Network Rail. 

6.6 Working Time 

The Railway (Safety Critical Work) Regulations 1994, and the supporting 
guidance documents, place strict limitations upon the hours that can be 
worked by persons who undertake Safety Critical Work as defined by the 
regulations.  During the Works contractors who have employees carrying out 
Safety Critical Work must be able to demonstrate compliance with the 
regulations. 

6.7 Knowledge and Understanding of English 

Supervisory staff on the Works must have sufficient knowledge of English 
(both spoken and written) to understand and relay safety information, 
instructions and training to all personnel. 

6.8 Alcohol and Drugs 

All personnel engaged in the Works must comply with Network Rail’s current 
Policy on Alcohol and Drugs.  A copy of this will be provided by Network Rail’s 
Representative. 

6.9 Clothing and Personnel Protective Equipment 

All persons engaged in the Works must wear high visibility clothing of an 
approved colour, type and design (including retroreflective strips) acceptable 
to Network Rail.  The personnel protective clothing must be worn correctly and 
kept in a clean condition. 

6.10 Removal of Contractor’s Employees 

Network Rail may object to and require the immediate removal from the Works 
Site of any person thereon who in the opinion of Network Rail’s 
Representative is not in a fit condition to carry out their duties, or is liable to 
endanger their own health and safety or that of others.  Such persons will not 
be permitted further access to the Works Site without the written agreement of 
Network Rail’s Representative. 

6.11 Registers and Certificates 

All registers, site diaries and certificates relevant to the Works must be 
available for inspection by Network Rail at the Works Site or other locations 
agreed with Network Rail’s Representative. 

6.12 Screens, Hoardings and Lights 
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Temporary screens, hoardings, guard rails, barriers, fans, protective sheeting, 
fencing, etc, necessary to ensure the safety and protection of the Railway, the 
Works and all persons in the vicinity of the Works shall be designed, 
constructed, maintained and modified as appropriate and removed when no 
longer required in accordance with agreed method statements and shall not 
effect signal sighting, places of safety or affect or impair the vision of train 
drivers. 

6.13 Notifications of Accidents to Network Rail 

All accidents and occurrences causing damage to property or potentially 
affecting the safe working of the Railway; together with all Reportable Injuries 
and Dangerous Occurrences as defined in the Reporting of Injuries, Diseases 
and Dangerous Occurrences Regulations 1995 (as amended from time to 
time) must be reported to Network Rail. 

Details of all such events shall be recorded in a format agreed with Network 
Rail’s Representative and a copy sent to Network Rail within 24 hours of any 
such event. 

6.14 Storage and Clearance of plant equipment and materials 

All plant equipment and materials shall be kept safe and secure when not in 
use and shall be located as to avoid opportunity for trespass and vandalism 
on or directed against the Railway or land in the ownership of Network Rail. 

7. Working Methods near the Railway 

7.1 Use of Plant and Equipment Adjacent to the Railway 
Infrastructure 

No construction plant, equipment or materials shall be used or handled in 
such a manner that in the event of mishandling or failure they come within a 
vertical plane 3.0 meters from the nearest edge of the nearest rail on which 
trains may run or, on a station platform, within 3.0 meters of the platform edge 
unless previously proposed in a method statement which has been accepted 
by Network Rail’s Representative. (refer to paragraph 8.3.1) 

7.2 Stability of Track 

Excavation near the Railway Infrastructure shall be in accordance with agreed 
method statements and not commence until all measures required to monitor 
and maintain the stability of the track and/or structure have been implemented 
and Network Rail’s Representative has indicated that there is no further 
objection to proceeding with the excavation work. 

7.3 Emergency Action 

A detailed procedure for dealing with emergencies relating to the Work Site 
shall be produced in consultation with Network Rail’s Representative.  This 
procedure shall be accepted in writing by Network Rail before work starts and 
shall be reviewed and updated as circumstances vary.  Key actions shall be 
set out on a poster to be prominently displayed in locations to be agreed with 
Network Rail’s Representative.  These must include the method of stopping 
trains in the event of an incident that could affect the safety of trains and/or 
persons and, in the case of an electrified line, how to arrange to have the 
current switched off. 
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All staff and operatives shall be made fully conversant with this procedure. 
Auditable checks should be undertaken at intervals agreed with Network Rail’s 
Representative to monitor this understanding and evidence thereof shall be 
maintained on site and available for inspection by Network Rail’s 
Representative. 

7.4 Rail Traffic during a Possession or Isolation 

During a possession it may be necessary for engineers, trains and/or on-track 
machines to pass through the Work Site by prior arrangement.  This will 
necessitate the temporary clearance of the railway track and cessation of 
those activities that could affect their passage or the safety of personnel on or 
near the line. 

8. Electrified Railways 

8.1 Electric Traction Equipment 

Attention is drawn to the presence in some areas of electric traction 
equipment associated with either overhead line equipment above and at track 
level and/or third or fourth conductor rails at track level.  Either system carries 
a potentially lethal electric current and the close proximity to this equipment 
can cause death or severe injury. 

Warning notices acceptable to Network Rail shall be erected in prominent 
positions agreed by Network Rail’s Representative. 

All requirements as advised by Network Rail as to the earthing and bonding 
(or electrical segregation) of metalwork and foil covered sheet materials shall 
be complied with. 

8.2 Robust Procedures for Safe Access and Safe Working 
Procedures 

Further robust procedures (in addition to those referred to in paragraph 2.2) 
shall be established and maintained to ensure safe access for all persons to 
the Railway Infrastructure and safe working practices where the Railway 
Infrastructure is electrified.  These procedures must be submitted to Network 
Rail’s Representative for written approval prior to the Works being undertaken. 

8.3 Precautions 

Electric traction equipment is charged at high voltage and unless Isolation and 
permit to work arrangements are in force shall be treated as being live at all 
times and the following precautions shall be observed: 

 

8.3.1 Overhead Line Equipment 

Work shall not be carried out, cranes or other plant erected, operated 
and/or dismantled or materials stored within the prohibited space 
which is that space within a radius of 3.0 metres of the live overhead 
equipment together with anywhere vertically above this space. 

The figure of 3.0 meters used in determining the prohibited space shall 
be increased by the length of any tool, equipment and/or material 
being handled.  However, work on the track, platforms, walkways and 
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the like below the overhead equipment is permitted without special 
precautions provided that tools, equipment and/or materials are not at 
any time raised above head height. 

Long objects, which shall include but not limited to, pipes, scaffolds, 
poles ladders and/or long handled tools or any object of such length 
that if carried vertically could infringe on the prohibited space shall be 
carried horizontally below head height.  

Electrically conductive surveying equipment shall not be used within 
3.0 meters of any overhead line equipment or any rail. 

Any disturbance of or any attachment to any equipment forming part of 
the electric traction system shall only be carried out with the full 
consent of Network Rail. 

8.3.2 Third or Fourth Rail Electrification 

Work in the vicinity of the third or fourth rail electrification will involve 
the provision of special protection or isolations to the equipment. 

Electrically conductive surveying equipment shall not be used within 
3.0 metres of any rail inducing electrified third rail. 

8.4 Protective Screens 

At the sole discretion of Network Rail’s Representative it may be appropriate 
for protective screens adjacent to overhead line equipment or third/fourth rail 
electrification to be provided to enable certain works to continue without 
Isolations being required. 

8.5 Crash Decks 

At the sole discretion of Network Rail’s Representative it may be appropriate 
for crash decks to be provided to enable certain works to be carried out above 
the Railway without Possessions and/or Isolations being required. 

8.6 Temporary Access Structures 

At the sole discretion of Network Rail’s Representative it may be appropriate 
for a temporary access structure above the overhead line equipment to be 
provided to permit continued working without Isolations being required. 

8.7 Erection and Removal of Screens and Platforms 

Erection, inspection, maintenance and removal of screening and/or platforms 
and/or access structures shall be carried out under the protection of Isolations 
and Possessions unless otherwise agreed by Network Rail. 
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N. Special Requirements in Relation to Cable & Wireless Worldwide  

The terminology used in these special requirements shall have the meanings assigned 
to them as detailed in this section with the following amendments: 

“Contractor” means the Company as defined in the Agreement; and 

“Contract” means the Agreement. 

Special requirements in relation to Cable & Wireless Worldwide are as follows:  

1. Introduction 

This document sets out the procedure that will apply when Other Parties intend or are 
undertaking works in the vicinity of Cable & Wireless Worldwide apparatus. 

2. Purpose of Document 

This document provides a means by which the Cable & Wireless Worldwide specific 
special requirements relating to their apparatus regardless of it being situated in the 
public highway / road, private street, land or any other areas is made aware to Other 
Parties. 

3. Scope 

This document will be presented to Other Parties or Contractors to encourage those 
undertaking works within the vicinity of Cable & Wireless Worldwide apparatus to refer 
to and comply with.  This is in order to protect where necessary the Cable & Wireless 
Worldwide apparatus and to avoid damage to the apparatus and loss of service. 

A National Joint Utilities Group (NJUG) document NJUG 9 titled “Recommendations for 
the Exchange of Records of Apparatus between Utilities” provides useful reference 
material. 

It should be noted that, where appropriate, additional information on avoiding danger 
from underground apparatus is contained within the HSG47 guidance book titled 
“Avoiding Danger from Underground Services.” 

4. Cable and Wireless Worldwide Network and Apparatus 

Damage to Cable & Wireless Worldwide apparatus is extremely disruptive and can be 
expensive to repair, especially where long lengths of cable have to be replaced. 

In order to maintain the network integrity and minimise disruption to service, it is 
essential that disturbances are absolutely minimal.  When working within the vicinity of 
Cable & Wireless Worldwide apparatus, extreme care is necessary in order to avoid 
costly repairs.  The Other Parties / Contractor shall make every effort to ensure that 
disturbance of Cable & Wireless UK apparatus is no more than is absolutely necessary 
for the completion of the works in accordance with their contract. It should be noted that 
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it is an offence to interfere with Cable & Wireless Worldwide apparatus without first 
contacting the company for advice. 

 

5. Plant Records 

It is the responsibility of the Other Parties undertaking works which may affect Cable & 
Wireless Worldwide apparatus to obtain all relevant Cable & Wireless Worldwide plant 
records from our agent Atkins Global prior to works commencing.  This may be done by 
contacting the Atkins Global Plant Enquiries Team listed in section 19. 

Plant records for such enquiries will generally be provided within 10 working days of 
receipt and in compliance with the New Roads and Street Works Act 1991 [NRSWA] 
requirements.   

6. Definitions 

The following definitions are applicable in this document: 

1. “Apparatus” means all surface or sub-surface equipment and plant used 
by Cable and Wireless UK including any associated cables or ducts 
owned, leased or rented by Cable & Wireless Worldwide. 

2. “Cable” means any polythene or other sheath containing optical fibres or 
metallic conductors. 

3. “Depth of cover” means the depth from the surface to the topmost barrel 
of the duct nest, in the case of ducts encased in concrete, to the top of 
the concrete, and in the case of directly buried cable, the top of the 
cable. 

4. “Jointing chamber” means any manhole, surface box or other chamber 
giving access to Cable & Wireless Worldwide apparatus or their network. 

5. “Utility” means an organisation licensed to provide gas, water, electricity, 
Cable TV or telecommunications services. 

6. “Developer” means an organisation licensed to develop industrial/ 
residential premises or given licence to connect to utility apparatus. 

7. “Contractor” means the individual, firm or company contracted to 
undertake the work for a Utility or Other Parties. 

8. “Other Parties” means the Utilities, Highway Authorities, Developers, 
Street Authority (Roads Authority - Scotland). 

9. “Site” means the location of, or in the vicinity of, the various works. 

7. Requirements 

Prior to commencing any work or moving heavy plant or equipment over any portion of 
the site, the Other Parties or Contractor shall notify Cable & Wireless Worldwide of their 
intentions.  This may be done by contacting Cable & Wireless Worldwide, contact listed 
in section 19. 
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Upon receipt of this notification, Cable & Wireless Worldwide will identify if their 
apparatus is affected.  If any Cable & Wireless Worldwide apparatus is affected by the 
works then they will arrange for the necessary records and confirm details of Cable & 
Wireless Worldwide apparatus and network operated within the affected area or 
adjacent to the proposed work site. 

 

 

7.1 Trial Excavations 

Optic fibre cables are very susceptible to damage from excavation tools.  They are not 
electrically conductive and cannot be located by radio induction methods.  Once an 
approximate location is known, the exact location must be ascertained by means of 
hand dug pilot holes. 

Where the work to be carried out by the Other Party or Contractor involves excavation 
in the vicinity of our clients’ apparatus, the Other Party or Contractor shall, by trial 
excavation at his own expense, determine the exact location and depth of the Cable & 
Wireless Worldwide apparatus. 

All excavations adjacent to the Cable & Wireless Worldwide apparatus are to be carried 
out by hand until the extent and /or location of the apparatus is known. 

All excavation work shall be executed in accordance with the current issue of 
Health and Safety series booklet HSG47, Avoiding danger from underground 
services. 

8. Depths of Cover 

The Other Party or Contractor should note that the minimum depths of cover for Cable 
& Wireless Worldwide apparatus which shall be maintained together with specified 
separation requirements.  Where the minimum depths of cover specified by Cable & 
Wireless Worldwide cannot be maintained, the Other Party or Contractor shall at their 
own expense, carry out the instructions of Cable & Wireless Worldwide requirements 
for the protection or diversion of their apparatus. 

The Other Party or Contractor should have particular regard to the possibility of 
encountering Cable & Wireless Worldwide apparatus (including ducts and 
cables), at depths of cover other than that reported. 

Surface cables (such as cables on bridges or walls) which are liable to be placed in 
danger from the Other Parties or Contractors works shall be protected, at the Other 
Parties expense, as directed by the Cable & Wireless Worldwide representative. 

9. Separation 

Reference should be made to HSG47 to ensure that adequate separation is achieved.  
The following details outline the specific requirements of Cable & Wireless Worldwide 
and capture the HSG47 requirements:- 

9.1 High Voltage Cables 
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High voltage single core cables of 1000 V and above shall have a minimum clearance 
from Company Apparatus of 500 millimetres. 

 High voltage multi-core cables of 1000 V and above shall have a minimum clearance 
from Company Apparatus of 350 millimetres. 

In exceptional circumstances where the above clearances cannot be maintained, the 
separating distance may be reduced to a minimum of 175 millimetres.  In such 
circumstances, concrete, of a quality as directed by the Company Representative, must 
be inserted to completely fill the space between the High Voltage cable and the 
Company Apparatus, in accordance with the requirements of the Company 
Representative.  Any further services must have a minimum clearance of 250 
millimetres from the concrete. 

9.2 Low Voltage Cables 

Low voltage cables of less than 1000 V shall have a minimum clearance from Company 
Apparatus of 180 millimetres.  In exceptional circumstances where the above clearance 
cannot be maintained, the separating distance may be reduced to a minimum of 75 
millimetres.   

In such circumstances, concrete, of a quality as directed by the Company 
Representative, must be inserted to completely fill the space between the services, in 
accordance with the requirements of the Company Representative.  Any further 
services must have a minimum clearance of 250 millimetres from the concrete. 

9.3 Ancillary Electrical Apparatus 

Lamp posts, traffic posts and other such ancillary electrical apparatus shall have a 
minimum clearance of 150 millimetres from underground Company Apparatus and 600 
millimetres clearance from above ground Company Apparatus. 

9.4 High pressure gas mains and other Undertakers plant/equipment 

High pressure gas mains shall have a minimum clearance of 450 millimetres from 
Company Apparatus. All other undertakers’ plant and equipment, when running in 
parallel with Company Apparatus, shall have a minimum clearance of 200 millimetres.  
Where gas mains cross Company Apparatus, the minimum clearance shall be 200 
millimetres.  All other undertakers’ plant and equipment, when running across Company 
Apparatus, shall have a minimum clearance of 100 millimetres. NJUG Volume 1, 
Guidelines on the positioning and colour coding of underground utilities’ apparatus 
refers. 

9.5 Other Undertakers plant 

Other undertakers’ plant and equipment which runs in parallel with Company Apparatus 
shall have a minimum clearance of 200 millimetres.  All other undertakers’ plant and 
equipment when running across Company Apparatus, shall have a minimum clearance 
of 100 millimetres. 
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9.6 Tramways 

Each separating distance shall be individually agreed with the Company 
Representative. 

10. Jointing Chambers 

10.1 Protection 

Footway type jointing chambers are not designed to withstand carriageway loadings. 

Where such chambers are liable to be placed at risk, either temporarily or permanently, 
from vehicular traffic or from the movement of plant and/or equipment, they will need to 
be adequately protected. Alternatively, they may have to be demolished and rebuilt to 
carriageway standards, at the Other Parties or Contractors expense under supervision 
of Cable & Wireless Worldwide representative. 

All Cable & Wireless Worldwide jointing chambers and / or other access points shall be 
kept clear and unobstructed.  Access for vehicles, winches, cable drums and / or any 
further equipment required by Cable & Wireless Worldwide for the maintenance of its 
apparatus, must be maintained at all reasonable times. 

10.2 Access 

The covers to Cable & Wireless Worldwide jointing chambers and / or apparatus shall 
only be lifted by means of the appropriate keys and under the direct supervision of a 
Cable & Wireless Worldwide representative.  Other Parties or Contractors shall not 
enter any Cable & Wireless Worldwide jointing chamber and / or apparatus unless 
under the supervision of a Cable & Wireless Worldwide representative and in any case 
not before the mandatory gas test has been carried out in the presence of Cable & 
Wireless Worldwide representative and such checks have shown it to be safe to enter 
the Cable & Wireless Worldwide chamber and / or apparatus.  The Other Parties or 
Contractors shall be given reasonable access to Cable & Wireless Worldwide 
apparatus and chambers when required. 

11. Notification Periods 

Where the Other Parties or Contractors works or the movement of plant or equipment 
may endanger Cable & Wireless Worldwide apparatus, the Other Party or Contractor 
shall give Cable & Wireless Worldwide at least 7 working days notice in writing of the 
intended date to commence operations. 

No excavation should be made without first consulting the relevant Cable and Wireless 
UK apparatus layout drawings, which will be made available from the Cable and 
Wireless UK agent Atkins Global on request and allowing 28 working days for 
processing the relevant drawings. However, should this not be possible, direct contact 
should be made to the Atkins Global Bristol Plant Enquiries Team as soon as possible 
to assess the situation. 
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When excavating, moving or backfilling (including use of Foamed Concrete for 
Reinstatements – FCR) around Cable & Wireless Worldwide apparatus, Cable & 
Wireless Worldwide shall be given adequate prior written notice of the Other Parties or 
Contractors intentions, in order that the works may be adequately supervised.  Such 
notice shall not be less than 3 working days. 

12. Excavation and Backfill

All excavations adjacent to Cable & Wireless Worldwide apparatus are to be carried out 
by hand until the extent and or location of the Cable & Wireless Worldwide apparatus is 
known. 

Use of mechanical borers and / or excavators shall not be used without the supervisory 
presence of a Cable & Wireless Worldwide representative or a given exemption. 

Shuttering of the excavation or support to Cable & Wireless Worldwide apparatus, at 
the Other Parties or Contractors expense, shall be used as directed by the Cable & 
Wireless Worldwide representative. 

At least 7 working days notice must be given to Cable & Wireless Worldwide in order 
that any special protective measures may be required to protect Cable & Wireless 
Worldwide apparatus, at the Other Parties or Contractors expense, when equipment 
such as pile driving, explosives, laser cutting high powered RF equipment or RF test 
gear, is to be used in conjunction with the works. 

Other Parties or Contractors are advised to refer to the National Joint Utilities Group 
[NJUG] 4 Document which outlines the identification of small buried mains and 
services. 

13. Foam Concrete

If foam concrete is being used as the backfill material, it shall not be used either above 
or within 500 millimetres of any Company Apparatus.  A suitable material in accordance 
with the specification for the Reinstatement of Openings in Highways shall be 
substituted. 

14. Attendance of Company Representative

If a situation requires the attendance on site of a Cable & Wireless Worldwide 
representative for a continuous period of more than 6 hours, suitable facilities shall be 
provided by the Other Party or Contractor, at their expense, to meet the office and 
ablution requirements. If a situation arises that requires urgent attention Cable & 
Wireless Worldwide will endeavour to attend site within 2 hours for all other occasions 
arising, 24 hours. 

15. Damage Reports

In the event of any damage whatsoever occurring to our Cable & Wireless Worldwide 
apparatus, the Other Party or Contractor shall immediately inform Cable & Wireless 
Worldwide by contacting their 24/7 number, (for contact details please refer to section 
19). 
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All relevant costs of any subsequent repair and / or removal of the Cable & Wireless 
Worldwide apparatus shall be charged to the Other Party or Contractor, irrespective of 
who affects the repair. 

The above requirements do not relieve the Other Party or Contractor of any of their 
obligations under their contract. 

16. References

The following reference materials relate to this document:

Document 
Number 

Document Title 

Volume B Generic Documents for Tendered and Period 
Contract Works for C&W. 

ISBN 0 10 542291 
6 

New Roads and Street Works Act 1991 

0 7176 1744 0 HSG47 Avoiding Danger from Underground Services 

NJUG 4 The Identification of Small Buried Mains and Services 

NJUG 7 Recommended Positioning of Utilities' Apparatus for 
New Works on New  

Developments and in Existing Streets 

NJUG 9 Recommendations for the Exchange of Records of 
Apparatus Between Utilities 

ISBN 0-11-
552546-7 

Code of Practice for Recording of Underground 
Apparatus in Streets (010503)  

17. Document History

Issue Status Summary of Changes from 
Previous Version 

Date 

5 Major revision to incorporate 
omitted items from client’s 
document 

SOE 4461 Issue 7 

January 

2003 

Issue 6 Change doc reference from 
NRSWS to OSM 

March 2002 

18. Office Address Details

Glasgow Office 

Cable & Wireless Worldwide 

Pavillion 1 

Manchester Office 

Cable & Wireless Worldwide 

Unit M 
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1 – 2 Berkeley Square 

99 Berkeley Street 

Glasgow 

G3 7HR 

Atlas Business Park 

Wythenshawe 

Manchester 

M22 5RR 

Bristol Office 

Cable & Wireless Worldwide 

Unit 1, 

Tamar Road 

St Philips 

Bristol 

BS2 0TY 
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 O. Special Requirements in Relation to the Coal Authority   

The terminology used in these special requirements shall have the meanings assigned 
to them as detailed in this section with the following amendments: 

“Contractor” means the Company as defined in the Agreement; 

“Authority” means the Coal Authority or its successors and assigns; 
 
“Authority’s Representative” means the staff of the Coal Authority or its Authorised 
Representatives and Agents; 
 
“Agreements” means the Permission to Enter or Disturb Coal Authority Mining 
Interests and the Incidental Coal Agreement (also known as an Agreement to Dig 
and 
Carry Away Coal in the course of Non‐Mining Activities) as issued by the Coal 
Authority, further details for which can be found at the end of this document; 
“Coal Mining Interests” means coal, coal mine workings or coal mine entries owned 
by the Authority; 
 
“Contractor” means the person or persons appointed to carry out works which would 
involve disturbance of, entry to or removal of Coal Mining Interests. 

Special requirements in relation to the Coal Authority are as follows:  

(It should be assumed that all coal, coal mine workings and coal mine entries are 
owned by 
the Authority unless the Authority confirms otherwise) 
 
2. Before commencing any work, which would involve disturbance of, entry to, or 
removal of, Coal Mining Interests, the Contractor shall ensure that such Agreements 
with the Authority as permit the proposed works are in place. 

 
3. The Authority’s Representative shall so far as is reasonably possible have free 
access for inspection at all times to the area where work is being carried out in the 
vicinity of Coal Mining Interests which are encountered in the course of the works. 

 
4. The Contractor and/or any sub‐contractor employed by him shall not enter any Coal 

Mining Interests without the prior written consent of the Authority. The Contractor shall 
also be in possession of up‐to‐date mining information relevant to the site and where 

necessary seek appropriate professional advice. 
 
5. The Contractor shall take all necessary measures for the protection and securing of 
any Coal Mining Interests on the site whether of a disused nature or not for the 
prevention of accidents and to prevent any unauthorised access or accidental losses or 
damage thereto. 

 
6. The Contractor and/or any sub‐contractor employed by him shall not discharge nor 

permit to be discharged any water or other liquid or tip any condemned or surplus 
material or waste of any kind whatsoever into any Coal Mining Interests on the site. 

 
7. The Contractor will ensure that appropriate equipment is available on the Site and 
that procedures are adopted to detect the presence or emission of gas in harmful 
concentrations from any part of the Site, and will take appropriate action to protect 
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members of the public and workmen. Furthermore, the Contractor will take all 
appropriate measures to prevent mine gases migrating into neighbouring properties as 
a result of the works and, where it is necessary to ensure public safety, extend the gas 
monitoring regime to include offsite properties. 
 
8. The Contractor and/or any sub‐contractor employed by him shall take all necessary 

precautions to ensure that any Coal Mining Interests on the site are fully protected from 
any accidental falls or flows of liquids and/or materials, which by themselves or in 
combination with any existing deposited materials and/or liquids could cause or 
aggravate pollution of underground water and/or could cause harm to persons or 
property on the surface or sub‐surface and/or impede any operations of the Authority. 

 
9. Should it be found necessary to significantly change the method of treatment, design 
or specification of the works from that contained in the application to the Authority (a 
copy of which will be provided to the Contractor by the Council), the prior permission of 
the Authority and the Council must be obtained by extension or modification to the 
Permit before proceeding (such permission not to be unreasonably withheld). 
 
10. All hazards directly or indirectly caused by the permitted works and the proposed 
remedial actions should be reported to the Coal Authority Permission Department as 
soon as reasonably practicable. 

 
11. On completion of the works the Contractor shall leave any Coal Mine Interests on 
the site in a safe and secure condition sealed as necessary such that access is not 
possible to any person and this shall be to the satisfaction of the Authority. Information 
constituting a completion report shall be forwarded to the Authority fully detailing the 
work carried out along with any interpretation, recommendations, issues or constraints 
indentified therein. 

 
12. Compliance with the above requirements shall not relieve the Contractor of any 
obligations under the contract or current UK Legislation. 

 
13. The carrying out of the above "Special Requirements" and work shall in no way 
involve the Coal Authority in any expense or release those parties holding the 
Agreement from compliance with the Agreements own terms and conditions. 

 
IMPORTANT NOTE: 
 
Where development is proposed over areas of coal and past coal workings at shallow 
depth, the Coal Authority is of the opinion that applicants should consider wherever 
possible removing the remnant shallow coal. This will enable the land to be stabilised 
and treated by a more sustainable method; rather than by attempting to grout fill any 
voids and consequently unnecessarily sterilising mineral reserves. 
 
At the planning stage Developer’s should be mindful of the Coal Authority’s published 
policy in respect to building over or within the zone of influence of mine entries. Such 
construction, which should be avoided if at all possible, requires the Coal Authority’s 
prior approval through the Permissions Process. 
 
Any development site that falls wholly or partially within a Coal Authority defined ‘Coal 
Mining Development Referral Area’ will require submission of a ‘Coal Mine Risk 
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Assessment’ in support of any planning application. (House holder planning 
applications are exempt from this requirement). 

INFORMATION: 

Details for applications for Permission to Enter or Disturb Coal Authority Mining 
Interests can be found on the Coal Authority’s website at :‐ 

http://coal.decc.gov.uk/en/coal/cms/services/permits/permits.aspx 

Details for applications for Incidental Coal Agreements can be found on the Coal 
Authority’s website at :‐ 

http://coal.decc.gov.uk/assets/coal/Incidental Coal Application.pdf 

Plans showing the Coal Mining Development Referral Area’s, the requirements of a 
Coal Mining Risk Assessment, and matters relating to any Planning Application can be 
found on the Coal Authority’s website at :‐ 

http://coal.decc.gov.uk/en/coal/cms/services/planning/strategy/strategy.aspx 

“Guidance on Managing the Risk of Hazardous Gases when Drilling or Piling 
Near Coal” can be obtained from the Coal Authority’s website at:- 

http://coal.decc.gov.uk/Media/viewfile.ashx?FilePath=coal/whatwedo/4860-guidance-
on-managing-the-risk-of-hazardous-gases-w.pdf&filetype=4&minwidth=true 

[REDACTED] 
The Coal Authority 
Licensing & Permissions Manager, Scotland, NW & NE England 
200 Lichfield Lane 
Mansfield 
Notts. 
NG18 4RG 

Tel: [REDACTED] 
Fax: [REDACTED] 
Email: [REDACTED]@coal.gov.uk 
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P. Special Requirements in Relation to Traffic Scotland

1. In this Special Requirement, the following terms shall have the meanings assigned to
them:

‘Authority’ means Transport Scotland , Trunk Roads Network Management.

‘Traffic Scotland Maintenance Contractor’ means the specialist service contractor(s)
employed by the Authority Representative to maintain the Traffic Scotland system 
and provide services to ensure the continuous operation of Traffic Scotland 
Apparatus. 

‘Traffic Scotland Apparatus’ means all surface or sub-surface equipment, any 
electrical power or communication service and any associated cabling and 
ducting owned, leased or rented by the Authority for the purposes of the provision 
of ‘Traffic Scotland Facilities’. 

‘Traffic Scotland Facilities’ comprise: 

i. Variable Message Signs (VMS)

ii. Emergency Telephones

iii. Overhead Motorway Signalling Units (MSU)

iv. Motorway Access Control Unit (MAC)

v. Closed Circuit Television Cameras

vi. Verge mounted Hazard Warning Signals

vii. Sub-surface and overhead traffic detection equipment.  (Traffic Scotland

detectors)

viii. ATDC traffic detection solely for SRTDb (ATDC detectors)

ix. Control and Road Information Centres.

x. Local Journey Time Signs and Cameras

2. Before commencing any work or moving heavy plant or equipment over any portion of
the site, the Contractor shall confirm with the Authority details of the Traffic Scotland
Apparatus installed within the site.  The Authority can be contacted at the following
point:

Address: Traffic Scotland Control Centre (TSCC) 

Transport Scotland (Trunk Roads Network Management) 

Forth Bridge Crossing 

Forth Place 

South Queensferry 

EH30 9SF 
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Contact: To be advised 

Telephone:  To be advised 

Fax: To be advised 

 

3. The approximate positions of Traffic Scotland Apparatus within the site, where known, 
will be shown on contract drawings or Traffic Scotland record drawings, but no 
guarantee can be given as to the accuracy of these drawings.  Traffic Scotland 
Apparatus, other than Traffic Scotland and ATDC loop detector sites are usually, but 
not exclusively, located within the verges, central reserves, and road crossings or in 
equipment above the carriageway.  Traffic Scotland and ATDC loop detectors are 
installed in the carriageway, and on motorways in the hard shoulder. 
 

4. On Motorways, Trunk and Principal Roads, where there is closely spaced (within one 
and a half kilometres) Traffic Scotland Apparatus, the main and local distribution 
communication and power cables run continuously within either or both verges and 
through road crossings to provide connections between Traffic Scotland Apparatus.  At 
some locations the cabling will run within the central reserve and even outside the road 
boundary.  On Trunk and other Roads where the Traffic Scotland Apparatus is not 
closely spaced, the cabling required to provide connections between equipment is 
located within the verge, central reserve or road crossings.  These are local to the 
Traffic Scotland Apparatus and the positions of associated electrical power and 
communication services.  Based on geographical areas the cable will be installed in 
ducts or be directly buried. Typically the depth of the ducts containing the cables 
should not have less than 600mm cover, except at road crossings where the minimum 
cover should be 900mm.  However, there are locations, particularly within verges, 
where this minimum cover has not always been achieved and care should be taken as 
ducts and or cables may be located at any depth. However, it should be noted that not 
all cabling in the ducted cable areas are installed in ducts.  Traffic Scotland and ATDC 
detectors are cut into carriageways and are normally visible on the surface but such 
visibility cannot always be guaranteed as detectors may have been installed before 
laying of the road wearing course. 

 
5. The Contractor shall be responsible for locating the actual position of all Traffic 

Scotland Apparatus and shall mark the locations prior to any work commencing in the 
vicinity of Traffic Scotland Apparatus.  The manner of such marking shall be dependent 
on the surface under which the Apparatus lies and such marking shall at all times be 
clearly visible to all parties working on the site.  The Contractor shall notify all 
operatives, including sub-contractors employed by the Contractor, of the presence of 
Traffic Scotland Apparatus, particularly cabling, together with the need to exercise 
extreme care and attention to ensure the prevention of any damage. 

 
6. The Contractor shall ensure that Traffic Scotland Apparatus remains operational at all 

times, with the exception of Apparatus that the Authority has previously agreed in 
writing can be isolated. Traffic Scotland Apparatus shall only be disconnected or made 
non-operational following, and at times indicated by, written agreement with the 
Authority. 
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7. The Contractor shall be responsible for ensuring that Traffic Scotland apparatus is 
protected from damage throughout the period of the works.  The method of protection 
shall be such that the Contractor shall provide access to all Traffic Scotland Apparatus 
for the repair or inspection of any damage, within two hours of its notification, unless, 
the Authority specifically requires or agrees a different period of time for such access.  
Depending on the extent of damage or the fault being repaired, access for vehicles, 
winches, cable drums and/or any further equipment may be required by the Authority.  
Access to all chambers and cabinets forming part of the Traffic Scotland Apparatus 
shall be kept clear and unobstructed at all times.  The Contractor shall particularly note 
that surface mounted cabling should not under any circumstances be aerially 
suspended without the prior consent of the Authority and then only in the manner 
specified by the Authority. 

 
8. The Contractor shall not open any Traffic Scotland cabinet or isolate any Traffic 

Scotland electrical supply, other than to make a situation safe, without the consent of 
the Authority.  Any disconnection or reconnection of Traffic Scotland Apparatus shall be 
undertaken by the Authority or the Traffic Scotland Maintenance Contractor. 

 

9. Where Contract or Traffic Scotland record drawings, or site investigations undertaken 
by the Contractor, show that the Works, or access to these Works, will be within 20 
metres of Traffic Scotland Apparatus, the Contractor shall give the Authority written 
notice of the date on which access to the works is required.  The Contractor shall 
include with the aforementioned written notice a method statement detailing how they 
propose to comply with the Traffic Scotland Special Requirements.  The Authority will 
review the Method Statement to ensure that it adequately protects the Traffic Scotland 
Apparatus, or minimises the risk of its damage to the satisfaction of the Authority.  
Where it does not provide this assurance the Authority shall advise that the Contractor 
requires to undertake additional measures to be compliant with these Special 
Requirements. 

 
10. The Contractor shall give 24 hours written notice to the Authority before commencing 

any work within 1.5m of the line of surface or sub-surface Traffic Scotland Apparatus.  
Where the work comprises excavations, the Contractor shall ensure that all such 
excavations take place in the presence of one of the Contractor’s supervisors who has 
knowledge of the location of Traffic Scotland Apparatus.  The identity of the 
Contractor’s supervisor for the purposes of such excavation shall be made known to 
the Authority. 

 
11. All excavations adjacent to Traffic Scotland Apparatus shall be carried out by hand until 

the exact extent and/or location of such Apparatus is known.  Where excavations 
cannot be carried out by hand mechanical excavators may be used using methods 
which shall not damage Traffic Scotland Apparatus.  Mechanical borers, mechanical 
post drivers or any such method of work which can damage sub surface Traffic 
Scotland Apparatus shall not be undertaken by the Contractor within 5 metres of any 
surface Traffic Scotland Apparatus or within 1.5 metres of sub surface Traffic Scotland 
Apparatus. 

 
12. To prevent any movement of Traffic Scotland Apparatus during excavation, adequate 

protective and stabilising measures shall be provided by the Contractor if: 
Excavation is deeper than the depth of cover adjacent to Traffic Scotland Apparatus. 
Excavation is within 1.5m of Traffic Scotland Apparatus in stable soil. 
Excavation is within 5.0m of Traffic Scotland Apparatus in unstable soil. 



M8 M73 M74 MOTORWAY 
IMPROVEMENTS                   
DBFO AGREEMENT 

Schedule 2 - New Works Requirements 
Part 7: Third Parties 

 

 
Appendix 1P - Special Requirements in Relation to Traffic Scotland 
 

    
Financial Close Page 72 of 82 

 

 

If the Contractor intends using any of the following: 

 

i. Pile driving equipment within 10m of Traffic Scotland Apparatus 
ii. Explosives within 20m of  Traffic Scotland Apparatus 
 
Then the Contractor shall advise the Authority, giving at least 7 days written notice, to 
permit any special protective measures for the affected Traffic Scotland Apparatus to 
be arranged. 

 

13. In the event of any damage whatsoever to the Traffic Scotland Apparatus, the 
Contractor shall immediately inform the Authority.  If damage to Traffic Scotland 
Apparatus occurs when the Authority is not available (normally outwith 0900 and 1700 
Monday to Friday) the Contractor shall immediately inform the Traffic Scotland 
Maintenance Contractor at 01236 794019. 

 
14. Once any damage has been reported, as required by paragraph 13, then the co-

ordination and supervision for the repair of the damage shall become the responsibility 
of the Authority.  If the damage results in any Traffic Scotland Apparatus no longer 
being operational then a temporary repair shall whenever feasible, be undertaken by 
the Traffic Scotland Maintenance Contractor to ensure the Traffic Scotland Apparatus 
is made operational at the earliest possible time.  If practical and achievable the 
aforementioned temporary repair shall be undertaken in a permanent manner provided 
that the permanent repair can be undertaken within the same timescale as the 
temporary repair.  The Contractor shall make plant and labour resources available at 
the Site to the Authority, for the purpose of carrying out non specialised work, (e.g. 
ducting, cabinet foundations, removal of damaged Traffic Scotland Apparatus), 
required to complete the temporary or permanent repair as detailed in this paragraph. 

 
15. Once the Traffic Scotland Maintenance Contractor has completed a temporary repair 

the Authority shall make arrangements to have the permanent repair completed by the 
Traffic Scotland Maintenance Contractor.  The Contractor shall make plant and labour 
resources available on Site to the Authority for the purpose of carrying out the non 
specialised work (e.g. ducting, cabinet foundations, removal of damaged Traffic 
Scotland Apparatus) necessary to complete the permanent repair as detailed in this 
paragraph.  The Contractor shall be responsible for the reinstatement of Traffic 
Scotland Detectors in accordance with the Highway Agency Specification for the 
Installation of Detector Loops with modifications as specified by the Authority. If the 
Contractor has not arranged to reinstate Traffic Scotland Detectors within 14 days of 
damage occurring, the Authority shall have the right to carry out the repair and re-
charge all costs to the Contractor. 

 
16. The standard of permanent repair shall comply with the Traffic Scotland Apparatus 

standards applicable at the time of the damage occurring.  In general terms 
no joints shall be allowed in any of the existing cabling infrastructure. 
all cabling shall be installed in ducts 
the Traffic Scotland documentation and database records shall be marked up and all 

tests documented 
replacement equipment shall be the agreed equivalent of that being replaced. 
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17. The Contractor shall provide to the Authority a written record of all works undertaken 
on Traffic Scotland Apparatus within 14 days of such works being completed.  These 
records shall include the position of all new and repositioned Traffic Scotland 
Apparatus plus any associated test certificates.  If tests and investigations prove the 
Traffic Scotland Apparatus has been damaged, the Authority shall provide such 
evidence to the Contractor.  The co-ordination and supervision of the repair of the 
damage shall be responsibility of the Authority and the Traffic Scotland Maintenance 
Contractor shall undertake the repair. 

 
18. Within one year of the completion of the works, the Authority retains the right to 

undertake tests and investigations to satisfactorily prove that Traffic Scotland 
Apparatus has not been damaged as a result of the works.  If these tests and 
investigations prove that the Traffic Scotland Apparatus has not been damaged, the 
costs of such tests and investigations shall be the responsibility of the Authority. 

 
19. These requirements do not relieve the Contractor of any of his obligations under the 

Contract. 
 
20. The Contractor shall be responsible for advising the Traffic Scotland Control Centre of 

traffic conditions at or on the approach to the site, as detailed elsewhere within the 
Contract Documentation.  Whether or not there are specific requirements for the 
Contractor to provide traffic condition information, the Contractor shall immediately 
inform the Traffic Scotland Control Centre (0141 300 8100), of any circumstances 
causing or will cause unplanned congestion associated with the works. 

 

21. All of the Authority and Traffic Scotland Maintenance Contractor costs associated with 
the co-ordinating, supervision and making temporary and/or permanent repair, shall be 
the responsibility of the Contractor.  All costs in connection with these works shall be 
the responsibility of the Contractor. 

 

22. It should be noted that Trafficmaster have traffic detection equipment which may be 
either verge (normally coloured blue) or over-bridge mounted.  The Authority has no 
maintenance responsibility for Trafficmaster equipment. 
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Q. Special Requirements in Relation to Thus Plc   

Not required – Included now within Appendix 1N Special Requirements in Relation to Cable 
& Wireless Worldwide. 
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R. Special Requirements in Relation to Virgin Media   

Terminology used in these special requirements shall have the meanings assigned 
to them as follows: 

“Contractor” means the Company as defined in the Agreement; and 

“Contract” means the Agreement   

Special requirements in relation to the Virgin Media are as follows: 

(i) Terminology used in these Special Requirements shall have the meanings assigned 
to them as follows: 

a. ‘Company’ means Virgin Media; 

b. ‘Company Representative’ means the staff Virgin Media or its Authorised 
Representatives and Agents; 

c. ‘Apparatus’ means all surface or sub-surface equipment and plant including 
any associated cabling and/or ducting owned, leased or rented by Virgin 
Media; 

d. ‘Promoting Authority’ means the principal who has the power to undertake 
the proposed works and exchange notices with the Company; 

e. ‘Engineer’ means the representative of the Promoting Authority who has the 
right to agree changes in design and/or costs that the Company may require; 
and 

f. ‘Contractor’ means the company engaged in executing the works on behalf 
of the Promoting Authority. 

(ii) This Special Requirement only applies to schemes where the following conditions 
have been met. 

a. The scheme is a ‘Major Highway Works’ within the meaning of section 8 (3) of 
The New Roads and Streets Works Act 1991. 

b. The Promoting Authority has agreed with the Company in relation to the 
necessary diversionary works: 

(i) A detailed specification 

(ii) A detailed estimate 

(iii) Time slots and notice periods 

(iv) A provisional programme for the scheme 

c. The Promoting Authority has given the Company formal notice of their 
intention to execute the works. 

d. The Promoting Authority has appointed an Engineer. 

(iii) Before commencing any work or moving heavy plant or equipment over any portion 
of the Site the Contractor shall confirm details of the Apparatus, owned, leased or 
rented by the Company, within the Site with the Company Representative, who can 
be contacted at the following point:- 

 Address:  National Plant Enquiries Team 

  Unit1/1A Courtauld Rd 

  Basildon, Essex 
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  SS13 1ND 

plant.enquiries.team@virginmedia.co.uk 

 

(iv) Where such details show that the works or the movements of plant or equipment 
may endanger the Apparatus of the Company, the Contractor must give the 
Company Representative at least 14 days notice of the date on which it is intended 
to commence such works or the movement of plant and equipment.  In these cases, 
the presence of any sub-surface apparatus should be indicated by suitable markers 
to be supplied and placed by the Contractor under the supervision of a Company 
Representative.  The contractor shall ensure that all Company Apparatus is 
adequately protected from damage and such protective measures shall be approved 
by the Company Representative and the Engineer. 

 
(v) In the event of a marker being disturbed for any reason, it shall not be replaced 

other than in the exact position and to its former depth unless the repositioning is 
carried out at the direction and under the supervision of a Company Representative. 

 
(vi) The Contractor shall take particular care in relation to the protection of all Company 

Apparatus, where such Apparatus includes the presence within the Site of optical 
fibre and/or co-axial cabling.  The Contractor should particularly note that the 
damage to such Apparatus is extremely disruptive to the company network and 
costly to reinstate.  

 

(vii) The Company has a statutory duty to supply telephony services to their customers 
including the emergency ‘999’ telephone service. Each time the Contractor damages 
the Company’s Apparatus and interrupts supply, the Company’s customers and 
seriously inconvenienced and left without the emergency ‘999’ service. The 
Company will seek to recover all costs incurred in effecting repairs to apparatus 
damaged by the Contractor. 

 

(viii) The Contractor shall make every effort to avoid the disturbance of Apparatus more 
than is absolutely necessary for the completion of the Works in accordance with the 
Contract. 

 

(ix) When excavating around, moving or backfilling around Apparatus, the Company 
Representative shall be given adequate notice, which shall not be less than 3 days, 
of the Contractors intentions in order that the Company Representative may 
supervise the works. The Contractor should note that the guideline depth of cover 
for Apparatus and ducts is as follows:- 

a. In carriageways: Telecommunications cable duct routes, single or multiple 
way 450mm or 600mm 

b. In footways: Telecommunications cable duct routes, single or multiple way 
250mm or 350mm. 

*Depth of cover can vary due to specific site conditions and safe digging practice 
must be observed* 
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Where the standard depth of cover cannot be maintained the Contractor shall carry 
out the instructions of the Engineer for the protection of Company Apparatus and 
such actions that follow from the Engineer’s instruction shall be supervised by a 
Company Representative. 

With regard to excavation in the vicinity of Company Apparatus and the ducts the 
Contractor should have particular regard to the possibility of reduced cover and the 
encountering of such Company Apparatus and ducts at depths of cover less that 
that given at a and b above. 

(x) All excavations adjacent to Company Apparatus shall be carried out by hand until 
the exact extent and/or location of Company Apparatus is known.  Mechanical 
borers and/or excavation shall not be used within 1.0 metre of Company Apparatus 
without the supervisory presence of a Company Representative.  To prevent any 
movement of Company Apparatus during excavation, complete shuttering shall be 
used as directed by the Engineering if :- 

(i) Excavation is deeper than the depth of cover of adjacent Company Apparatus. 

(ii) Excavation is within 1.0 metre of Company Apparatus in stable soil. 

(iii) Excavation is within 5.0 metres of Company Apparatus in unstable soil 

If, for the completion of the Works, the Contractor intends using any of the 
following:- 

(i) Pile driving equipment within 100 metres of Apparatus 

(ii) Explosives within 200metres of Apparatus 

(iii) Laser equipment within 10.0 metres of Apparatus 

(xi) The Contractor shall advise the Company Representative, giving at least 14 days 
written notice, in order than any special protective measures for the Apparatus 
affected may be arranged. 

(xii) All Company manholes, joint boxes and/or other access points and chambers within 
the Site shall be kept clear and unobstructed.  Access for vehicles, winches, cable 
drums and/or any further equipment required by the Company for the maintenance 
of its Apparatus, must be maintained at all reasonable times. The Contractor should 
particularly note that footway chambers are not specified to withstand carriageway 
loadings. Where such chambers are likely to be places at risk, either temporarily or 
permanently, from the movement of plant and/or equipment on the Site they will 
need to be adequately protected and/or demolished and rebuilt under the 
supervision of a Company Representative. 

(xiii) The covers to Company chambers and/or Apparatus shall only be lifted by means of 
appropriate keys obtained from the Company Representative and under the direct 
supervision of the Company Representative.  No employees of the Contractor or of 
any sub-contractor employed by the Contractor shall enter any chamber and/or 
Apparatus of the Company unless under supervision of the Company 
representative. In any case covers must not be lifted before the Company required 
mandatory gas check has been carried out in the presence of the Company 
Representative and such check has show it to be safe to enter the chamber and/or 
Apparatus and chambers when required. 

(xiv) In the event of any damage whatsoever to Company Apparatus the contractor shall 
immediately inform the Engineer and report the occurrence to the Company on 
telephone number 0870 888 3113 – option 2. 
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(xv) The above requirements shall not relieve the Contractor of any of his obligations 
under the Contract. 
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S. Special Requirements in Relation to Scottish Canals

Contact Details 

[REDACTED]
Senior Project Manager 
Canal House 
1 Applecross Street 
Glasgow, G4 9SP 
REDACTED]@scottishcanals.co.uk 
[REDACTED] 
[REDACTED] 
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T. Special Requirements in Relation To Trafficmaster

Terminology used in these special requirements shall have the meanings assigned to
them as follows:

“Contractor” means the Company as defined in the Agreement; and

“Contract” means the Agreement

Special requirements in relation to Trafficmaster Plc are as follows:

1. In these Special Requirements, the following terms shall have the Meanings
assigned to them:

a. ‘Company’ means Trafficmaster Plc

b. ‘Company’s Representative’ means the Infrastructure Maintenance Manager or
Designated Staff of the said ‘Company’ defined at 1.a of these Special
Requirements or its Authorised Representatives and/or Agents.

c. Apparatus’ means all surface or sub-surface equipment and plant including any
associated cabling and/or ducting owned, leased or rented by the said ‘Company’
defined at 1.1 of these Special Requirements.

Before commencing any work or moving heavy plant or equipment over any portion of 
the site, the contractor shall confirm details of the Apparatus within the site with the 
Company’s Representative, who can be contacted at the following offices: 

1. Where such details show that the works or the movement of plant or equipment may
endanger any Apparatus the Contractor shall give the Company’s Representative at
least three months written notice, detailing how the works will affect apparatus, of the
date on which it is intended to commence such works or the movement of plant or
equipment in order that the presence of any sub-surface Apparatus, particularly
surface running cabling, is adequately protected from damage and such protective
measures shall be to the satisfaction of the Company’s Representative.

2. In the event of a Company marker being disturbed for any reason it shall not be
replaced other than in the exact position and to it’s former depth unless the

ADDRESS TELEPHONE NUMBER 

Infrastructure Maintenance 
Team 

Trafficmaster Plc 

University Way 

Cranfield 

Beds 

MK43 0TR 

01234 759000 
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repositioning is carried out at the direction and under the supervision of the Company’s 
Representative. 

3. The Contractor shall take particular care in relation to the protection of the Apparatus,
where such Apparatus includes the presence of cameras and equipment boxes. The
Contractor should particularly note that damage to such Apparatus is extremely
disruptive to the Company network and costly to reinstate. The Contractor shall make
every effort to avoid the disturbance of Apparatus more than is absolutely necessary
for the completion of the works in accordance with the contract.

4. In the event that the planned works will results in a need for Apparatus to be removed,
the Contractor must provide the Company with at least three months notice in order to
prepare the Apparatus for removal by the Company’s Representative. In each case
details of the planned works, including time scales, must be submitted to the Company
in order to minimise disruption of the Company network.

5. When excavating, moving or backfilling around Apparatus, the Company’s
Representative shall be given adequate written notice, which shall not be less than one
week, of the Contractors intentions in order that he may supervise the works. The
Contractor should note that the normal depth of cover for Apparatus and ducts is as
follows:

(a) In carriageways 600 millimetres, which is to be maintained.

(b) In footways 450 millimetres, which is to be maintained.

Where the 600/450 millimetres depth of cover cannot be maintained the Contractor 
shall carry out the instructions of the Overseeing Organisation for the protection of 
Apparatus and such actions that follow from the Overseeing Organisation’s instruction 
shall be supervised by the Company’s Representative. Where the required depth of 
cover cannot be maintained over cabling, such cables as are affected shall be 
enclosed and protected in UPVC ducts to be supplied by the Company as directed by 
the Company’s representative. 

With regard to excavation in the vicinity of any Apparatus and ducts the Contractor 
shall have particular regard to the possibility of reduced cover and the encountering of 
Apparatus and ducts of cover less than that given at (i) and (ii) above. 

6. All excavation adjacent to Apparatus shall be carried out by hand until the exact extent
and/or location of Apparatus is known. Mechanical borers and/or excavators shall not
be used within 1.0 metres if Apparatus without the supervisory presence of the
Company’s Representative. To prevent any movement of Apparatus during excavation,
complete shuttering shall be used as directed by the Overseeing Organisation if:

(a) Excavation is deeper than the depth of cover of adjacent Apparatus.

(b) Excavation is within 1.0 metres of Apparatus in stable soil.

(c) Excavation is within 5.0 metres of Apparatus in unstable soil.

If the after the completion of the works the Contractor intends to use any of the
following:

a. Pile driving equipment within 10.0 metres of Apparatus.

b. Explosives within 20.0 metres of Apparatus.

c. Laser equipment within 10.0 metres of Apparatus.
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The Contractor shall advise the Company’s Representative, giving at least two weeks 
notice, in order that any special protective measures for the Apparatus affected may be 
arranged. 

7. The covers to Company Apparatus shall only be opened by means of appropriate keys
obtained from the Company’s Representative and under the direct supervision of the
Company’s Representative. No employee of the Contractor or any sub-contractor
employed by the Contractor shall enter any Apparatus of the Company unless under
the supervision of the Company’s Representative. The Company’s Representative
shall be given reasonable access to all Apparatus and Chambers when required.

8. In the event of any damage whatsoever to the Apparatus, the Contractor shall
immediately inform the Company, the Overseeing Organisation and (if required) the
Emergency Services.

9. Compliance with the above requirements shall not relieve the Contractor of any of his
obligations under the contract.




