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Attachment 4.1 Structures Bearing Shelf Maintenance Frequency 

 
Table 4.1.1 Structures Bearing Shelf Maintenance Frequency 

Route Structure Structure  Name Inspection/ Cleaning Frequency 

A82 A82 1010 MHUILINN Inaccessible strip bearing  

A82 A82 1070 ALTRUA Inaccessible strip bearing  

A82 A82 1080 LEITIRI Inaccessible strip bearing  

A82 A82 1100 ATHA Inaccessible strip bearing  

A82 A82 1110 LEAGANN Inaccessible strip bearing  

A82 A82 1120 CHOILICH Inaccessible strip bearing  

A82 A82 1130 CEANNSIDE SIX Inaccessible strip bearing  

A82 A82 1140 CEANNSIDE FOUR Inaccessible strip bearing  

A82 A82 1150 CEANNSIDE THREE Inaccessible strip bearing  

A82 A82 1160 CEANNSIDE 2 Inaccessible strip bearing  

A82 A82 1170 SITHEINN Inaccessible strip bearing  

A82 A82 1180 LAGAIN Inaccessible strip bearing  

A82 A82 1200 INVERGARRY Inaccessible strip bearing  

A82 A82 1210 GHLEANNAIN Inaccessible strip bearing  

A82 A82 1240 UANAGAN Inaccessible strip bearing  

A82 A82 1270 BHROCHAIN Inaccessible strip bearing  

A82 A82 1280 UISGE Inaccessible strip bearing  

A82 A82 1330 ALLT SAIGH Inaccessible strip bearing  

A82 A82 1340 WATERFALL Inaccessible strip bearing  

A82 A82 1350 GROTAIG Inaccessible strip bearing  

A82 A82 1360 TYNEHERRICK Inaccessible strip bearing  

A82 A82 1380 FHITHICH Inaccessible strip bearing  
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A82 A82 1390 BORLUM Inaccessible strip bearing  

A82 A82 1480 DOCHFOUR Inaccessible strip bearing  

A82 A82 220 
CAMERON LODGE 
NORTH 

Inaccessible strip bearing  

A82 A82 230 EL RETIRO Inaccessible strip bearing  

A82 A82 250 ALDYALLAN Inaccessible strip bearing  

A82 A82 260 FINLAS Inaccessible strip bearing  

A82 A82 325 WADE'S BRIDGE Inaccessible strip bearing  

A82 A82 370 STUCKGOWAN Inaccessible strip bearing  

A82 A82 450 INVERARNAN Inaccessible strip bearing  

A82 A82 460 DUBH EAS Inaccessible strip bearing  

A82 A82 490 ALLT FIONNE GHLINNES Inaccessible strip bearing  

A82 A82 500 ALLT FIONNE GHLINNEN Inaccessible strip bearing  

A82 A82 510 EAS EONAN Inaccessible strip bearing  

A82 A82 520 DERRYDARROCH RAIL Inaccessible strip bearing  

A82 A82 550 HERIVE BURN Inaccessible strip bearing  

A82 A82 590 TYNDRUM Inaccessible strip bearing  

A82 A82 650 ALLT NA H ACHLAISE Inaccessible strip bearing  

A82 A82 670 ALLT MOLACH Inaccessible strip bearing  

A82 A82 680 ALLT NAN GUIBHAS Inaccessible strip bearing  

A82 A82 690 CREAGDHUBH Inaccessible strip bearing  

A82 A82 710 ALLT NA FEADH Inaccessible strip bearing  

A82 A82 721 CABAR NEW Inaccessible strip bearing  

A82 A82 730 MEANNARCLACH Inaccessible strip bearing  

A82 A82 740 STUDY Inaccessible strip bearing  

A82 A82 750 LAIRIG EILDE NEW Inaccessible strip bearing  
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A82 A82 751 LAIRIG EILDE CANTLVR Inaccessible strip bearing  

A82 A82 760 CHAILLEACH Inaccessible strip bearing  

A82 A82 770 ALLTANRIGH Inaccessible strip bearing  

A82 A82 790 CHANCELLOR Inaccessible strip bearing  

A82 A82 800 ACHTRIOCHTAN Inaccessible strip bearing  

A82 A82 820 ALLT NA MUIDHE Inaccessible strip bearing  

A82 A82 830 ALLT FHIODHAN Inaccessible strip bearing  

A82 A82 840 
BALLACHULISH 
HARBOUR 

Inaccessible strip bearing  

A82 A82 850 LAROCH RIVER Inaccessible strip bearing  

A82 A82 860 ST JOHNS RECTORY Inaccessible strip bearing  

A82 A82 910 RIGH Inaccessible strip bearing  

A82 A82 930 CORRYCHURRACHAN 1 Inaccessible strip bearing  

A82 A82 950 BEINN BHAN BURN Inaccessible strip bearing  

A82 A82 960 KIACHNISH Inaccessible strip bearing  

A82 A82 970 FT WILLIAM ASHBURN Inaccessible strip bearing  

A82 A82 985 AN AIRD (ASS) Inaccessible strip bearing  

A82 A82 990 BASE CAMP NEW RAIL Inaccessible strip bearing  

A828 A828 110 KINLOCHLAICH Inaccessible strip bearing  

A828 A828 150 DUROR Inaccessible strip bearing  

A828 A828 160 LAGNAHA Inaccessible strip bearing  

A828 A828 170 KENTALLEN STATION Inaccessible strip bearing  

A828 A828 190 BALLACHULISH HOUSE Inaccessible strip bearing  

A828 A828 40 
BARCALDINE HOME 
FARM 

Inaccessible strip bearing  

A828 A828 50 BARCALDINE GARDENS Inaccessible strip bearing  

A828 A828 90 INVERNAHYLE Inaccessible strip bearing  
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A83 
A83 130 AUCHENDRAIN Inaccessible strip bearing  

A83 A83 150 SANDHOLE Inaccessible strip bearing  

A83 A83 160 WHITEBRIDGE Inaccessible strip bearing  

A83 A83 170 CRARAE Inaccessible strip bearing  

A83 A83 180 AUCHGOYLE Inaccessible strip bearing  

A83 A83 190 ASKNISH Inaccessible strip bearing  

A83 A83 210 TOM BAN Inaccessible strip bearing  

A83 A83 270 ALLT NA CRICHE Inaccessible strip bearing  

A83 A83 290 STRONACHULLIN Inaccessible strip bearing  

A83 A83 30 TORPEDO RANGE Inaccessible strip bearing  

A83 A83 300 ARTILLIGAN Inaccessible strip bearing  

A83 A83 310 ARTILLIGAN COTTAGE Inaccessible strip bearing  

A83 A83 330 ERINES Inaccessible strip bearing  

A83 A83 360 ASHENS Inaccessible strip bearing  

A83 A83 370 CORRANBUIE Inaccessible strip bearing  

A83 A83 380 BARDARAVINE Inaccessible strip bearing  

A83 A83 390 ACHNACARNAN SOUTH Inaccessible strip bearing  

A83 A83 40 LITTLE REST Inaccessible strip bearing  

A83 A83 50 CROE WATER Inaccessible strip bearing  

A83 A83 60 COBBLER Inaccessible strip bearing  

A83 A83 70 KINGLAS Inaccessible strip bearing  

A830 A830 100 DRUMSALLIE Inaccessible strip bearing  

A830 A830 110 DRUMSALLIE WOOD Inaccessible strip bearing  

A830 A830 140 CHALLUIM Inaccessible strip bearing  

A830 A830 150 DHUIBH Inaccessible strip bearing  

A830 A830 170 UTHA Inaccessible strip bearing  
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A830 A830 180 DEARG Inaccessible strip bearing  

A830 A830 190 GARBH Inaccessible strip bearing  

A830 A830 200 RANOCHAN Inaccessible strip bearing  

A830 A830 210 ARIENISKILL RAIL Inaccessible strip bearing  

A830 A830 220 CRICHE Inaccessible strip bearing  

A830 A830 230 ARIENISKILL Inaccessible strip bearing  

A830 A830 240 MAODAIL Inaccessible strip bearing  

A830 A830 285 POLNISH NEW RAIL Inaccessible strip bearing  

A830 A830 30 ANNAT Inaccessible strip bearing  

A830 A830 301 ALLTA MHAMA NEW Inaccessible strip bearing  

A830 A830 60 ACHDALIEU Inaccessible strip bearing  

A830 A830 70 ALLT NA FHEIDH Inaccessible strip bearing  

A830 A830 80 FASSFERN Inaccessible strip bearing  

A830 A830 90 CORRYBEG Inaccessible strip bearing  

A835 A835 100 INCHBAE Inaccessible strip bearing  

A835 A835 120 TORRAN DHU Inaccessible strip bearing  

A835 A835 130 LEACACHAIN Inaccessible strip bearing  

A835 A835 150 ALLT A BHRAIGHE Inaccessible strip bearing  

A835 A835 160 INVERLAEL Inaccessible strip bearing  

A835 A835 170 ARDCHARNICH Inaccessible strip bearing  

A835 A835 20 KILDUN RAIL Inaccessible strip bearing  

A835 A835 80 BEALLACH Inaccessible strip bearing  

A835 A835 90 GARBAT Inaccessible strip bearing  

A84 A84 100 ANNIE BURN Inaccessible strip bearing  

A84 A84 120 STRATHYRE Inaccessible strip bearing  

A84 A84 140 KENDRUM Inaccessible strip bearing  
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A84 A84 40 ANNET BURN Inaccessible strip bearing  

A84 A84 70 LENY Inaccessible strip bearing  

A84 A84 80 KILMAHOG 1 Inaccessible strip bearing  

A84 A84 90 KILMAHOG 2 Inaccessible strip bearing  

A85  A85 230 ST FILLANS TAILRACE Inaccessible strip bearing  

A85  A85 240 ALLT AN FHIONN Inaccessible strip bearing  

A85  A85 250 GLENTARKEN Inaccessible strip bearing  

A85  A85 260 DERRY WOOD Inaccessible strip bearing  

A85  A85 310 ALLT LAIRIG CHEILE Inaccessible strip bearing  

A85  A85 320 ARDCHYLE Inaccessible strip bearing  

A85  A85 330 LEDCHARRY Inaccessible strip bearing  

A85  A85 340 LUIB BURN Inaccessible strip bearing  

A85  A85 350 LUIB STATION Inaccessible strip bearing  

A85  A85 370 IMMERDHU Inaccessible strip bearing  

A85  A85 380 BENMORE Inaccessible strip bearing  

A85  A85 390 ALLT COIRE ARDRAIN Inaccessible strip bearing  

A85  A85 400 CRNLARICH STN BURN Inaccessible strip bearing  

A85  A85 440 DUNORCHY Inaccessible strip bearing  

A85  A85 450 DALMALLY HOTEL Inaccessible strip bearing  

A85  A85 460 KINCHRACKINE Inaccessible strip bearing  

A85  A85 470 KINCHRACKINE WEST Inaccessible strip bearing  

A85  A85 500 LORGAIDH Inaccessible strip bearing  

A85  A85 510 CRUACHAN VIADUCT Inaccessible strip bearing  

A85  A85 540 FALLS OF CRUACHAN W Inaccessible strip bearing  

A85  A85 560 ALLT BRANDER Inaccessible strip bearing  

A85  A85 600 TAYNUILT HOTEL Inaccessible strip bearing  
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A85  A85 620 AIRDS Inaccessible strip bearing  

A85  A85 640 FEARNOCH Inaccessible strip bearing  

A85  A85 660 LUSRAGAN Inaccessible strip bearing  

A85  A85 680 BLACK LYNN Inaccessible strip bearing  

A86 A86 101 ALLT A' CHRANNAIG Inaccessible strip bearing  

A86 A86 111 ALLT A COIRE ARDHAIR Inaccessible strip bearing  

A86 A86 130 CHOILLE RAIS Inaccessible strip bearing  

A86 A86 170 URCHAR Inaccessible strip bearing  

A86 A86 180 CLACHAIG Inaccessible strip bearing  

A86 A86 190 ALLT A' CHAORAINN Inaccessible strip bearing  

A86 A86 20 GYNACK Inaccessible strip bearing  

A86 A86 200 DAMH Inaccessible strip bearing  

A86 A86 220 ACHANEICH EAST Inaccessible strip bearing  

A86 A86 230 ALLTOUR (ALLT ODHAR) Inaccessible strip bearing  

A86 A86 50 MILL HOUSE BURN Inaccessible strip bearing  

A86 A86 80 KINLOCH LAGGAN Inaccessible strip bearing  

A87 A87 10 ALDERNAIG Inaccessible strip bearing  

A87 A87 100 LUNDIE Inaccessible strip bearing  

A87 A87 110 LUNDIE COTTAGE Inaccessible strip bearing  

A87 A87 120 ALLT COIRE LAIR Inaccessible strip bearing  

A87 A87 130 ALLT CHOIRE A'CHAIT Inaccessible strip bearing  

A87 A87 140 AN CAORANN MOR Inaccessible strip bearing  

A87 A87 150 AN CAORANN BEAG Inaccessible strip bearing  

A87 A87 160 COIRE THOLL BHRUACH Inaccessible strip bearing  

A87 A87 180 MALAGAN Inaccessible strip bearing  

A87 A87 20 ACHA LUACHRIACH Inaccessible strip bearing  
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A87 A87 200 ALLT A'CHRUINN Inaccessible strip bearing  

A87 A87 210 CLACHAN DUICH Inaccessible strip bearing  

A87 A87 220 AN LETH-ALLT Inaccessible strip bearing  

A87 A87 250 NOSTIE Inaccessible strip bearing  

A87 A87 260 BALMACARA NEW Inaccessible strip bearing  

A87 A87 30 DAINGEAN Inaccessible strip bearing  

A87 A87 390 MHUILLIN NEW Inaccessible strip bearing  

A87 A87 40 BHOIRA Inaccessible strip bearing  

A87 A87 410 FEARNA NEW Inaccessible strip bearing  

A87 A87 420 STROLLAMUS Inaccessible strip bearing  

A87 A87 430 LUIB Inaccessible strip bearing  

A87 A87 440 LOCH AINORT Inaccessible strip bearing  

A87 A87 490 ALLT DARAICH Inaccessible strip bearing  

A87 A87 50 GARBH DHOIRE Inaccessible strip bearing  

A87 A87 60 LOYNE Inaccessible strip bearing  

A87 A87 610 HAULTIN Inaccessible strip bearing  

A87 A87 620 ROMESDAL Inaccessible strip bearing  

A87 A87 630 LON RUADH Inaccessible strip bearing  

A87 A87 640 HINNISDAL Inaccessible strip bearing  

A87 A87 650 ABHAINN BHAL Inaccessible strip bearing  

A87 A87 660 CONON (UIG) Inaccessible strip bearing  

A87 A87 670 RHA Inaccessible strip bearing  

A87 A87 80 FHEARCHAIR Inaccessible strip bearing  

A87 A87 90 PEATHRAIN Inaccessible strip bearing  

A887 A887 10 LEVISHIE Inaccessible strip bearing  

A887 A887 100 ALLT NA H-INNSE BEAG Inaccessible strip bearing  
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A887 A887 140 ALLT A' CHAISE Inaccessible strip bearing  

A887 A887 150 ALLT A COIRE BHUIDHE Inaccessible strip bearing  

A887 A887 160 ALLT NA CRICHE Inaccessible strip bearing  

A887 A887 170 ALLT A' GHOIRTEIN Inaccessible strip bearing  

A887 A887 20 CEANN AN ACHAIDH Inaccessible strip bearing  

A887 A887 30 CAOCHAN NA MUIC Inaccessible strip bearing  

A887 A887 40 BHLARAIDH Inaccessible strip bearing  

A887 A887 50 ALLT LARAIRIDH Inaccessible strip bearing  

A887 A887 80 LAGAIN BHAIN Inaccessible strip bearing  

A889 A889 40 ALLT BREAKACHY Inaccessible strip bearing  

A889 A889 50 LAGG (CUBHAIGE) Inaccessible strip bearing  

A889 
A9 1040 RAITTS BURN Inaccessible strip bearing  

A9 A9 1050 WILDLIFE PARK U/P Inaccessible strip bearing  

A9 A9 1060 DUNACHTON BURN U/P Inaccessible strip bearing  

A9 A9 1090 ALLT AN FHEARNA Inaccessible strip bearing  

A9 A9 1130 CRICHE Inaccessible strip bearing  

A9 A9 1162 HIGH BURNSIDE U/P Inaccessible strip bearing  

A9 A9 1200 BADDENGORM Inaccessible strip bearing  

A9 A9 1260 DALMAGARRY Inaccessible strip bearing  

A9 A9 1295 MATTAR Inaccessible strip bearing  

A9 A9 1330 RAIGMORE NAIRN RAIL Inaccessible strip bearing  

A9 A9 1340 RAIGMORE PERTH RAIL Inaccessible strip bearing  

A9 A9 1356 NORTH KESSOCK U/P Inaccessible strip bearing  

A9 A9 1380 SGITHEACH RIVER Inaccessible strip bearing  

A9 A9 1410 DEEPHAVEN Inaccessible strip bearing  

A9 A9 1650 GOLSPIE RAIL Inaccessible strip bearing  
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A9 A9 1700 CRAIGALLACHIE Inaccessible strip bearing  

A9 A9 1710 CLYNEMILTON BURN Inaccessible strip bearing  

A9 A9 1755 LOTH RIVER NEW Inaccessible strip bearing  

A9 A9 1830 OUSDALE Inaccessible strip bearing  

A9 A9 1900 LATHERON Inaccessible strip bearing  

A9 A9 1910 RANGAG Inaccessible strip bearing  

A9 A9 1920 TACHER Inaccessible strip bearing  

A9 A9 1940 
GEORGEMAS JUNCT 
RAIL 

Inaccessible strip bearing  

A9 A9 380 HUNTERS LODGE Inaccessible strip bearing  

A9 A9 400 BIRNAM GLEN Inaccessible strip bearing  

A9 A9 430 INVER RAIL Inaccessible strip bearing  

A9 A9 440 INCH RAIL Inaccessible strip bearing  

A9 A9 460 KINDALLACHAN Inaccessible strip bearing  

A9 A9 500 LOCH BROOM BURN Inaccessible strip bearing  

A9 A9 680 ALLT BHAIC Inaccessible strip bearing  

A9 A9 700 PITAGOWAN ROAD Inaccessible strip bearing  

A9 A9 720 ALLT A'CROMBAIDH Inaccessible strip bearing  

A9 A9 740 ALLT CRAM BHRUTHAIH Inaccessible strip bearing  

A9 A9 760 ALLT GEILLEIDH Inaccessible strip bearing  

A9 A9 820 ALLT AN BHATHAICH NB Inaccessible strip bearing  

A9 A9 840 ALLT CHOARACH MOR Inaccessible strip bearing  

A9 A9 870 ALLT DUBHAIG Inaccessible strip bearing  

A9 A9 880 ALLT CHUIRN Inaccessible strip bearing  

A9 A9 890 ALLT NAN CISTEACHAN Inaccessible strip bearing  

A9 A9 900 ALLT UILLEIM Inaccessible strip bearing  

A9 A9 910 ALLT BHATHAICH Inaccessible strip bearing  
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A9 A9 930 ALLT CUAICH Inaccessible strip bearing  

A9 A9 940 ALLT GARBH Inaccessible strip bearing  

A99 A99 40 BRUAN MANSE Inaccessible strip bearing  

A99 A99 50 HUMSTER Inaccessible strip bearing  

A82 A82 242 
FRUIN NEW - (END 
SUPPORTS) 

at least annually 

A82 A82 620 
ALLT CHONOGHLAIS 
NEW 

at least annually 

A82 A82 640 TULLA at least annually 

A82 A82 700 ETIVE at least annually 

A85  A85 170 LEDNOCK at least annually 

A87 A87 480 TORRA-MICHAIG at least annually 

A9 A9 1190 
DULNAIN - (END 
SUPPORTS) 

at least annually 

A9 A9 1390 BALCONIE O/B at least annually 

A9 A9 340 
ALMOND - (END 
SUPPORTS) 

at least annually 

A9 A9 450 
RIVER TAY - (END 
SUPPORTS) 

at least annually 

A9 A9 530 
TUMMEL - (END 
SUPPORTS) 

at least annually 

A9 A9 640 
ALLT GIRNAIG - 
(INTERMEDIATE 
SUPPORTS) 

at least annually 

A82 A82 1500 
FRIARS - (END 
UPPORTS)  

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A82 A82 285 
LUSS WATER - (END 
SUPPORTS)  

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A82 A82 342 
INVERBEG - (END 
SUPPORTS)  

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

  

A87 245 
DORNIE NEW - (END 
SUPPORTS)  

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A87 A87 280 
CARRICH - (END 
SUPPORTS)  

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 
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A9 A9 1310 RAIGMORE SOUTH  

Bank seats checked/ cleaned at least 
annually 

A9 A9 1320 RAIGMORE NORTH  

Bank seats checked/ cleaned at least 
annually 

A9 A9 1430 ALNESS RIVER  At height - 6 yearly during PI 

A9 A9 1459 KILDARY  At height - 6 yearly during PI 

A9 A9 1585 
DORNOCH - (END 
SUPPORTS)  

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A9 A9 1615 FLEET NEW  

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 1885 
DUNBEATH NEW - (END 
SUPPORTS)  

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9S A9S 468 BALLINLUIG JN 1 RAIL  At height - 6 yearly during PI 

A82 A82 1500 
FRIARS - 
(INTERMEDIATE)  

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A82 A82 1520 LONGMAN RAIL  At height - 6 yearly during PI 

A82 A82 242 
FRUIN NEW - 
(INTERMEDIATE)  

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A82 A82 285 
LUSS WATER - 
(INTERMEDIATE 
SUPPORTS)  

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A82 A82 342 
INVERBEG - 
(INTERMEDIATE 
SUPPORTS)  

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A82 A82 480 DUBH EAS NORTH  At height - 6 yearly during PI 

A82 A82 580 STRATHFILLAN MANSE  At height - 6 yearly during PI 

A82 A82 660 BA NEW  At height - 6 yearly during PI 
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Scottish Trunk Road Network Management Contract 
North West Unit 

 15 Schedule 2 

A82 A82 810 ACHNAMBEITHACH NEW  

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A82 A82 870 BALLACHULISH  At height - 6 yearly during PI 

A828 A828 60 CREAGAN NEW  At height - 6 yearly during PI 

  
A83 100 SHIRA NEW  At height - 6 yearly during PI 

A83 A83 120 DOUGLAS WATER  At height - 6 yearly during PI 

A83 A83 80 FYNE  At height - 6 yearly during PI 

A830 A830 10 LOCHY RIVER NEW  At height - 6 yearly during PI 

A830 A830 395 
MORAR RIVER NEW - 
(END SUPPORTS)  

At height - 6 yearly during PI 

A830 A830 395 
MORAR RIVER NEW - 
(INTERMEDIATE 
SUPPORTS)  

At height - 6 yearly during PI 

A835 A835 10 CONON  At height - 6 yearly during PI 

A835 A835 55 CONTIN NEW  At height - 6 yearly during PI 

A835 A835 75 ACHNACLERACH  At height - 6 yearly during PI 

A835 A835 110 BLACK BRIDGE  At height - 6 yearly during PI 

A835 A835 180 CORRY  At height - 6 yearly during PI 

A835 A835 190 BRAES OF ULLAPOOL  At height - 6 yearly during PI 

 A84 
A84 135 BALQUHIDDER ROAD  Inaccessible strip bearing  

A84 A84 60 KELTY  At height - 6 yearly during PI 

A85  A85 520 FALLS OF CRUACHAN E  6 yearly during PI 

A85  A85 530 FALLS OF CRUACHAN  6 yearly during PI 

A86 A86 40 CALDER  At height - 6 yearly during PI 

A86 A86 60 LAGGAN  At height - 6 yearly during PI 

A87 A87 170 EAS NAN ARM  At height - 6 yearly during PI 

A87 A87 190 SHIEL  At height - 6 yearly during PI 
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Scottish Trunk Road Network Management Contract 
North West Unit 

 16 Schedule 2 

A87 A87 245 
DORNIE NEW - 
(INTERMEDIATE 
SUPPORTS)  

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A87 A87 270 KYLE STATION RAIL  At height - 6 yearly during PI 

A87 A87 280 
CARRICH - 
(INTERMEDIATE 
SUPPORTS)  

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

 A887 
A887 180 ALLT AN EOIN  At height - 6 yearly during PI 

A887 A887 190 CEANNACROC  

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A9 A9 1000 SPEY RIVER  At height - 6 yearly during PI 

A9 A9 1010 KINGUSSIE RAIL  At height - 6 yearly during PI 

A9 A9 1020 KERROW  

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 1180 CARRBRIDGE U/P  6 yearly during PI 

A9 A9 1190 
DULNAIN - 
(INTERMEDIATE 
SUPPORTS) 

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 1210 SLOCHD BEAG  At height - 6 yearly during PI 

A9 A9 1230 FINDHORN  At height - 6 yearly during PI 

A9 A9 1270 MOY RAIL  6 yearly during PI 

A9 A9 1290 DAVIOT NEW  6 yearly during PI 

A9 A9 1300 INSHES O/B  At height - 6 yearly during PI 

A9 A9 1360 CROMARTY  At height - 6 yearly during PI 

A9 A9 1370 KILTEARN O/B  At height - 6 yearly during PI 

A9 A9 1400 ALLT GRAAD  At height - 6 yearly during PI 

A9 A9 1420 TEANINICH  At height - 6 yearly during PI 

A9 A9 1440 DALMORE O/B  At height - 6 yearly during PI 
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Scottish Trunk Road Network Management Contract 
North West Unit 

 17 Schedule 2 

A9 A9 1583 MEIKLE FERRY RAIL  At height - 6 yearly during PI 

A9 A9 1585 
DORNOCH - 
(INTERMEDIATE 
SUPPORTS)  

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 1587 EVELIX CUTHILL LINKS  At height - 6 yearly during PI 

A9 A9 1625 MOUND NEW RAIL  6 yearly during PI 

A9 A9 1680 STRATHSTEVEN RAIL  6 yearly during PI 

A9 A9 1775 HELMSDALE NEW RAIL  6 yearly during PI 

A9 A9 1785 HELMSDALE RIVER NEW  

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 1885 
DUNBEATH NEW - 
(INTERMEDIATE 
SUPPORTS)  

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 340 
ALMOND - 
(INTERMEDIATE 
SUPPORTS)  

6 yearly during PI 

A9 A9 350 LUNCARTY O/B  At height - 6 yearly during PI 

A9 A9 390 KINGSWOOD ROAD RAIL  6 yearly during PI 

A9 A9 410 RIVER BRAAN  6 yearly during PI 

A9 A9 430  INVER RAIL  6 yearly during PI 

A9 A9 440 INCH RAIL  6 yearly during PI 

A9 A9 450 
RIVER TAY - 
(INTERMEDIATE 
SUIPPORTS)  

6 yearly during PI 

A9 A9 470 DALNABO O/B  

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 520 DALSHIAN RAIL  6 yearly during PI 

A9 A9 530 
TUMMEL - 
(INTERMEDIATE 
SUPPORTTS)  

6 yearly during PI 

A9 A9 540 FOSS ROAD  At height - 6 yearly during PI 

A9 A9 550 CLUNIE  

Bank seats checked cleaned at least 
annually 
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A9 A9 560 CRAIGHULAN  At height - 6 yearly during PI 

A9 A9 570 TIGH NA BEITHE RAIL  6 yearly during PI 

A9 A9 590 KILLIECRANKIE VIA NB  6 yearly during PI 

A9 A9 600 KILLIECRANKIE VIA SB  6 yearly during PI 

A9 A9 640 
ALLT GIRNAIG - (END 
SUPPORTS)  

6 yearly during PI 

A9 A9 660 ALLT CHLUAIN  At height - 6 yearly during PI 

A9 A9 670 ESSANGAL  6 yearly during PI 

A9 A9 690 PITALDONICH  6 yearly during PI 

A9 A9 710 PITAGOWAN RAIL  6 yearly during PI 

A9 A9 750 DALNAMEIN  At height - 6 yearly during PI 

A9 A9 920 AQUEDUCT  At height - 6 yearly during PI 

A9 A9 990 RUTHVEN ROAD  At height - 6 yearly during PI 

A99 A99 20 REISGILL  At height - 6 yearly during PI 

A82 A82 415 
PULPIT ROCK 
Improvement  

6 yearly during PI 

A9 A9 1350 KESSOCK 6 yearly during PI 

A87 A87 290 SKYE 6 yearly during PI 

A828 A828 10 CONNEL 6 yearly during PI 
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Attachment 4.2 Structures Maintenance Schedule Pro Forma Example 
 

Table 4.2.1 Structures Maintenance Schedule Revision Status 

 

 

 

  

  Name Organisation Signature Date 

Prepared By            
Checked By            
Authorised By            

            
Revision Date Revision Details Checked Authorised 
                
                
                
                
                
                
                
                
                
                

Ref Name of Holder 
1      
2      
3      
4      
5      
6      
7      
8      
9      
10      

Controlled Document Holder
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Table 4.2.2 Structures Maintenance Activity Code, Specification & Activities 

 

Activity 

Code  Specification Maintenance Activities  

RCM 1  6110AR 

6112AR 

6117AR 

Substructure and Superstructure - 

Vegetation/debris/bird and bat dropping removal and 

disposal, checking/tightening/replacing of bolts to 

parapets (to include making good local damage to 

protective systems).  

RCM 2 6110AR 

6111AR 

Expansion Joints - Cleaning out 

Debris/vegetation/sediment from joints and drainage 

associated with joint, checking/tightening of bolts 

securing the joint, checking neoprene or elatomeric 

material for splitting or detachment, checking cover 

plates and nosing  

RCM 3 6110AR 

6112AR 

Drainage Systems - Removal of obstructions/vegetation 

which could reduce capacity of the system, cleaning 

drainage holes, channels, pipes, drainage outlet 

manholes, weep pipes. Checking operation of flap 

valves and greasing if required.  

RCM 4 6110AR 

6113AR 

Parapets and Pedestrian Protection -Checking / 

tightening / replacing of bolts. Cleaning hollow section 

drain holes. Removal of debris/vegetation/bird 

droppings. Checking freedom of parapet expansion 

joint.  

RCM 5 6110AR 

6114AR 

Bearings and Bearing Shelves - Removal of 

debris/vegetation/bird and bat droppings. Checking 

freedom of movement of bearings. Cleaning where 

appropriate greasing of accessible mating surfaces.  

RCM 6 6110AR 

6111AR 

6112AR 

6113AR 

6114AR 

Structures Over or Conveying Watercourses - As above 

and including - Removal of debris 

encrustations/greasing/lubrication of all fittings (in 
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6115AR 

6117AR 

accordance with maintenance manual). Removal and 

disposal of debris and silt to ensure free flow of water.  

RCM 7 6110AR 

6116AR 

6117AR 

Sign Gantries and High Mast Lighting - Holding down 

assemblies and fixings including cladding to be 

checked/tightened/cleaned/greased (to include making 

good local damage to protective systems and 

replacement of bolts where required). Checking box 

type structures are water-tight and report leaks & bird 

entry issues.  

RCM 8 6110AR 

6117AR 

Non-structural Items - Movable parts to be cleaned and 

greased. Holding down assemblies and fixings including 

cladding to be checked/tightened (to include making 

good local damage to protective systems).   

RCM 9 6110AR 

6112AR 

6113AR 

6114AR 

6115AR 

6117AR 

6118AR 

Underpasses and Culverts used by Pedestrians - 

Cleaning of ramps, light fittings, ceilings and soffits, 

mirrors and handrails. Removal of vegetation/sediment 

on or adjacent to structure which could have a 

detrimental effect on the function of the structure. 

Vegetation/debris/bird and bat dropping removal and 

disposal. Drainage system/gulleys/grates/channels 

cleared to maintain efficient operation.  

RCM 10 6110AR 

6112AR 

6113AR 

Retaining Walls - Removal of vegetation on or adjacent 

to structure which could have a detrimental effect on the 

function of the structure.  
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Table 4.2.3 Structures Maintenance Route, Structures & Completions 

 

 

 

  

Route Reference No Name RCM1 RCM2 RCM3 RCM4 RCM5 RCM6 RCM7 RCM8 RCM9 RCM10 Complete on Signature Comments 

                 
                 
                 
                 
                 
                 
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           

Checked  on 

Site 
Structure Maintenance Activity Codes
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Table 4.2.4 Structures Maintenance Route, Structures & Progress 

 

 

 

 

Structures Maintenance Activities
Route Total Quantity Quantity Complete % Reminaing Total Quantity Quantity Complete % Reminaing Comments

                           100                           50 50%                          100                           50 50%   
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
Totals                          100                           50 50%                          100                           50 50%   
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Attachment 4.3 List of Structures Requiring Principal Inspections 
 

Table 4.3.1 List of Structures Requiring Principal Inspections 

 

Structure   

Reference No. Name Year  

A82 1000 TOMNAHARRY 2021 

A82 1000 G30 VMS/C5 FORT WILLIAM 2021 

A82 1010 MHUILINN 2025 

A82 1011 F ALLT NA MHULIN BURN - NEW 2023 

A82 1020 CAILLICH 2025 

A82 1020 F ALLT NA CAILLICH BURN 2023 

A82 1030 LUNDY 2025 

A82 1030 F RIVER LUNDY 2023 

A82 1030 W94 FERGUSON'S DEPOT LB 2021 

A82 1030 W99 SPEAN LODGE LB 2021 

A82 1040 SPEAN 2025 

A82 1050 MAIRI 2025 

A82 1060 INVERGLOY 2025 

A82 1060 C55 EACHRAIN 2022 

A82 1060 C84 GILLE RUAIDH 2 2022 

A82 1060 W70 GILLE RUAIDH RA 2024 

A82 1060 W99 ALTRUA LB 2025 

A82 1070 ALTRUA 2025 

A82 1080 LEITIRI 2025 

A82 1080 W30 LOCH LOCHYSIDE 1 2021 

A82 1080 W53 LOCH LOCHYSIDE 2 2021 
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A82 1080 W72 LOCH LOCHYSIDE 3 2021 

A82 1080 W81 LOCH LOCHYSIDE 4 2021 

A82 1080 W95 LOCH LOCHYSIDE 5 2021 

A82 1095 CORRIEGOUR LODGE NEW 2025 

A82 1095 W15 LOCH LOCHYSIDE 6 2021 

A82 1095 W24 LOCH LOCHYSIDE 7 2021 

A82 1100 ATHA 2024 

A82 1110 LEAGANN 2025 

A82 1120 CHOILICH 2025 

A82 1130 CEANNSIDE SIX 2025 

A82 1130 C60 CEANNSIDE FIVE 2026 

A82 1140 CEANNSIDE FOUR 2025 

A82 1150 CEANNSIDE THREE 2025 

A82 1160 CEANNSIDE 2 2025 

A82 1160 C1 CEANNSIDE 1 2026 

A82 1170 SITHEINN 2026 

A82 1180 LAGAIN 2026 

A82 1190 LAGGAN SWING BR 

Refer to 

Particular 

Requirements 

A82 1190 C30 SEVENHEADS 2026 

A82 1190 C8 NORTH LAGGAN 2026 

A82 1200 INVERGARRY 2025 

A82 1210 GHLEANNAIN 2021 

A82 1220 OICH 2025 
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A82 1230 ABERCHALDER SWING BR 

Refer to 

Particular 

Requirements 

A82 1240 UANAGAN 2021 

A82 1250 FT AUGUSTUS SWING BR 

Refer to 

Particular 

Requirements 

A82 1260 FORT AUGUSTUS 2025 

A82 1260 C22 BALANTOUL 2025 

A82 1270 BHROCHAIN 2021 

A82 1280 UISGE 2022 

A82 1280 W11 ARD UISGE 2024 

A82 1290 ALLT A' MHUILINN 2025 

A82 1300 PORTCLAIR 2022 

A82 1310 INVERMORISTON 2025 

A82 1320 COINNEAG 2022 

A82 1320 W19 HOME FARM 4 RB 2025 

A82 1320 W6 HOME FARM 1 RB 2025 

A82 1320 W7 HOME FARM 2 LA 2025 

A82 1330 ALLT SAIGH 2022 

A82 1330 W18 ALLT SAIGH 1 2025 

A82 1330 W19 ALLT SAIGH 2 2025 

A82 1330 W20 ALLT SAIGH 3 2025 

A82 1330 W34 CREAG DHEARG 2024 

A82 1340 WATERFALL 2022 

A82 1350 GROTAIG 2023 

A82 1360 TYNEHERRICK 2023 
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A82 1360 W50 SELLACH NORTH 2024 

A82 1360 W62 BUNLOIT SOUTH WALL 2024 

A82 1370 EIREIGE 2021 

A82 1370 W56 BUNLOIT RB 2024 

A82 1370 W68 BUNLOIT NORTH WALL 2024 

A82 1380 FHITHICH 2025 

A82 1380 W11 CREAG BHALLACH 2025 

A82 1380 W13 ACHNAHANNET LA 2024 

A82 1380 W20 LENIE COTTAGE LA 2024 

A82 1380 W26 LOWER LENIE LA 2024 

A82 1380 W32 CRAIG BOGLASHIN S 2024 

A82 1380 W45 BOGLASHIN RC ANCH PL 2023 

A82 1380 W49 BOGLASHIN LA 2023 

A82 1380 W55 BOGLASHIN NORTH 2024 

A82 1380 W59 URQUHART CASTLE LA 2023 

A82 1380 W73 STRONE WALL 2024 

A82 1390 BORLUM 2023 

A82 1400 DRUMNADROCHIT 2025 

A82 1400 C26 DRUMBUIE 2023 

A82 1400 W63 TEMPLE PIER LA 2024 

A82 1400 W65 TEMPLE PIER HOUSE WALL 2025 

A82 1420 FHEARCHAIR 2021 

A82 1420 W29 CNOC FHEARCHAIR LAYBY NORTH 2025 

A82 1420 W43 AN LEACANN WALL 2024 

A82 1430 FOITHANEAN 2021 

A82 1440 BRACHLA 2021 
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A82 1440 W47 CREAG AN TOM BHEALAIDH WALL 2024 

A82 1450 KILLIANAN 2021 

A82 1450 W36 CNOC AN DUINE LAYBY 2022 

A82 1450 W44 DUBH ALLT BEAG NORTH WALL 2025 

A82 1450 W50 AN DUBH ALLT WALL 2024 

A82 1450 W56 DUBH ALLT MOR RB 2024 

A82 1450 W60 QUARRY LA 2024 

A82 1450 W65 SOUTH OF WELLINGTON RB 2025 

A82 1450 W67 WELLINGTON LAYBY 2022 

A82 1460 RUITH 2026 

A82 1470 LOCHEND 2026 

A82 1470 W20 KIRKTON NTH WALL LA 2024 

A82 1480 DOCHFOUR 2026 

A82 1480 G95 NADICS A12 2025 

A82 1490 W99 FRIARS PLACE WALL RB 2024 

A82 1500 FRIARS 2022 

A82 1500 W20 SWIMMING POOL RB 2023 

A82 1500 W22 BOWLING CLUB LB 2023 

A82 1500 W72 GEORGE STREET LB 2023 

A82 1500 W79 SAFEWAY RB 2023 

A82 1500 W97 SUBWAY WALLS 2023 

A82 1510 INNES STREET SUBWAY 2023 

A82 1520 LONGMAN RAIL 2023 

A82 1520 G78 NADICS A9 2025 

A82 1520 W11 KWIK FIT RB 2023 

A82 1520 W6 BURNETTS BAKERY LB 2023 
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A82 210 C35 CULVERT 16 2021 

A82 210 F STONEYMOLLAN F/B 2021 

A82 210 G30 NADICS C1 2025 

A82 220 CAMERON LODGE NORTH 2023 

A82 230 EL RETIRO 2023 

A82 240 FRUIN OLD (SSS) 2021 

A82 242 FRUIN NEW 2021 

A82 250 ALDYALLAN 2021 

A82 250 W40 ALLT A'GHULLIANN LA 2021 

A82 260 FINLAS 2023 

A82 265 C0 ARNBURN 2023 

A82 265 C13 PORTBURN 2023 

A82 265 C67 ROSELEA 2022 

A82 265 W46 BANDRY LA 2022 

A82 265 W66 ALDOCHLAY ROCK BERM 2022 

A82 285 LUSS WATER 2022 

A82 295 F LUSS TIMBER F/B 2022 

A82 295 W64 ROCK BERM 1 LA 2022 

A82 295 W76 ROCK BERM 2 LA 2022 

A82 305 CULAG FARM 2024 

A82 305 W64 CULAG BANK LA 2024 

A82 305 W71 CULAG BANK A LA 2024 

A82 315 CULVERT 38 2024 

A82 315 W78 ROCK BERM 3 LA 2022 

A82 325 WADE'S BRIDGE 2024 

A82 325 W37 ROCK BERM 4 LA 2022 
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A82 325 W54 TRIAL BANK LA 2024 

A82 325 W70 ROCK BERM 5 LA 2022 

A82 335 INVERBEG U/P 2024 

A82 342 INVERBEG 2025 

A82 345 CAMUS NAN CLAIS 2024 

A82 345 C44 FIRKIN 2023 

A82 345 C65 STUC AN T'IOBART 2023 

A82 345 C89 HOLLYBANK 2023 

A82 345 W10 RUBHA MOR LA 2025 

A82 345 W73 RUBHA BAN RB 2025 

A82 370 STUCKGOWAN 2026 

A82 380 TARBET SMITHY 2026 

A82 380 F TARBET SMITHY F/B 1 2024 

A82 380 W12 TARBET 1 RB 2024 

A82 380 W13 TARBET 2 RB 2024 

A82 380 W15 TARBET-TARBET ISLE 2021 

A82 380 W17 TARBET ISLE 1 2024 

A82 380 W21 TARBET ISLE 2 2024 

A82 380 W23 BY TARBET ISLE 2021 

A82 380 W24 TARBET ISLE WALL 4 2024 

A82 380 W27 BY TARBET ISLE 01 2021 

A82 380 W29 BY TARBET ISLE 03 2021 

A82 380 W30 BY TARBET ISLE 04 2021 

A82 380 W42 INVERHOULIN WALL 1 2021 

A82 380 W43 INVERHOULIN WALL 2 2024 

A82 380 W44 INVERHOULIN WALL 3 2024 
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A82 380 W48 BLAIRANNAICH 1 RB 2024 

A82 380 W50 BLAIRANNAICH 2 RB 2025 

A82 380 W57 BLAIRANNAICH 3 RB 2026 

A82 380 W59 BLAIRANNAICH 4 RB 2024 

A82 380 W6 TARBET GARAGE RB 2021 

A82 380 W76 KENMORE WALL 2 2021 

A82 380 W87 KENMORE WALL 3 2021 

A82 381 F TARBET SMITHY F/B 2 2026 

A82 382 F TARBET SMITHY F/B 3 2026 

A82 390 INVERUGLAS 2026 

A82 400 SLOY TAIL RACE 2026 

A82 400 W39 BELOW COIRE NAN EACH 2021 

A82 400 W43 CREAG AN ARNAIN RB 2021 

A82 400 W54 COIRE NAN EACH 1 RB 2024 

A82 400 W56 COIRE NAN EACH 2 RB 2024 

A82 400 W63 COIRE NAN EACH 3 RB 2024 

A82 400 W80 TOM NA H-INNSE RB 2021 

A82 410 ARDVORLICH NORTH 2026 

A82 410 W49 RUBHA BAN RB 2024 

A82 410 W60 PULPIT ROCK 1 LA 2022 

A82 415 PULPIT ROCK 2024 

A82 420 STUCKINDROIN 2026 

A82 424 F ARDLUI FOOTBRIDGE NEW 2021 

A82 430 STRATH DUBH-UISAGE S 2026 

A82 440 STRATH DUBH-UISAGE N 2026 

A82 450 INVERARNAN 2022 
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A82 450 C10 ROSE COTTAGE 2026 

A82 460 DUBH EAS 2025 

A82 470 DUBH EAS SOUTH 2025 

A82 480 DUBH EAS NORTH 2025 

A82 490 ALLT FIONNE GHLINNES 2025 

A82 500 ALLT FIONNE GHLINNEN 2025 

A82 500 W90 DERRYDARROCH RB 2022 

A82 510 EAS EONAN 2025 

A82 520 DERRYDARROCH RAIL 2025 

A82 520 C15 WEST HIGHLAND WAY 2022 

A82 520 C40 S OF KEILATOR 1 NEW 2022 

A82 520 C50 S OF KEILATOR 3 2022 

A82 520 C60 KEILATOR SHEEP CREEP 2022 

A82 520 C70 WEST HIGHLAND WAY UNDERPASS 2023 

A82 540 W25 

TIGH NA STRUITH CULVERT 8 

RETAINING WALL 2023 

A82 550 HERIVE BURN 2022 

A82 550 C90 EWICH 2022 

A82 560 EUICH RAIL 2026 

A82 570 ALLT-ANT SAOIR 2023 

A82 570 C55 AUCHRIOCH 1 2024 

A82 570 C60 AUCHRIOCH 2 2024 

A82 580 STRATHFILLAN MANSE 2025 

A82 580 G94 NADICS C3 2025 

A82 590 TYNDRUM 2025 

A82 600 CLIFTON 2026 
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A82 600 F CLIFTON F/B 2026 

A82 602 CLIFTON WEST 2022 

A82 610 ALLT COIRE CHAILEIN 2021 

A82 610 C63 AUCH 1 2025 

A82 610 C87 AUCH 2 2023 

A82 610 C94 AUCH 3 2023 

A82 610 W13 BHREAC-LIATH LA 2024 

A82 615 AUCH 2023 

A82 615 C19 AUCH 4 2023 

A82 620 ALLT CHONOGHLAIS NEW 2022 

A82 630 COIRE AN DOTHAIDH 2023 

A82 640 TULLA 2021 

A82 650 ALLT NA H ACHLAISE 2025 

A82 660 BA NEW 2025 

A82 670 ALLT MOLACH 2025 

A82 680 ALLT NAN GUIBHAS 2025 

A82 690 CREAGDHUBH 2025 

A82 700 ETIVE 2023 

A82 700 C38 ALLT A' CHRULAISTE 2023 

A82 710 ALLT NA FEADH 2025 

A82 710 F ALLT NA FEADH F/B 2025 

A82 721 CABAR NEW 2024 

A82 721 C61 ALLT COIRE RAINEACH 2021 

A82 721 W68 COFFIN CAIRN RB 2021 

A82 721 W92 MEANNARCLACH WALL RB 2021 

A82 730 MEANNARCLACH 2025 
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A82 730 W55 STUDY LB 2024 

A82 740 STUDY 2024 

A82 740 W99 LAIRIG EILDE LAY-BY 2025 

A82 750 LAIRIG EILDE NEW 2025 

A82 750 W1 LAIRIG EILDE VIEWPNT 2025 

A82 750 W19 PASS OF GLENCOE 2 LB 2025 

A82 750 W35 PASS OF GLENCOE 5 LB 2024 

A82 750 W40 PASS OF GLENCOE 6 LB 2024 

A82 750 W62 DROVERS' ROAD RA 2024 

A82 751 LAIRIG EILDE CANTLVR 2025 

A82 760 CHAILLEACH 2025 

A82 770 ALLTANRIGH 2025 

A82 770 W78 ALLT-NA-REIGH RA 2024 

A82 780 ALLT RUIGH NEW 2023 

A82 790 CHANCELLOR 2025 

A82 800 ACHTRIOCHTAN 2025 

A82 810 ACHNAMBEITHACH NEW 2022 

A82 820 ALLT NA MUIDHE 2025 

A82 831 ALLT FHIODHAN 2019 2022 

A82 840 BALLACHULISH HARBOUR 2025 

A82 840 C87 LAROCH PEDEST U/P 2026 

A82 850 LAROCH RIVER 2025 

A82 850 W75 WAR MEMORIAL LA 2024 

A82 860 ST JOHNS RECTORY 2025 

A82 860 W34 CHOINNEICH VIEW RB 2021 

A82 860 W49 CRAIGRANNOCH HOUSE 2021 
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A82 870 BALLACHULISH 

Refer to 

Particular 

Requirements 

A82 880 ST BRIDES EPISCOPAL 2024 

A82 890 SMITHY 2024 

A82 900 ONICH SCHOOL 2024 

A82 900 W30 ONICH BAY LB 2024 

A82 910 RIGH 2025 

A82 910 F RIVER RIGH 2023 

A82 910 W63 DRUIMM NA BIRLINN 4 2022 

A82 910 W64 DRUIMM NA BIRLINN 1 2026 

A82 910 W66 DRUIMM NA BIRLINN 1A LB 2023 

A82 910 W67 DRUIMM NA BIRLINN 5 2024 

A82 910 W68 DRUIMM NA BIRLINN 2 2026 

A82 910 W70 DRUIMM NA BIRLINN 3 2026 

A82 910 W71 DRUIMM NA BIRLINN 6 2024 

A82 910 W72 DRUIMM NA BIRLINN 7 2022 

A82 910 W74 DRUIMM NA BIRLINN 8 2022 

A82 910 W77 DRUIMM NA BIRLINN 9 2022 

A82 910 W83 DRUIMM NA BIRLINN 10 2022 

A82 920 CORRYCHURRACHAN S 2024 

A82 930 CORRYCHURRACHAN 1 2023 

A82 940 CORRYCHURRACHAN 2 2024 

A82 950 BEINN BHAN BURN 2024 

A82 960 KIACHNISH 2025 

A82 970 FT WILLIAM ASHBURN 2026 

A82 970 C60 FT WILLIAM PEDST U/P 2026 
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A82 970 G20 NADICS C4 2025 

A82 970 W30 FT WILLIAM SERV RD 2024 

A82 970 W31 FT WILLIAM FORESHORE 2026 

A82 970 W50 FT WILLIAM WAVE WALL 2026 

A82 980 NEVIS RIVER 2025 

A82 985 AN AIRD (ASS) 2021 

A82 989 BASE CAMP OLD RAIL 2022 

A82 990 BASE CAMP NEW RAIL 2022 

A828 0 W43 SOUTH CONNEL 2023 

A828 10 CONNEL 

Refer to 

Particular 

Requirements 

A828 11 CONNEL NORTH APPR'CH 

Refer to 

Particular 

Requirements 

A828 110 KINLOCHLAICH 2021 

A828 120 ACHOSREGAN 2022 

A828 120 C32 APPIN HOUSE 2025 

A828 120 C88 BOUNDARY 2022 

A828 120 W46 SOUTH POLANACH 2022 

A828 140 DALNATRAT 2021 

A828 150 DUROR 2021 

A828 150 C15 STEWART HOTEL 2023 

A828 150 W11 DUROR POST OFFICE 2022 

A828 160 LAGNAHA 2021 

A828 170 KENTALLEN STATION 2021 

A828 170 W10 SGEIR A CHRIDHE 2021 
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A828 170 W92 CRAIGLINNHE 2021 

A828 180 BALLACHULISH HOSPTAL 2022 

A828 190 BALLACHULISH HOUSE 2022 

A828 190 W30 BALLACHULISH HOTEL 2022 

A828 190 W41 BRIDGE PIER LEFT 2022 

A828 190 W47 BRIDGE PIER EAST 2022 

A828 30 C38 ALLT AN DUINE MHOIR 2025 

A828 30 C60 FERLOCHAN 2023 

A828 30 C72 MILL FARM 2023 

A828 30 W23 LEDAIG SOUTH 2026 

A828 30 W24 LEDAIG 2026 

A828 30 W25 CRAIGNEUK 2023 

A828 30 W26 LEDAIG NORTH 2026 

A828 32 F ALLT AN DUINE MHOIR FOOTBRIDGE 2021 

A828 35 ACHACHA 2023 

A828 40 BARCALDINE HOME FARM 2021 

A828 50 BARCALDINE GARDENS 2025 

A828 50 W65 RUBHA RIABHACH NORTH 2023 

A828 60 CREAGAN NEW 2026 

A828 60 W60 RETAINING WALL S02 AT CULVERT C84 2021 

A828 9 CONNEL SOUTH APPR'CH 

Refer to 

Particular 

Requirements 

A828 90 INVERNAHYLE 2026 

A828 90 C17 ACHNACONA CROFT 2022 

A83 10 W68 ARROCHAR WALL 1 2021 

A83 100 SHIRA NEW 2022 



Scottish Trunk Road Network Management Contract 
North West Unit 

 38 Schedule 2 

A83 100 W35 SALMON DRAUGHT COT 1 2022 

A83 100 W42 SALMON DRAUGHT COT 2 2022 

A83 100 W43 BUSHANG RA 2026 

A83 110 ARAY 2022 

A83 110 W24 LOCHFYNE HOTEL NORTH 2022 

A83 110 W28 RUDHA NA CRAIGE L/W 2026 

A83 110 W40 NORTH CROMALT 2022 

A83 110 W42 SOUTH CROMALT 2022 

A83 120 DOUGLAS WATER 2021 

A83 130 AUCHENDRAIN 2022 

A83 130 W57 NORTH CRALECKAN 2021 

A83 140 LEACANN 2025 

A83 140 W15 SOUTH CRALECKAN 1 2026 

A83 140 W16 SOUTH CRALECKAN 2 2026 

A83 140 W17 SOUTH CRALECKAN 3 2024 

A83 140 W37 POWDER WORKS 2026 

A83 140 W99 SANDHOLE LB 2026 

A83 150 SANDHOLE 2025 

A83 160 WHITEBRIDGE 2022 

A83 160 W67 WOODSIDE LB 2026 

A83 160 W80 THE HAVEN LB 2026 

A83 160 W82 TIGH CLADICH NORTH 2026 

A83 160 W86 TIGH CLADICH S LB 2022 

A83 170 CRARAE 2026 

A83 170 W97 AUCHGOYLE NORTH EAST 2023 

A83 180 AUCHGOYLE 2026 



Scottish Trunk Road Network Management Contract 
North West Unit 

 39 Schedule 2 

A83 180 W1 AUCHGOYLE SE LB 2023 

A83 180 W22 MINARD HILL RA 2023 

A83 180 W43 NURSERY COTTAGES 2023 

A83 180 W49 EAS NA FEANNAIGE LB 2023 

A83 180 W8 WOODHOUSE LB 2023 

A83 190 ASKNISH 2026 

A83 20 LOIN WATER 2026 

A83 20 W43 TOM`S WALL LB 2021 

A83 20 W55 ARDNAGEL 2021 

A83 200 C0 LOCHGAIR SCHOOLHOUSE 2024 

A83 200 W23 KAMES COTTAGE NORTH 2021 

A83 200 W24 KAMES COTTAGE S LB 2021 

A83 200 W76 BLUE ROCK 2021 

A83 210 TOM BAN 2026 

A83 220 CORRAN 2021 

A83 220 W52 BRACKLEY NORTH 2023 

A83 220 W53 BRACKLEY PARK 2024 

A83 220 W56 MID BRACKLEY 2024 

A83 220 W62 BRACKLEY SOUTH 2024 

A83 220 W64 BRACKLEY VILLA 2024 

A83 220 W78 THE WASTER 2023 

A83 220 W90 TAMBORA 2023 

A83 220 W92 TOWPATH COTTAGE LB 2023 

A83 220 W99 GLENBURN NORTH 2023 

A83 221 F CORRAN F/B 2021 

A83 230 GLENBURN 2023 
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A83 230 W1 GLENBURN SOUTH 2023 

A83 230 W3 HYDRO BOARD 2023 

A83 230 W47 BUS DEPOT NORTH 2023 

A83 230 W51 BUS DEPOT SOUTH LB 2023 

A83 230 W55 GREY GULL INN 2023 

A83 230 W96 CANAL BASIN LB 2023 

A83 240 W27 BRAE ROAD 2024 

A83 240 W61 SEA VIEW LB 2024 

A83 240 W65 KARONGA 2024 

A83 240 W88 AUCHNASGIACH LB 2024 

A83 240 W99 ATTICHUAN LB 2024 

A83 250 ATTICHUAN 2024 

A83 250 W9 ALLT NA CRAIG 2024 

A83 260 C0 ARDFENAIG NEW 2026 

A83 260 C35 WOODHOUSE 2024 

A83 260 W12 BOATHOUSE LB 2024 

A83 260 W4 ARDFENAIG 2024 

A83 260 W44 BRENFIELD 2024 

A83 260 W5 TIGH-NA-COILLE LB 2023 

A83 260 W7 FASCADALE LB 2024 

A83 260 W9 TIGH-NA-RUDHA 2024 

A83 270 ALLT NA CRICHE 2023 

A83 280 INVERNEILL NEW 2022 

A83 280 C11 INVERNEILL CORNER 2023 

A83 280 C30 TAYLOR'S BAY 2023 

A83 280 W30 TAYLOR'S BAY 2024 
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A83 280 W33 TAYLOR'S BAY COTTAGE 2024 

A83 280 W64 CREAGAN BEAG 2024 

A83 290 STRONACHULLIN 2022 

A83 290 W35 MHINIDHE BEAG LAY-BY 2024 

A83 290 W38 MHINIDHE BEAG S LB 2024 

A83 290 W40 MHINIDHE MOR NORTH 2024 

A83 290 W42 MHINIDHE MOR SOUTH 2024 

A83 290 W53 ARTILLIGAN NORTH 15 2024 

A83 290 W58 ARTILLIGAN NORTH 14 2024 

A83 290 W60 ARTILLIGAN NORTH 13 2024 

A83 290 W63 ARTILLIGAN NORTH 12 2024 

A83 290 W66 ARTILLIGAN NORTH 11 2024 

A83 290 W67 ARTILLIGAN NORTH 10 2024 

A83 290 W68 ARTILLIGAN NORTH 9 2024 

A83 290 W79 ARTILLIGAN NORTH 5 2024 

A83 290 W82 ARTILLIGAN NORTH 3 2024 

A83 290 W88 ARTILLIGAN NORTH 2 2024 

A83 290 W94 ARTILLIGAN NORTH 1 2022 

A83 30 TORPEDO RANGE 2021 

A83 30 W21 TORPEDO RANGE E 1 LB 2024 

A83 30 W22 TORPEDO RANGE E 2 LB 2024 

A83 30 W24 TORPEDO RANGE W 1 LB 2021 

A83 30 W25 TORPEDO RANGE W 2 LB 2021 

A83 30 W26 TORPEDO RANGE W 3 LB 2021 

A83 30 W31 ARDGARTAN NORTH LB 2021 

A83 30 W33 ARDGARTAN LB 2021 



Scottish Trunk Road Network Management Contract 
North West Unit 

 42 Schedule 2 

A83 300 ARTILLIGAN 2022 

A83 300 W19 ARTILLIGAN SOUTH 2022 

A83 310 ARTILLIGAN COTTAGE 2022 

A83 310 W78 ALLTMUIC RUAIDH LB 2024 

A83 320 ALLT MUIC RUAIDH OLD 2022 

A83 320 C0 ALLT MUIC RUAIDH NEW 2022 

A83 330 ERINES 2022 

A83 330 W97 ERINES LODGE NORTH 2024 

A83 340 ERINES SOUTH LODGE 2022 

A83 340 W1 ERINES LODGE SOUTH 2023 

A83 340 W2 ERINES LB 2023 

A83 340 W24 MOR BALLA 2023 

A83 340 W43 SOUTH MOR BALLA 2023 

A83 340 W46 NTH UILEBHEIST BALLA 2023 

A83 340 W5 SOUTH ERINES LB 2023 

A83 340 W70 MEALL MHOR 2023 

A83 350 MEALL MHOR 2023 

A83 350 C36 ALLT NA BAITH 2023 

A83 350 W1 SLOC NAM FEARNA 2023 

A83 350 W23 EILEAN AN DUNAIN 2023 

A83 350 W49 NORTH PORT AN DUNAIN 2023 

A83 350 W53 SOUTH PORT AN DUNAIN 2023 

A83 360 ASHENS 2023 

A83 360 W38 BARRHILL 2024 

A83 360 W40 SOUTH LODGE 2024 

A83 360 W75 BARMORE ROAD LB 2024 
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A83 360 W81 KERRADALE 2024 

A83 360 W89 MAZAGON RA 2024 

A83 360 W98 TARBET HARBOUR 2023 

A83 364 TARBERT 2 2023 

A83 364 W4 CHURCH OF SCOTLAND 2024 

A83 370 CORRANBUIE 2024 

A83 380 BARDARAVINE 2024 

A83 390 ACHNACARNAN SOUTH 2024 

A83 40 LITTLE REST 2021 

A83 40 W11 LITTLE REST 1 2024 

A83 40 W56 LITTLE REST 2 2022 

A83 470 REDHOUSE 2021 

A83 480 WHITEHOUSE NORTH 2021 

A83 490 WHITEHOUSE SOUTH 2021 

A83 50 CROE WATER 2022 

A83 50 W61 ROADMANS COTTAGE RA 2025 

A83 500 CLACHAN NORTH 2021 

A83 510 CLACHAN SOUTH 2021 

A83 520 RONACHAN NORTH LODGE 2021 

A83 530 RONACHAN SOUTH LODGE 2021 

A83 530 W42 CORRIECHREVIE 2024 

A83 540 BALLOCHROY 2021 

A83 550 ACHNADRIAN 2021 

A83 560 RHUNAHAORINE 2021 

A83 570 DALMORE 2021 

A83 580 TAYINLOAN 2021 
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A83 590 KILLEAN 2021 

A83 597 BEACHMEANACH 2021 

A83 60 COBBLER 2022 

A83 60 W22 REST AND BE THANKFUL 2024 

A83 60 W76 EASAN DUBH SOUTH LB 2022 

A83 60 W79 BLACK SPOUT 2024 

A83 60 W83 BLACK SPOUT LANDWARD 2025 

A83 600 CHLEIT 2021 

A83 610 MUASDALE 2021 

A83 610 W90 BALLOCHAGEACHAN 

To be 

determined by 

OC 

A83 620 W10 BALLOCHAGEACHAN SOUTH 2024 

A83 630 GLENBARR 2021 

A83 640 PATCHAN 2021 

A83 660 CLEONGART 2021 

A83 670 DRUMORE 2021 

A83 670 W21 BELLOCHANTUY 2021 

A83 680 KILLOWCRAW 2021 

A83 680 W69 KILLOCRAW NORTH 2024 

A83 680 W70 KILLOCRAW SOUTH 2021 

A83 690 TANGY TAVIL NORTH 2021 

A83 690 W91 LAGALGARVE 2021 

A83 70 KINGLAS 2022 

A83 70 W83 UPPER GLASCHOINE STH 2022 

A83 70 W84 UPPER GLASCHOINE NTH 2022 

A83 70 W85 GLASCHOINE LANDWARD 2025 
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A83 700 W86 TANGY NORTH 2021 

A83 710 TANGY NORTH 2021 

A83 720 TANGY 2021 

A83 720 W12 TANGY SOUTH 2021 

A83 730 KILKENZIE 2021 

A83 740 CRAIGS 2021 

A83 750 AUCHALEEK 2021 

A83 80 FYNE 2022 

A83 90 C0 CLACHAN BEAG SOUTH 2021 

A83 90 W10 CUIL HOUSE RA 2025 

A83 90 W11 CUIL HOUSE S 1 LB 2021 

A83 90 W13 ARDGENAVAN N 1 LB 2021 

A83 90 W15 ARDGENAVAN N 2 LB 2021 

A83 90 W16 ARDGENAVAN LB 2021 

A83 90 W17 ARDGENAVAN S 1 LB 2021 

A83 90 W23 ALLT NA CRIEGE 2025 

A83 90 W25 ARDGENAVAN S 2 LB 2021 

A83 90 W31 DRISHAIG NORTH LB 2021 

A83 90 W32 DRISHAIG SOUTH LB 2021 

A83 90 W37 DRISHAIG RB 2023 

A83 90 W45 EAST DUNDERAVE 1 LB 2023 

A83 90 W46 EAST DUNDERAVE 2 LB 2023 

A83 90 W47 EAST DUNDERAVE 3 LB 2023 

A83 90 W6 CUIL HOUSE NORTH 2021 

A83 90 W84 EAST STRONE LB 2023 

A83 90 W86 STRONE POINT LB 2023 
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A83 90 W90 NORTH STRONE 1 2023 

A83 90 W91 STRONE POINT 2025 

A83 90 W93 NORTH STRONE 2 2023 

A83 99 SHIRA OLD (NSS) 2025 

A830 10 LOCHY RIVER NEW 2021 

A830 10 C90 CAOL JUNCTION WEST 2021 

A830 100 DRUMSALLIE 2023 

A830 110 DRUMSALLIE WOOD 2023 

A830 130 FINNAN RIVER 2022 

A830 140 CHALLUIM 2022 

A830 150 DHUIBH 2021 

A830 160 SHLATACH RAIL 2023 

A830 170 W86 CREAG BHAN 2023 

A830 171 UTHA NEW 2024 

A830 181 DEARG 2023 

A830 191 GARBH NEW 2024 

A830 20 BANAVIE SWING BR 

Refer to 

Particular 

Requirements 

A830 201 RANOCHAN 2017 2026 

A830 210 ARIENISKILL RAIL 2021 

A830 221 CRICHE 2018 2021 

A830 230 W6 LOCHAIN DUIBH 2023 

A830 231 ARIENISKILL 2017 2026 

A830 240 MAODAIL 2021 

A830 240 C37 ALLT NA CRICHE 2021 

A830 240 C82 POLNISH BURN NEW 2025 
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A830 285 POLNISH NEW RAIL 2026 

A830 285 C43 SCHOOLHOUSE BURN NEW 2025 

A830 285 C51 ARNABOL BURN NEW 2025 

A830 30 ANNAT 2026 

A830 301 ALLTA MHAMA NEW 2025 

A830 310 C56 LOCH NAN UAMH 3 2022 

A830 330 BEASDALE BURN NEW 2025 

A830 350 BORRODALE BURN NEW 2025 

A830 352 BORRODALE U/P 2025 

A830 356 BRUNERY BURN 2025 

A830 356 W60 LARACHMORE WALL 2023 

A830 360 LARACHMORE NEW 2025 

A830 360 C50 ARISAIG NORTH U/P 2025 

A830 360 C51 ARISAIG NORTH BURN 2025 

A830 374 CARACH SOUTH U/P 2025 

A830 375 ALLT CAM CARACH 2025 

A830 376 CARACH NORTH U/P 2025 

A830 376 C50 TRAIGH BURN 2025 

A830 383 TRAIGH FARM U/P 2025 

A830 385 GLENCAIRN FARM U/P 2025 

A830 385 C1 GLENCAIRN BURN 2025 

A830 387 CROSS FARM U/P 2025 

A830 387 C60 KINSADEL U/P 2025 

A830 395 MORAR RIVER NEW 2022 

A830 395 C23 BOURBLACH U/P 2024 

A830 395 C35 SEAVIEW CATTLE CREEP 2024 
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A830 395 C65 GLASNACARDOCH BURN 2022 

A830 395 W60 DOILEAD BURN CHANNEL 2024 

A830 395 W76 GLASNACARDOCH BAY LB 2022 

A830 395 W87 MALLAIG SEA WALL LB 2022 

A830 398 F GLASNACARDOCH F/B 2024 

A830 40 CAMUSNATHA 2026 

A830 420 GLEN DARY ACCESS 2022 

A830 420 W9 GLENDARY SEA WALL LB 2022 

A830 420 W90 MALLAIG STATION RB 2024 

A830 50 ALLT NA LEATHBHEINN 2026 

A830 60 ACHDALIEU 2026 

A830 70 ALLT NA FHEIDH 2026 

A830 80 FASSFERN 2025 

A830 80 C4 FASSFERN CREEP 2024 

A830 90 CORRYBEG 2026 

A830 90 W55 KINLOCHEIL 2022 

A835 0 C97 CONON BRAE 2022 

A835 0 G25 NADICS A10 2025 

A835 0 W95 CONON BRAE CASCADE 2022 

A835 10 CONON 2023 

A835 100 INCHBAE 2021 

A835 110 BLACK BRIDGE 2025 

A835 110 C16 GLASCARNOCH 1 2025 

A835 120 TORRAN DHU 2025 

A835 130 LEACACHAIN 2025 

A835 130 W66 CORRIESHALLOCH 1 2026 
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A835 130 W91 CORRIESHALLOCH 2 2026 

A835 140 CHUMHAINN 2021 

A835 150 ALLT A BHRAIGHE 2025 

A835 150 C23 GLACKOUR 2026 

A835 150 W56 FOICH LODGE RA 2026 

A835 160 INVERLAEL 2025 

A835 170 ARDCHARNICH 2023 

A835 170 W34 LECKMELM 1 2026 

A835 170 W38 LECKMELM 2 2026 

A835 175 LECKMELM FARM 2021 

A835 180 CORRY 2023 

A835 180 W86 GADCAISCEIG RA 2026 

A835 190 BRAES OF ULLAPOOL 2023 

A835 190 G80 NADICS X3 2025 

A835 20 KILDUN RAIL 2026 

A835 30 USSIE BURN 1 (ARMCO) 2025 

A835 30 C11 USSIE BURN 2 (BOX) 2025 

A835 40 C75 KINNAHAIRD FARM U/P 2022 

A835 50 CONTIN OLD (NSS) 2025 

A835 55 CONTIN NEW 2023 

A835 55 C30 BALNAIN 2025 

A835 55 C38 RUITH A'PHUILL 2023 

A835 55 G19 NADICS X2 2025 

A835 55 W1 CONTIN NSHEB LB 2025 

A835 60 C35 ALLT A MHUILINN 1 2025 

A835 60 C36 ALLT A MHUILINN 2 2025 
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A835 60 C83 CREGAN NA CRICHE 2025 

A835 60 W15 GARVE WALL 1 2025 

A835 60 W25 GARVE WALL 2 2025 

A835 70 SILVERBRIDGE OLD SSS 2025 

A835 75 ACHNACLERACH 2025 

A835 75 C5 CNOC NAN CLEIREACH 2022 

A835 75 C62 A'BHOTHAIN DUIBH 2022 

A835 75 C70 STRATHGARVE FOREST 1 2022 

A835 75 C94 STRATHGARVE FOREST 3 2022 

A835 75 W7 ACHNACLERACH LA 2022 

A835 80 BEALLACH 2022 

A835 80 C24 AN CABAR 2022 

A835 90 GARBAT 2021 

A835 90 C19 ALLT RIABHACH 2021 

A835 90 C42 H-INNESE-DROIGHINN 2021 

A835 90 C51 ALLT AN EICH MHAIRBH 2021 

A84 10 DRIP 2022 

A84 10 C81 BANKHEAD 2024 

A84 10 W95 ASHMILL GARAGE 2024 

A84 100 ANNIE BURN 2023 

A84 100 C90 GOBLACH 2021 

A84 100 W10 ST BRIDES CHAPEL 2021 

A84 100 W57 BEINN BHREAC 1 2021 

A84 100 W65 BEINN BHREAC 2 2023 

A84 100 W70 BEINN BHREAC 3 2023 

A84 100 W75 BEINN BHREAC 4 2021 
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A84 110 ARDCHULLARIE 2025 

A84 110 C20 RUNACRAIG 1 2021 

A84 110 C25 RUNACRAIG 2 2021 

A84 110 C95 IMMERVOULIN 2021 

A84 110 W45 CEANN MOR 2023 

A84 110 W47 RUNACRAIG GABION 1 2023 

A84 110 W5 CREAG AN T-STRUITH 2023 

A84 110 W50 RUNACRAIG GABION 2 2023 

A84 110 W52 RUNACRAIG GABION 3 2023 

A84 120 STRATHYRE 2025 

A84 120 C65 STRATHYRE 2023 

A84 130 CREAGAN 2025 

A84 130 W30 GABION RA 2021 

A84 130 W62 GABION LB 2024 

A84 135 BALQUHIDDER ROAD 2021 

A84 135 W30 BALQUHIDDER ST (ASS) 2023 

A84 137 BALQUHIDDER STATION 2022 

A84 140 KENDRUM 2023 

A84 140 W5 KENDRUM 2023 

A84 20 ASHMILL LEFT HAND 2022 

A84 20 W60 BRIDGE OF TEITH S 2024 

A84 21 ASHMILL RIGHT HAND 2022 

A84 30 TEITH 2023 

A84 30 W10 AUCHENDOUNE RA 2024 

A84 30 W5 BRIDGE OF TEITH N 2021 

A84 35 CAMBUS 2022 
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A84 39 OLD ANNET (SSS) 2021 

A84 40 ANNET BURN 2022 

A84 40 W85 TINAGULLOCH 2024 

A84 50 COILLIECHAT 1 2022 

A84 60 KELTY 2025 

A84 60 W75 CALLANDER NORTH 2024 

A84 70 LENY 2025 

A84 80 KILMAHOG 1 2025 

A84 90 KILMAHOG 2 2025 

A84 90 C35 STELL BURN 2023 

A84 90 W0 KILMAHOG 1 2021 

A84 90 W10 KILMAHOG 3 2025 

A84 90 W15 PASS HOUSE LB 2021 

A84 90 W5 KILMAHOG 2 2021 

A84 90 W60 PASS OF LENY 2021 

A85 100 TOFTS 2023 

A85 100 C98 ARDVRECK U/P 2023 

A85 100 W32 ABERCAIRNEY 2026 

A85 100 W37 CULTOQUHEY 2026 

A85 100 W60 GILMERTON 1 2026 

A85 100 W61 GILMERTON 2 2026 

A85 100 W63 GILMERTON 3 2026 

A85 100 W64 GILMERTON 4 2026 

A85 100 W65 GILMERTON 5 2026 

A85 100 W90 CRIEFF 2026 

A85 110 DALVRECK 2026 
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A85 120 MONZIEVAIRD 2026 

A85 130 CLATHICK 2026 

A85 140 LAWERS 2026 

A85 150 MILTON 2026 

A85 150 W45 COMRIE WINGWALLS LHS 2021 

A85 150 W46 COMRIE WINGWALLS RHS 2021 

A85 170 LEDNOCK 2026 

A85 180 TULLYBANNOCHER 2026 

A85 190 BOLTACHAN 2026 

A85 190 C50 TYNRIOCH RAIL 2021 

A85 210 FANK 2026 

A85 210 C10 STRUIE 2026 

A85 230 ST FILLANS TAILRACE 2026 

A85 230 W10 ST FILLANS 2026 

A85 240 ALLT AN FHIONN 2026 

A85 240 W60 LOCH EARN 1 2026 

A85 240 W90 LOCH EARN 2 2026 

A85 250 GLENTARKEN 2026 

A85 250 W15 LOCH EARN 3 2026 

A85 260 DERRY WOOD 2026 

A85 260 C75 TWIN CULVERT 2021 

A85 270 DALKENNETH 2023 

A85 280 BEICH 2023 

A85 290 GLEN OGLE 2023 

A85 290 F GLEN OGLE F/B 2021 

A85 300 OGLE 2022 
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A85 300 C65 LOCHAN LAIRIG CHEILE 2021 

A85 300 C75 GLENOGLE COTTAGES 2021 

A85 300 W15 ALLT AN SPUT DHUIBH 2021 

A85 300 W30 ALLT AN DEABHTAICH 2025 

A85 300 W34 MEALL BUIDH LB 2024 

A85 300 W36 MEALL BUIDH RB 2024 

A85 300 W55 GLEN OGLEHEAD (S) 2021 

A85 300 W70 ALLT LAIRIG CHEILE S 2021 

A85 300 W80 ALLT LAIRIG CHEILE N 2021 

A85 310 ALLT LAIRIG CHEILE 2025 

A85 310 W40 LIX RB 2024 

A85 320 ARDCHYLE 2022 

A85 330 LEDCHARRY 2022 

A85 340 LUIB BURN 2025 

A85 340 C85 SUIE LODGE 2021 

A85 350 LUIB STATION 2025 

A85 360 ALLT COIRE CHAORACH 2025 

A85 360 W30 AUCHESSAN LA 2024 

A85 370 IMMERDHU 2022 

A85 370 C35 IUBHAIR 2021 

A85 380 BENMORE 2021 

A85 380 G90 NADICS C2 2025 

A85 380 W40 LOCH DOCHART EAST 2026 

A85 380 W45 LOCH DOCHART WEST 2021 

A85 390 ALLT COIRE ARDRAIN 2022 

A85 400 CRNLARICH STN BURN 2026 
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A85 410 W51 RIVER LOCHY 1 2023 

A85 410 W60 RIVER LOCHY 3 2023 

A85 420 INVERLOCHY 2023 

A85 430 C0 CORRYGHOIL NEW 2024 

A85 430 C55 ALLT FHUARAN 2023 

A85 430 W95 TULLICH 2025 

A85 440 DUNORCHY 2023 

A85 450 DALMALLY HOTEL 2023 

A85 460 KINCHRACKINE 2023 

A85 470 KINCHRACKINE WEST 2023 

A85 480 ORCHY 2025 

A85 480 C66 CORRIES 2024 

A85 480 W36 CREAG A CHEOIDH 2025 

A85 480 W48 LOCHAWE HOTEL 2025 

A85 480 W49 TIGHT LINE 2025 

A85 480 W93 INNISCHOINNAIN E LB 2023 

A85 490 INNISCHONAIN RAIL 2026 

A85 490 C19 INNISCHOINAIN 2 2024 

A85 490 C38 INNISCHOINAIN 3 2022 

A85 500 LORGAIDH 2022 

A85 500 W11 LORGAIDH WALL 1 2022 

A85 500 W59 LORGAIDH WALL 2 2024 

A85 500 W63 LORGAIDH WALL 3 2024 

A85 500 W66 LORGAIDH WALL 4 2024 

A85 500 W67 LORGAIDH WALL 5 LB 2024 

A85 500 W69 LORGAIDH WALL 6 2024 
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A85 500 W74 LORGAIDH WALL 7 RA 2024 

A85 500 W84 LORGAIDH WALL 8 2022 

A85 500 W90 LORGAIDH WALL 9 RA 2024 

A85 510 CRUACHAN VIADUCT 2022 

A85 510 C3 CRUACHAN VIADUCT 1 2022 

A85 510 W9 CRUACHAN VIACUCT 1 2022 

A85 510 W92 CRUACHAN POWER STN 2022 

A85 510 W99 CRUACHAN POWER STN 1 2022 

A85 520 FALLS OF CRUACHAN E 2022 

A85 530 FALLS OF CRUACHAN 

Refer to 

Particular 

Requirements 

A85 540 FALLS OF CRUACHAN W 2022 

A85 540 W22 CRUACHAN WALL 1 2022 

A85 540 W42 CRUACHAN WALL 3 RA 2024 

A85 540 W59 CRUACHAN WALL 4 LB 2024 

A85 540 W62 CRUACHAN WALL 5 LB 2024 

A85 540 W69 CRUACHAN WALL 6 RA 2024 

A85 540 W70 CRUACHAN WALL 7 LB 2024 

A85 540 W71 CRUACHAN WALL 8 RA 2024 

A85 540 W77 CRUACHAN WALL 9 RA 2024 

A85 540 W82 CRUACHAN WALL 10 2022 

A85 540 W90 CRUACHAN WALL 11 RA 2024 

A85 540 W93 CRUACHAN WALL 12 2022 

A85 540 W94 CRUACHAN WALL 13 RA 2024 

A85 550 BRANDER VIADUCT 2021 

A85 550 W25 CRUACHAN WALL 14 RA 2024 
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A85 550 W30 CRUACHAN WALL 15 RA 2024 

A85 550 W54 CRUACHAN WALL 16 2021 

A85 550 W62 CRUACHAN WALL 17 RA 2024 

A85 550 W66 CRUACHAN WALL 18 RA 2024 

A85 550 W68 CRUACHAN WALL 19 RA 2024 

A85 560 ALLT BRANDER 2021 

A85 560 W47 BRANDER WALL 1 2024 

A85 560 W54 BRANDER WALL 2 2024 

A85 560 W59 BRANDER WALL 3 2023 

A85 560 W73 BRANDER WALL 4 2023 

A85 570 CRUINACHE NEW 2021 

A85 580 BRIDGE OF AWE 2022 

A85 590 NANT 2023 

A85 600 TAYNUILT HOTEL 2022 

A85 610 AIRDS RAIL 2022 

A85 620 AIRDS 2021 

A85 630 LAKEFIELD RAIL 2026 

A85 640 FEARNOCH 2026 

A85 650 C9 CUMADALLOCH 2023 

A85 660 LUSRAGAN 2025 

A85 660 W17 CRAIGLORA 2023 

A85 660 W18 CNOC ARUAN 2023 

A85 660 W20 THE STUDIO LA 2025 

A85 660 W21 CONNEL WALL 1 2025 

A85 660 W22 DUNALLAN 2023 

A85 660 W23 BELOW CONNEL BRIDGE 2023 
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A85 660 W26 LOCH ETIVE RB 2023 

A85 670 SAULMORE 2021 

A85 670 W75 BEALACH AN RIGH 2023 

A85 670 W77 FUINARY 2023 

A85 670 W79 LORNE VIEW 2023 

A85 670 W84 STAFFORD ST SEA WALL 2022 

A85 670 W87 ESPLANADE SEA WALL 2022 

A85 670 W93 CATHEDRAL ALBANY TER 2022 

A85 670 W97 GEORGE ST SEA WALL 2022 

A85 680 BLACK LYNN 2021 

A85 680 G35 VMS/C6 OBAN 2022 

A85 70 LOCHTY 2026 

A85 80 METHVEN 2026 

A85 90 KEILLOUR 2026 

A86 101 ALLT A' CHRANNAIG 2022 

A86 110 C69 ALLT NAN CLAR 2022 

A86 111 ALLT A COIRE ARDHAIR 2022 

A86 130 CHOILLE RAIS 2023 

A86 130 C10 MOY LODGE 2023 

A86 130 W66 LUIBLEA 2023 

A86 150 MOY BURN 2023 

A86 160 ALLT NA H-UAMHA 2023 

A86 160 W61 BHAIDEANACH 1 RA 2023 

A86 170 URCHAR 2023 

A86 180 CLACHAIG 2022 

A86 190 ALLT A' CHAORAINN 2022 
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A86 190 W35 LAGGAN DAM 2024 

A86 20 GYNACK 2022 

A86 200 DAMH 2022 

A86 200 W37 TULLOCH 2023 

A86 200 W48 MURLAGGAN 2023 

A86 200 W62 CILLE CHOIRILL 2024 

A86 200 W65 CRUINNICHIDH 2022 

A86 200 W67 CNOC AN EAS RA 2024 

A86 200 W68 GLENSPEAN LODGE 2024 

A86 200 W91 STRONLOSSIT 1 2023 

A86 200 W92 STRONLOSSIT 2 2023 

A86 210 ROY 2022 

A86 210 C68 DRUIMANDONICH 2022 

A86 22 F MILLENNIUM F/B D1 2024 

A86 220 ACHANEICH EAST 2023 

A86 220 C39 ALLT MAIRI 2023 

A86 220 C7 ACHANEICH 2023 

A86 23 F MILLENNIUM F/B D5 2024 

A86 230 ALLTOUR (ALLT ODHAR) 2023 

A86 24 F MILLENNIUM F/B D2 2024 

A86 27 F MILLENNIUM F/B D3 2024 

A86 30 AULT LAURIE 2026 

A86 31 F MILLENNIUM F/B D4 2024 

A86 40 CALDER 2022 

A86 40 C83 ALLT A'GHAILL 2022 

A86 40 C93 CLUNY 2026 
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A86 50 MILL HOUSE BURN 2022 

A86 60 LAGGAN 2026 

A86 70 STRATHMASHIE 2026 

A86 70 C82 PATTACK 2022 

A86 80 KINLOCH LAGGAN 2022 

A86 80 C39 ALLT NA CLAISE 2022 

A86 80 C64 ALLT MEAL DAMH 2022 

A86 80 W4 LOCH LAGGAN HOTEL 2024 

A87 10 ALDERNAIG 2026 

A87 100 LUNDIE 2021 

A87 110 LUNDIE COTTAGE 2021 

A87 120 ALLT COIRE LAIR 2022 

A87 130 ALLT CHOIRE A'CHAIT 2022 

A87 140 AN CAORANN MOR 2022 

A87 150 AN CAORANN BEAG 2022 

A87 160 COIRE THOLL BHRUACH 2022 

A87 160 C23 DOIREACH WEST 1 2022 

A87 160 C25 DOIREACH WEST 2 2022 

A87 160 C33 SHIEL TUNNEL 3 2022 

A87 160 C43 SUTHERLANDS CNR EAST 2022 

A87 160 C50 ALLT AN FEARNA 2022 

A87 160 C53 SHIEL RIVER HEAD 1 2022 

A87 160 C57 SHIEL RIVER HEAD 3 2022 

A87 160 C64 ALLT COIRE MHIC-TIRE 2022 

A87 160 C67 SAILEAG 2022 

A87 160 C69 CREAGAN LUIB EORMA 2022 
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A87 160 C70 ACH' A' MHARC OLAICH 2022 

A87 160 C74 BEALACH AN LAPAIN 1 2022 

A87 160 C76 BEALACH AN LAPAIN 2 2022 

A87 160 C81 LEAC DUBH 3 2022 

A87 160 W83 LEAC DUBH 5 2023 

A87 160 W85 LEAC DUBH 6 2023 

A87 160 W87 BATTLEFIELD 1 2023 

A87 160 W88 BATTLEFIELD 3 2023 

A87 160 W89 BATTLEFIELD 4 2023 

A87 160 W92 DUBH THOLLAIDH 2023 

A87 160 W98 EAS NAN ARM EAST RHS 2023 

A87 160 W99 EAS NAN ARM EAST LHS 2023 

A87 170 EAS NAN ARM 2023 

A87 170 W31 TATTENHAM CORNER 1 2025 

A87 170 W34 TATTENHAM CORNER 2 2025 

A87 170 W49 TATTENHAM CORNER W 2025 

A87 180 MALAGAN 2021 

A87 190 SHIEL 2023 

A87 190 W15 SHIEL JUNCTION 2025 

A87 20 ACHA LUACHRIACH 2026 

A87 200 ALLT A'CHRUINN 2023 

A87 210 CLACHAN DUICH 2021 

A87 210 W73 INVERINATE WEST RHS 2025 

A87 210 W80 INVERINATE WEST LHS 2025 

A87 220 AN LETH-ALLT 2021 

A87 220 W16 KEPPOCH ROCK FACE 2023 
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A87 220 W57 CASTLE CUTTINGS 2025 

A87 235 DORNIE SUBWAY NEW 2022 

A87 235 W5 EILEAN DONAN WALL LB 2023 

A87 245 DORNIE NEW 

Refer to 

Particular 

Requirements 

A87 250 NOSTIE 2026 

A87 250 G68 NADICS X1 2025 

A87 260 BALMACARA NEW 2026 

A87 270 KYLE STATION RAIL 2023 

A87 270 G45 NADICS X8 2021 

A87 280 CARRICH 

Refer to 

Particular 

Requirements 

A87 290 SKYE 

Refer to 

Particular 

Requirements 

A87 290 G46 NADICS X9 2021 

A87 290 G52 NADICS X10 2021 

A87 290 H801V 801 SKYE BR LOCHALSH 2022 

A87 290 H802V 802 SKYE BR LIGHTHSE 2022 

A87 290 H804V 804 SKYE BR KYLEAKIN 2022 

A87 30 DAINGEAN 2026 

A87 300 ALLT ANAVIG 2022 

A87 310 ALLT AN DARAICH 2022 

A87 320 LUSA NEW 2021 

A87 330 ASHAIG 2026 

A87 340 BUNAN 2026 
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A87 350 LOINN BHAINN NEW 2021 

A87 350 C20 SKULAMUS 2021 

A87 370 BIDEICH NEW 2021 

A87 380 HARRAPOOL 2021 

A87 390 MHUILLIN NEW 2026 

A87 40 BHOIRA 2026 

A87 400 BROADFORD 2021 

A87 409 FEARNA OLD (LAY-BY) 2021 

A87 410 FEARNA NEW 2026 

A87 410 W65 STROLLAMUS LA 2022 

A87 420 STROLLAMUS 2021 

A87 430 LUIB 2026 

A87 430 C11 LUIB CREEP 2022 

A87 440 LOCH AINORT 2021 

A87 450 ABHAINN CEANN 2021 

A87 460 BRUADARAN 2022 

A87 470 ALLT MHIC MHOREIN 2022 

A87 480 TORRA-MICHAIG 2022 

A87 480 W38 SCONSER 1 2022 

A87 480 W39 SCONSER 2 2023 

A87 480 W41 SCONSER HOUSE 2023 

A87 480 W42 SCONSER SHED 2023 

A87 490 ALLT DARAICH 2023 

A87 50 GARBH DHOIRE 2026 

A87 500 SLIGACHAN 2026 

A87 510 ALLT DUBH 2023 
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A87 510 C22 LON LIDH 2023 

A87 510 C44 LON NA MUICE 2023 

A87 520 ALLT A'GHLARSAIR 2023 

A87 520 W0 ALLT A GHLARSAIR 1 2023 

A87 520 W62 ALLT A'GHLARSAIR 2 2023 

A87 530 LON NAN AIRIGH 2023 

A87 530 C50 CULVERT 2 2023 

A87 540 LON CHAORACH 2023 

A87 540 W79 LON CHAORACH LB 2023 

A87 550 LON NA H-AIRIGH 2022 

A87 550 W19 LON CREAG A CHAIT 2022 

A87 550 W75 LON CREAG A CHAIT 2 2022 

A87 560 VARRAGIL 2025 

A87 560 W67 GLENVARRAGIL HOUSE 2022 

A87 570 ALLT TOTA THAOIG 2022 

A87 570 C42 LON NA H'ATHA 2022 

A87 570 C54 LON NAN SLUGAN 2022 

A87 570 C9 BUCHANAN'S BURN 2022 

A87 570 W30 VIEWFIELD HOTEL 2022 

A87 570 W49 DUNVEGAN ROAD 2023 

A87 60 LOYNE 2026 

A87 60 G10 VMS/X7 BUN LOYNE 2022 

A87 600 LON NA H'IOLAINN 2023 

A87 610 HAULTIN 2021 

A87 620 ROMESDAL 2023 

A87 630 LON RUADH 2023 
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A87 640 HINNISDAL 2026 

A87 650 ABHAINN BHAL 2026 

A87 650 W74 PEINSORIAG 2023 

A87 660 CONON (UIG) 2026 

A87 660 W31 NORTH CUIL 2023 

A87 670 RHA 2026 

A87 70 MORISTON 2026 

A87 80 FHEARCHAIR 2021 

A87 90 PEATHRAIN 2021 

A887 0 C65 BUACHAILLEAN 2021 

A887 10 LEVISHIE 2021 

A887 100 ALLT NA H-INNSE BEAG 2022 

A887 110 ALLT NA H-INNSE MOR 2022 

A887 120 ALLT DUBH 2021 

A887 120 C73 ALLT THOMAIS 2021 

A887 140 ALLT A' CHAISE 2021 

A887 150 ALLT A COIRE BHUIDHE 2021 

A887 160 ALLT NA CRICHE 2022 

A887 170 ALLT A' GHOIRTEIN 2022 

A887 170 C86 ALLT AN EOIN EAST 2022 

A887 180 ALLT AN EOIN 2021 

A887 180 W55 MACKENZIE'S CAIRN 2021 

A887 190 CEANNACROC 2021 

A887 20 CEANN AN ACHAIDH 2021 

A887 30 CAOCHAN NA MUIC 2021 

A887 40 BHLARAIDH 2021 
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A887 50 ALLT LARAIRIDH 2021 

A887 50 C48 ALLT A'CHOIRE BHUIDE 2021 

A887 50 C64 ALLT RUADH 2021 

A887 50 C70 TOM NA CROICHE 2021 

A887 80 LAGAIN BHAIN 2021 

A887 90 TORGOYLE 2022 

A889 10 DROCHAID A'BHACAIN 2026 

A889 20 DALWHINNIE 2021 

A889 30 DALWHINNIE RAIL 2026 

A889 40 ALLT BREAKACHY 2021 

A889 50 LAGG (CUBHAIGE) 2021 

A9 1000 SPEY RIVER 2023 

A9 1010 KINGUSSIE RAIL 2021 

A9 1020 KERROW 2021 

A9 1020 C18 TOM CHEIREAG 2025 

A9 1020 G15 NADICS A2 2025 

A9 1030 CHAPELPARK U/P 2021 

A9 1040 RAITTS BURN 2022 

A9 1050 WILDLIFE PARK U/P 2022 

A9 1051 F MEADOWSIDE FOOTBRIDGE 2026 

A9 1061 DUNACHTON UNDERPASS 2026 

A9 1062 F DUNACHTON FOOTBRIDGE 2026 

A9 1063 LEAULT BURN 2026 

A9 1063 F LEAULT BURN FOOTBRIDGE 2026 

A9 1065 BALDOW SMIDDY UNDERPASS 2026 

A9 1065 F BALDOW SMIDDY FOOTBRIDGE 2026 
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A9 1075 LOWER MILEHEAD UNDERPASS 2026 

A9 1091 ALLT AN FHEARNA 2017 2026 

A9 1100 ALLT CHRIOCHAIDH 2024 

A9 1100 C69 LOCH ALVIE CREEP 2024 

A9 1100 C70 CAOCHAN BURN 2023 

A9 1100 G85 VMS/A14 AVIEMORE 2022 

A9 1110 BALLINLUIG PEDES U/P 2024 

A9 1110 C10 BALLINLUIG BURN 2024 

A9 1120 LYNWILG U/P 2024 

A9 1130 CRICHE 2022 

A9 1130 G88 VMS AVIEMORE (B9152) 2025 

A9 1140 CRAIG DHU U/P 2022 

A9 1150 CRAIGELLACHIE NR U/P 2023 

A9 1150 C87 MILTON SHEEP CREEP 2021 

A9 1150 C95 STEALLAN DUBH 2021 

A9 1160 MILTON CARAVAN SITE 2021 

A9 1162 HIGH BURNSIDE U/P 2021 

A9 1170 GRANISH U/P 2021 

A9 1170 C12 ALLT NA CRICHE 2023 

A9 1170 C22 AVIELOCHAN 3 2021 

A9 1170 C32 LAGGANTYGOWAN CREEP 2023 

A9 1170 C75 FEITH MHOR 2023 

A9 1170 C77 CRANNAICH 1 2023 

A9 1180 CARRBRIDGE U/P 2023 

A9 1190 DULNAIN 2023 

A9 1200 BADDENGORM 2026 
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A9 1207 F SLOCHD SUMMIT 3 F/B 2025 

A9 1210 SLOCHD BEAG 2026 

A9 1210 C45 SLOCHD MOR 2 2021 

A9 1210 C46 SLOCHD MOR 3 2021 

A9 1220 SOILSHAN U/P 2026 

A9 1230 FINDHORN 

Refer to 

Particular 

Requirements 

A9 1240 TOMATIN HOUSE U/P 2025 

A9 1250 ALLT NA FRITHE 2025 

A9 1250 C25 ALLT DUBHAIG 2025 

A9 1250 C50 INVEREEN U/P 2021 

A9 1260 DALMAGARRY 2025 

A9 1260 C35 STRATHDEARN 1 2024 

A9 1260 C65 STRATHDEARN 2 2021 

A9 1260 C94 MOY 2026 

A9 1262 F MILLENNIUM F/B F1 2024 

A9 1270 MOY RAIL 2021 

A9 1270 C33 ALLT NA SLANAICH 2021 

A9 1270 C41 ALLT CREAG BHETHIN 1 2021 

A9 1270 C43 ALLT CREAG BHETHIN 2 2021 

A9 1280 LAIRGANDOUR U/P 2026 

A9 1280 C10 LAIRGANDOUR SOUTH 2023 

A9 1280 C68 LAIRGANDOUR NORTH 2023 

A9 1290 DAVIOT NEW 2021 

A9 1290 C5 NAIRNSIDE 2 2023 

A9 1290 W4 NAIRNSIDE RB 2023 
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A9 1291 DAVIOT OLD (NSS) 2026 

A9 1295 MATTAR 2021 

A9 1295 G63 NADICS A5 2025 

A9 1300 INSHES O/B 2026 

A9 1310 RAIGMORE SOUTH 2021 

A9 1320 RAIGMORE NORTH 2021 

A9 1330 RAIGMORE NAIRN RAIL 2026 

A9 1340 RAIGMORE PERTH RAIL 2026 

A9 1340 C50 MILLBURN 2021 

A9 1340 G40 NADICS A8 2025 

A9 1350 KESSOCK 

Refer to 

Particular 

Requirements 

A9 1350 G45 NADICS A6 2025 

A9 1355 CHARLESTOWN PED U/P 2025 

A9 1355 C32 GLACKMORE 2023 

A9 1355 G50 NADICS A11 2025 

A9 1355 W25 PLOVER COTTAGE RA 2025 

A9 1356 NORTH KESSOCK U/P 2025 

A9 1360 CROMARTY 

Refer to 

Particular 

Requirements 

A9 1360 C60 FOULIS 2025 

A9 1370 KILTEARN O/B 2023 

A9 1380 SGITHEACH RIVER 2023 

A9 1390 BALCONIE O/B 2023 

A9 1400 ALLT GRAAD 2023 
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A9 1410 DEEPHAVEN 2023 

A9 1420 TEANINICH 2023 

A9 1420 C59 CONTULLICH BURN 2023 

A9 1430 ALNESS RIVER 2023 

A9 1430 C64 DALMORE MILL LADE 2023 

A9 1440 DALMORE O/B 2022 

A9 1450 DALMORE RAIL 2023 

A9 1450 C30 ACHNAGARRON 2026 

A9 1450 C60 STONEYFIELD BURN 2026 

A9 1450 C90 BROOMHILL BURN 2024 

A9 1455 BROOMHILL U/P 2026 

A9 1455 C23 KINDEACE BURN NEW 2024 

A9 1455 C45 TULLICH BURN NEW 2024 

A9 1459 KILDARY 2022 

A9 1459 W50 BALNAGOWN NORTH LB 2024 

A9 1459 W51 BALNAGOWN SOUTH RB 2022 

A9 1461 BALNAGOWN RIVER NEW 2022 

A9 1462 EAST LODGE U/P 2022 

A9 1462 C41 BALMACRAGGAN 2026 

A9 1465 PITMADUTHY U/P 2022 

A9 1465 C5 PITMADUTHY BURN 2024 

A9 1470 HILTON NEW 2026 

A9 1470 C40 TAIN ST VINCENT U/P 2025 

A9 1470 C85 TARLOGIE BURN/CREEP 2024 

A9 1475 ARDJACHIE CREEP 2022 

A9 1583 MEIKLE FERRY RAIL 2025 
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A9 1585 DORNOCH 

Refer to 

Particular 

Requirements 

A9 1587 EVELIX CUTHILL LINKS 2025 

A9 1587 W61 COWIE HOUSE LA 2025 

A9 1590 EVELIX NEW 2021 

A9 1590 C54 SKELBO BURN 2021 

A9 1590 W36 ACHAVANDRA MUIR RB 2021 

A9 1590 W43 SKELBO MUIR RB 2021 

A9 1590 W68 FOUR PARKS BALVRD RB 2021 

A9 1590 W74 CAMBUSAVIE HSPTAL RB 2021 

A9 1590 W80 CAMBUSAVIE RAIL RB 2021 

A9 1600 MOUND SLUICES (NSS) 

Refer to 

Particular 

Requirements 

A9 1615 FLEET NEW 2025 

A9 1625 MOUND NEW RAIL 2025 

A9 1625 W76 KIRKTON FARM RB 2026 

A9 1625 W80 CULMAILY 1 RB 2024 

A9 1630 CULMAILY OLD (ASS) 2021 

A9 1640 CULMAILY NEW 2026 

A9 1640 C20 ALLT DOMHAIN 2026 

A9 1650 GOLSPIE RAIL 2023 

A9 1650 W75 GOLSPIE CHURCHYRD LA 2021 

A9 1660 GOLSPIE BIG BURN NEW 2026 

A9 1680 STRATHSTEVEN RAIL 2023 

A9 1680 W91 BRORA ROSSLYN YRD LB 2025 
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A9 1680 W92 BRORA HIGH STREET RA 2025 

A9 1680 W96 SUTHERLAND ARMS LB 2025 

A9 1680 W97 BRORA SOUTH BRAE RA 2025 

A9 1680 W98 BRORA MEMORIAL LB 2025 

A9 1680 W99 BRORA MEMORIAL SQ RA 2025 

A9 1695 BRORA RIVER NEW 2025 

A9 1700 CRAIGALLACHIE 2024 

A9 1710 CLYNEMILTON BURN 2026 

A9 1720 KINTRADWELL BURN 2026 

A9 1720 C24 ALLT GARBH-CHLAIS 2025 

A9 1720 W19 KINTRADWELL LODGE RB 2025 

A9 1720 W38 KINTRADWELL FARM LA 2025 

A9 1730 COLLIEBURN 2025 

A9 1730 G90 NADICS X4 2025 

A9 1745 ALTNACOUL NEW 2025 

A9 1755 LOTH RIVER NEW 2025 

A9 1755 C73 ALLTEENIE BURN 2025 

A9 1755 W45 CRACKAIG RB 2022 

A9 1755 W70 LOTHMORE RB 2025 

A9 1755 W77 LOTH PHONE KIOSK RB 2025 

A9 1755 W81 LOTH SCHOOL RB 2025 

A9 1760 CULGOWER BURN 2025 

A9 1760 C24 WESTGARTY BURN 2023 

A9 1760 C29 WESTGARTY CREEP 2023 

A9 1760 C41 MIDGARTY BURN 2023 

A9 1760 C85 MUNRO'S BRIDGE 2023 
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A9 1760 W44 MIDGARTY RB 2022 

A9 1760 W56 CREAGLOISGTE 1 RB 2023 

A9 1760 W57 CREAGLOISGTE 2 RB 2023 

A9 1760 W61 BRAEHEAD TERRACE RB 2023 

A9 1760 W74 DUNPHAILHEAD RAIL RB 2023 

A9 1760 W89 GREENPARK RAIL RB 2023 

A9 1760 W90 GREENPARK 1 LA 2023 

A9 1760 W91 GREENPARK 2 LA 2023 

A9 1765 PORTGOWER MILL BRIDGE 2022 

A9 1775 HELMSDALE NEW RAIL 2024 

A9 1785 HELMSDALE RIVER NEW 2024 

A9 1790 HELMSDALE SHORE ST 2023 

A9 1790 C70 NAVIDALE BURN 2024 

A9 1790 C80 ALLT BRISTE S 2024 

A9 1790 W20 HELMSDALE BRMHILL LA 2026 

A9 1790 W30 CLASHNARROW LA 2026 

A9 1800 SPUT BURN U/P 2024 

A9 1800 C5 SPUT BURN NEW 2024 

A9 1800 C95 ALLT BRISTE NORTH 2021 

A9 1809 BROKEN BURN (SSS) 2026 

A9 1810 ALLT BRISTE NTH U/P 2021 

A9 1810 W85 ORD WALL 2 NEW RB 2021 

A9 1810 W91 ORD WALL 3 RB 2026 

A9 1820 ORD BURN OLD (SSS) 2026 

A9 1820 C0 ORD BURN NEW 2026 

A9 1820 C30 ALLT AN FUDHAIR NEW 2021 
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A9 1820 C88 ALLT NA HEANG 2025 

A9 1820 W3 ORD WALL 4 RB 2026 

A9 1830 OUSDALE 2025 

A9 1840 ALT BRAIGH NAM MEUR 2025 

A9 1840 C7 ALLT SLEIBHT EAN 2025 

A9 1840 W81 DUBH CHOILLE 1 LB 2025 

A9 1840 W85 DUBH CHOILLE 2 LB 2025 

A9 1850 BERRIEDALE LANGWELL 2026 

A9 1860 BERRIEDALE WATER 2026 

A9 1860 W13 WHITE HOUSE RA 2025 

A9 1860 W5 BERRIEDALE HAIRPN RB 2025 

A9 1860 W8 BERRIEDALE CMTARY RA 2025 

A9 1860 W99 BORGUE BNSIDE D/S RB 2023 

A9 1870 BORGUE 2025 

A9 1870 W2 BORGUE BNSIDE D/N RB 2023 

A9 1870 W36 SITHEAN DUBH RB 2025 

A9 1870 W46 DUNBEATH CSTL HLL RB 2025 

A9 1870 W56 DUNBEATH MAINS RB 2023 

A9 1885 DUNBEATH NEW 2023 

A9 1885 W5 BRIDGEND CRB WALL RB 2022 

A9 1890 LATHERONWHEEL 2021 

A9 1890 W11 LATHERONWHEEL VLA RA 2022 

A9 1900 LATHERON 2024 

A9 1900 C88 LOCHEND 2021 

A9 1910 RANGAG 2026 

A9 1920 TACHER 2026 
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A9 1920 C5 FHEOIR 2022 

A9 1920 W86 CLASHGAL RA 2026 

A9 1940 GEORGEMAS JUNCT RAIL 2026 

A9 1940 C34 SORDALE CATTLE CREEP 2026 

A9 1940 C36 ACHINGILLS 2026 

A9 1940 C43 CARSGOE 2023 

A9 1940 C72 STAINLAND 2026 

A9 1940 G5 NADICS X5 2025 

A9 1950 THURSO RIVER 2025 

A9 1960 BURNSIDE BURN 2026 

A9 1960 W61 SCRABSTER HOUSE LA 2026 

A9 1960 W62 SCRABSTER APPR'CH RB 2024 

A9 1960 W74 SCRABSTER CLETT B LA 2024 

A9 1960 W80 SCRABSTER OIL DPT RB 2024 

A9 1960 W89 SCRABSTER COTTS 1 LA 2024 

A9 1960 W91 SCRABSTER COTTS 2 LA 2024 

A9 340 ALMOND 2022 

A9 340 G50 NADICS A1 2025 

A9 340 G67 VMS/D8 INVERALMOND 2021 

A9 350 LUNCARTY O/B 2022 

A9 360 SHOCHIE 2021 

A9 360 G87 VMS SITE 1 NB 2032 

A9 360 H87V CCTV SITE 1A NB 2032 

A9 365 PITLANDIE 2032 

A9 370 ORDIE 2021 

A9 370 W1 ORDIE RB 2032 
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A9 370 W90 HEADWALL C 02C PART 2 OUTLET 2032 

A9 370 W91 HEADWALL C 02C PART 2 INLET 2032 

A9 375 STANLEY 2032 

A9 375 H7V CCTV SITE 2 SB 2032 

A9 375 H68V CCTV SITE 3 NB 2032 

A9 375 W0 HEADWALL C 02C OUTLET 2032 

A9 375 W1 HEADWALL C 02C INLET 2032 

A9 375 W3 HEADWALL C 02D INLET 2032 

A9 375 W97 HEADWALL C 03 INLET 2032 

A9 380 HUNTERS LODGE 2022 

A9 380 H15V CCTV SITE 4 SB 2032 

A9 383 COLTRANNIE 2032 

A9 383 G84 VMS SITE 5 SB 2032 

A9 387 GELLY 2032 

A9 387 W6 HEADWALL C 09 INLET LB 2032 

A9 387 W7 HEADWALL C 09 OUTLET RB 2032 

A9 387 W41 HEADWALL C 13 INLET LB 2032 

A9 387 W42 HEADWALL C 13 OUTLET RB 2032 

A9 390 KINGSWOOD ROAD RAIL 2023 

A9 400 BIRNAM GLEN 2022 

A9 410 RIVER BRAAN 2022 

A9 420 INVER MILL LADE 2021 

A9 420 W10 INVER WEST LA 2024 

A9 420 W12 INVER EAST RA 2024 

A9 420 W44 HERMITAGE ACCESS LB 2024 

A9 430 INVER RAIL 2023 
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A9 440 INCH RAIL 2023 

A9 450 RIVER TAY 2022 

A9 450 C70 DOWALLY BURN 2022 

A9 450 C87 GUAY 2022 

A9 450 W20 LEDPETTIE LB 2024 

A9 450 W95 KINDALLACHAN LB 2024 

A9 460 KINDALLACHAN 2022 

A9 470 DALNABO O/B 2023 

A9 470 C16 BALLINLUIG PEDES U/P 2021 

A9 470 C41 WESTER BALLINLUIG 2021 

A9 470 W23 BALLINLUIG RAIL LA 2023 

A9 470 W96 BROOM BURN CHAN'L RB 2023 

A9 500 LOCH BROOM BURN 2021 

A9 500 C4 PITCASTLE BURN 2021 

A9 500 C74 EASTHAUGH FARM U/P 2021 

A9 520 DALSHIAN RAIL 2023 

A9 530 TUMMEL 2023 

A9 540 FOSS ROAD 2023 

A9 550 CLUNIE 2023 

A9 560 CRAIGHULAN 2026 

A9 560 W30 TIGH NA BEITHE RB 2023 

A9 570 TIGH NA BEITHE RAIL 2023 

A9 580 TYNATIED (BURN B) 2021 

A9 580 W36 KILLIECRANKIE D/H LB 

Refer to 

Particular 

Requirements 
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A9 580 W53 KILLIECRANKIE GAB RA 

Refer to 

Particular 

Requirements 

A9 580 W82 KILLIECRANKIE C/R CB 

Refer to 

Particular 

Requirements 

A9 580 W83 KILLIECRANKIE U/H RA 

Refer to 

Particular 

Requirements 

A9 590 KILLIECRANKIE VIA NB 

Refer to 

Particular 

Requirements 

A9 600 KILLIECRANKIE VIA SB 

Refer to 

Particular 

Requirements 

A9 610 EACHAINN (BURN C) 2021 

A9 620 OLD FASKALLY U/P 2026 

A9 620 C5 TROOPERS (BURN D) 2021 

A9 640 ALLT GIRNAIG 2026 

A9 650 GLEN GIRNAIG U/P 2026 

A9 650 G90 NADICS A7 2025 

A9 660 ALLT CHLUAIN 2026 

A9 670 ESSANGAL 2026 

A9 670 W70 TULACH RB 2025 

A9 680 ALLT BHAIC 2026 

A9 690 PITALDONICH 2026 

A9 700 PITAGOWAN ROAD 2026 

A9 710 PITAGOWAN RAIL 2023 
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A9 720 ALLT A'CROMBAIDH 2026 

A9 730 CLUNES BURN 2026 

A9 740 ALLT CRAM BHRUTHAIH 2026 

A9 750 DALNAMEIN 2026 

A9 760 ALLT GEILLEIDH 2026 

A9 760 C20 CARN NA SAIDHE N/B 2026 

A9 760 C21 CARN NA SAIDHE S/B 2026 

A9 790 EDENDON WATER 2026 

A9 790 W7 DALNACARDOCH 6 LA 2026 

A9 795 F MILLENNIUM F/B B20 2023 

A9 800 ALLT AN STALCAIR NB 2026 

A9 800 W0 DALNACARDOCH 5 RA 2026 

A9 800 W4 DALNACARDOCH 4 LB 2026 

A9 810 ALLT AN STALCAIR SB 2026 

A9 810 W14 DRUMOCHTER 13 S/B LA 2024 

A9 810 W28 DALNACARDOCH 1 LA 2026 

A9 810 W4 DRUMOCHTER 14 S/B LA 2024 

A9 810 W66 DALNACARDOCH 2 LA 2026 

A9 810 W89 DALNACARDOCH 3 LA 2026 

A9 818 F MILLENNIUM F/B B13 2024 

A9 820 ALLT AN BHATHAICH NB 2026 

A9 820 F MILLENNIUM F/B B12 2024 

A9 830 ALLT AN BHATHAICH SB 2026 

A9 830 F MILLENNIUM F/B B11 2024 

A9 831 F MILLENNIUM F/B B10 2024 

A9 834 F MILLENNIUM F/B B9 2024 
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A9 836 F MILLENNIUM F/B B8 2024 

A9 840 ALLT CHOARACH MOR 2026 

A9 840 C25 ALLT CHOARACH BEAG 2021 

A9 840 W82 DALNASPIDAL 1 RA 2026 

A9 840 W91 DALNASPIDAL 2 RA 2026 

A9 840 W99 DALNASPIDAL 3 RA 2026 

A9 841 F MILLENNIUM F/B B6 2024 

A9 842 F MILLENNIUM F/B B5 2024 

A9 845 F MILLENNIUM F/B B4 2024 

A9 850 ALLT COIRE MHIC SITH 2026 

A9 850 F MILLENNIUM F/B B3 2024 

A9 850 W77 DRUMOCHTER 1 RA 2026 

A9 860 ALLT A'CHAORRUINN 2026 

A9 860 F MILLENNIUM F/B B2 2024 

A9 861 F MILLENNIUM F/B B1 2024 

A9 862 F MILLENNIUM F/B A23 2024 

A9 863 F MILLENNIUM F/B A22 2024 

A9 864 F MILLENNIUM F/B A21 2024 

A9 865 F MILLENNIUM F/B A20 2024 

A9 866 F MILLENNIUM F/B A19 2024 

A9 867 F MILLENNIUM F/B A18 2024 

A9 868 F MILLENNIUM F/B A17 2024 

A9 869 F MILLENNIUM F/B A16 2024 

A9 870 ALLT DUBHAIG 2025 

A9 871 F MILLENNIUM F/B A14 2024 

A9 872 F MILLENNIUM F/B A13 2024 
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A9 873 F MILLENNIUM F/B A12 2024 

A9 874 F MILLENNIUM F/B A11 2024 

A9 879 F N OF BALSPORRAN F/B 2025 

A9 880 ALLT CHUIRN 2025 

A9 880 C47 BHOTIE SOUTH 2024 

A9 880 C66 BHOTIE NORTH 2024 

A9 881 F MILLENNIUM F/B A10 2024 

A9 882 F MILLENNIUM F/B A9 2024 

A9 883 F MILLENNIUM F/B A4 2024 

A9 884 F MILLENNIUM F/B A8 2024 

A9 885 F MILLENNIUM F/B A7 2024 

A9 886 F MILLENNIUM F/B A6 2024 

A9 887 F MILLENNIUM F/B A5 2024 

A9 888 F MILLENNIUM F/B A3 2024 

A9 889 F MILLENNIUM F/B A2 2024 

A9 890 ALLT NAN CISTEACHAN 2025 

A9 890 F MILLENNIUM F/B A1 2024 

A9 891 F S OF DALWHINNIE F/B 2024 

A9 900 ALLT UILLEIM 2025 

A9 900 C75 TRUIM DAM CREEP 2024 

A9 910 ALLT BHATHAICH 2025 

A9 910 C45 LOCH ERICHT CREEP 2026 

A9 920 AQUEDUCT 2025 

A9 920 C57 DALWHINNIE DIST 1 2021 

A9 930 ALLT CUAICH 2025 

A9 930 C72 GLEN TRUIM 3 2024 
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A9 940 ALLT GARBH 2025 

A9 940 C28 GARBH NORTH 2 2021 

A9 950 ALLT NA CEARDAICH 2026 

A9 950 C45 RALIA LODGE 2025 

A9 950 C51 GLENTRUIM CREEP 2026 

A9 950 C74 RALIA CULVERT 2024 

A9 950 C75 RALIA CREEP 2026 

A9 960 NUIDE CATTLE CREEP 2026 

A9 970 INVERTON 2026 

A9 980 KNAPPACH U/P 2026 

A9 990 RUTHVEN ROAD 2021 

A99 10 FORSE 2024 

A99 10 C54 ACHASTLE BURN 2022 

A99 10 W44 REMEGGY RB 2021 

A99 20 REISGILL 2024 

A99 20 W6 LYBSTER RA 2022 

A99 30 OCCUMSTER CLYTH BURN 2024 

A99 30 C79 HILL O' MANY STANES 2022 

A99 40 BRUAN MANSE 2022 

A99 40 C23 OLD MILL 2024 

A99 40 C89 HEMPRIGGS NORTH 2021 

A99 40 G77 NADICS X6 2025 

A99 40 W12 BRUAN REDGOE RB 2024 

A99 40 W30 ULBSTER RB 2022 

A99 40 W34 LANGSTANE 1 RB 2021 

A99 40 W37 LANGSTANE 2 RB 2021 
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A99 50 HUMSTER 2022 

A9S 1310 W10 RAIGMORE LA 2021 

A9S 467 BALLINLUIG BOX CULVT 2024 

A9S 468 BALLINLUIG JN 1 RAIL 2024 

A9S 469 BALLINLUIG JN 2 RAIL 2024 

A9S 469 W1 BALLINLUIG JN MERGE 2024 

A9S 530 W1 TUMMEL LB 2021 
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Table 4.3.2 Summary of Structures Requiring Principal Inspections Per Year 

 

        
   

Structure Type 2021 2022 2023 2024 2025 2026 2027 2028 2029 Total 

Particular Requirements  Refer to Particular Requirements  

Bridges  123 105 86 35 118 130 123 105 86 911 

Footbridges  5 1 5 43 3 7 5 1 5 75 

Culverts  48 52 45 28 27 25 48 52 45 370 

Retaining Walls  85 65 117 153 63 54 85 65 117 804 

Gantries  5 3 0 0 21 0 5 3 0 37 

High Mast Lights  0 3 0 0 0 0 0 3 0 6 

Totals 266 229 253 259 232 216 266 229 253  

           

Notes        
   

        
   

1. For supplementary information on bridges with particular requirements, refer to Attachment 4.15. 

2. Further information on the Structures listed within this table is held within the structures management function of the Integrated Roads 

Information System and the information room. 
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3. The numbers of Structures may be altered during the course of this Contract at the Director's discretion. 

4. All Structures with particular requirements lie within the Principal Inspection programme, except where specifically excluded by their own 

maintenance manual as noted in Attachement 4.15. 

5. Not all Structures with particular requirements have Principal Inspections due between 2021 and 2029.   
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Attachment 4.4 List of Structures Over, Carrying or Adjacent to Water Courses That 
Have Level 1 and Level 2 Scour Assessments 

 
Table 4.4.1 Structures Over, Carrying or Adjacent to Water Courses,  Results of Level 

1 and Level 2 Scour Assessments 

Struct 
Ref 

Name Risk Rating 
 Level 1/ Level 2 

Assessment 

A82 1000 
TOMNAHARRY 5  Level 1 

A82 1010 
MHUILINN 2  Level 1 

A82 1010 F 
MHUILINN F/B 5  Level 1 

A82 1020 
CAILLICH 5  Level 1 

A82 1020 F 
CAILLICH F/B 5  Level 1 

A82 1030 
LUNDY 5  Level 1 

A82 1030F 
LUNDY 5  Level 1 

A82 1040 
SPEAN 5  Level 1 

A82 1050 
MAIRI 5  Level 1 

A82 1060 
INVERGLOY 5  Level 1 

A82 1070 
ALTRUA 5  Level 1 

A82 1080 
LEITIRI 3  Level 1 

A82 1095 CORRIEGOUR LODGE 
NEW 

5 
 Level 1 

A82 1100 
ATHA 5  Level 1 

A82 1110 
LEAGANN 5  Level 1 

A82 1120 
CHOILICH 2  Level 1 

A82 1130 
CEANNSIDE SIX 5  Level 1 

A82 1140 
CEANNSIDE FOUR 5  Level 1 

A82 1150 
CEANNSIDE THREE 5  Level 1 

A82 1160 
CEANNSIDE 2 5  Level 1 

A82 1170 
SITHEINN 1  Level 1 

A82 1180 
LAGAIN 5  Level 1 

A82 1190 LAGAN SWING 
BRIDGE 

5 
 Level 1 

A82 1200 
INVERGARRY 5  Level 1 

A82 1210 
GHLEANNAIN 4  Level 1 

A82 1220 
OICH 1  Level 1 

A82 1230 ABERCHALDER 
SWING BR 

5 
 Level 1 

A82 1240 
UANAGAN 5  Level 1 
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A82 1250 FT AUGUSTUS SWING 
BR 

5 
 Level 1 

A82 1260 
FORT AUGUSTUS 5  Level 1 

A82 1270 
BHROCHAIN 5  Level 1 

A82 1280 
UISGE 5  Level 1 

A82 1290 
ALLT A' MHUILINN 5  Level 1 

A82 1300 
PORTCLAIR 5  Level 1 

A82 1310 
INVERMORISTON 5  Level 1 

A82 1320 
COINNEAG 5  Level 1 

A82 1330 
ALLT SAIGH 5  Level 1 

A82 1340 
WATERFALL 5  Level 1 

A82 1350 
GROTAIG 5  Level 1 

A82 1360 
TYNEHERRICK 5  Level 1 

A82 1370 
EIREIGE 5  Level 1 

A82 1380 
FHITHICH 5  Level 1 

A82 1390 
BORLUM 5  Level 1 

A82 1400 
DRUMNADROCHIT 2  Level 1 

A82 1420 
FHEARCHAIR 5  Level 1 

A82 1430 
FOITHANEAN 5  Level 1 

A82 1440 
BRACHLA 5  Level 1 

A82 1450 
KILLIANAN 5  Level 1 

A82 1460 
RUITH 2  Level 1 

A82 1470 
LOCHEND 5  Level 1 

A82 1480 
DOCHFOUR 5  Level 1 

A82 1490 TOMNAHURICH 
SWING BR 

5 
 Level 1 

A82 1500 
FRIARS 3  Level 1 

A82 220 CAMERON LODGE 
NORTH 

5 
 Level 1 

A82 230 
EL RETIRO 5  Level 1 

A82 240 
FRUIN OLD 2  Level 1 

A82 242 
FRUIN NEW 5  Level 1 

A82 250 
ALDYALLAN 5  Level 1 

A82 260 
FINLAS 5  Level 1 

A82 285 
LUSS WATER 1  Level 1 

A82 305 
CULAG FARM 5  Level 1 
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A82 315 
CULVERT 38 5  Level 1 

A82 325 
WADE'S BRIDGE 5  Level 1 

A82 342 
INVERBEG 5  Level 1 

A82 345 
CAMUS NAN CLAIS 5  Level 1 

A82 370 
STUCKGOWAN 1  Level 1 

A82 380 
TARBET SMITHY 2  Level 1 

A82 380 F 
TARBET SMITHY F/B 1 2  Level 1 

A82 381 F 
TARBET SMITHY F/B 2 1  Level 1 

A82 390 
INVERUGLAS 5  Level 1 

A82 400 
SLOY TAIL RACE 5  Level 1 

A82 410 
ARDVORLICH NORTH 5  Level 1 

A82 415 
PULPIT ROCK 

IMPROVEMENT 
5 

 Level 1 

A82 420 
STUCKINDROIN 5  Level 1 

A82 423 F 
ARDLUI F/B 5  Level 1 

A82 430 STRATH DUBH-
UISAGE S 

2 
 Level 1 

A82 440 STRATH DUBH-
UISAGE N 

2 
 Level 1 

A82 450 
INVERARNAN 5  Level 1 

A82 460 
DUBH EAS 5  Level 1 

A82 470 
DUBH EAS SOUTH 5  Level 1 

A82 480 
DUBH EAS NORTH 5  Level 1 

A82 490 ALLT FIONNE 
GHLINNES 

5 
 Level 1 

A82 500 ALLT FIONNE 
GHLINNEN 

5 
 Level 1 

A82 510 
EAS EONAN 5  Level 1 

A82 550 
HERIVE BURN 5  Level 1 

A82 570 
ALLT-ANT SAOIR 2  Level 1 

A82 580 STRATHFILLAN 
MANSE 

5 
 Level 1 

A82 590 
TYNDRUM 5  Level 1 

A82 600 
CLIFTON 5  Level 1 

A82 600 F 
CLIFTON F/B 5  Level 1 

A82 610 ALLT COIRE 
CHAILEIN 

5 
 Level 1 

A82 615 
AUCH 5  Level 1 

A82 620 
ALLT CHONOGLAIS 5  Level 1 
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A82 630 
COIRE AN DOTHAIDH 5  Level 1 

A82 640 
TULLA 5  Level 1 

A82 650 
ALLT NA H ACHLAISE 5  Level 1 

A82 660 
BA NEW 5  Level 1 

A82 670 
ALLT MOLACH 5  Level 1 

A82 680 
ALLT NAN GUIBHAS 5  Level 1 

A82 690 
CREAGDHUBH 5  Level 1 

A82 700 
ETIVE 2  Level 1 

A82 710 
ALLT NA FEADH 5  Level 1 

A82 710 F 
ALLT NA FEADH F/B 5  Level 1 

A82 721 
CABAR NEW 5  Level 1 

A82 730 
MEANNARCLACH 5  Level 1 

A82 740 
STUDY 5  Level 1 

A82 750 
LAIRIG EILDE NEW 5  Level 1 

A82 760 
CHAILLEACH 5  Level 1 

A82 770 
ALLTANRIGH 5  Level 1 

A82 780 
ALLT RUIGH NEW 5  Level 1 

A82 790 
CHANCELLOR 5  Level 1 

A82 800 
ACHTRIOCHTAN 5  Level 1 

A82 810 ACHNAMBEITHACH 
NEW 

5 
 Level 1 

A82 820 
ALLT NA MUIDHE 5  Level 1 

A82 830 
ALLT FHIODHAN 5  Level 1 

A82 850 
LAROCH RIVER 5  Level 1 

A82 860 
ST JOHNS RECTORY 5  Level 1 

A82 870 
BALLACHULISH 5  Level 1 

A82 880 ST BRIDES 
EPISCOPAL 

5 
 Level 1 

A82 890 
SMITHY 5  Level 1 

A82 900 
ONICH SCHOOL 5  Level 1 

A82 910 
RIGH 2  Level 1 

A82 920 CORRYCHURRACHAN 
STH. 

5 
 Level 1 

A82 930 CORRYCHURRACHAN 
1 

5 
 Level 1 

A82 940 CORRYCHURRACHAN 
2 

5 
 Level 1 
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A82 950 
BEINN BHAN BURN 5  Level 1 

A82 960 
KIACHNISH 2  Level 1 

A82 970 FT WILLIAM 
ASHBURN 

5 
 Level 1 

A82 980 
NEVIS RIVER 2  Level 1 

A82 985 
AN AIRD 5  Level 1 

A828 10 
CONNEL 5  Level 1 

A828 110 
KINLOCHLAICH 5  Level 1 

A828 120 
ACHOSREGAN 2  Level 1 

A828 140 
DALNATRAT 2  Level 1 

A828 150 
DUROR 5  Level 1 

A828 160 
LAGNAHA 5  Level 1 

A828 170 
KENTALLEN STATION 5  Level 1 

A828 190 BALLACHULISH 
HOUSE 

5 
 Level 1 

A828 40 BARCALDINE HOME 
FARM 

5 
 Level 1 

A828 50 BARCALDINE 
GARDENS 

5 
 Level 1 

A828 60 
CREAGAN NEW 5  Level 1 

A828 90 
INVERNAHYLE 2  Level 1 

A83 100 
SHIRA NEW 5  Level 1 

A83 110 
ARAY 5  Level 1 

A83 120 
DOUGLAS WATER 5  Level 1 

A83 130 
AUCHENDRAIN 5  Level 1 

A83 140 
LEACANN 5  Level 1 

A83 150 
SANDHOLE 5  Level 1 

A83 160 
WHITEBRIDGE 5  Level 1 

A83 170 
CRARAE 5  Level 1 

A83 180 
AUCHGOYLE 5  Level 1 

A83 190 
ASKNISH 5  Level 1 

A83 20 
LOIN WATER 2  Level 1 

A83 210 
TOM BAN 5  Level 1 

A83 220 
CORRAN 5  Level 1 

A83 221 F 
CORRAN F/B 5  Level 1 

A83 230 
GLENBURN 2  Level 1 

A83 250 
ATTICHUAN 5  Level 1 
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A83 270 
ALLT NA CRICHE 5  Level 1 

A83 280 
INVERNEILL NEW 5  Level 1 

A83 290 
STRONACHULLIN 5  Level 1 

A83 30 
TORPEDO RANGE 5  Level 1 

A83 300 
ARTILLIGAN 5  Level 1 

A83 310 ARTILLIGAN 
COTTAGE 

5 
 Level 1 

A83 320 ALLT MUIC RUAIDH 
OLD 

2 
 Level 1 

A83 330 
ERINES 5  Level 1 

A83 340 ERINES SOUTH 
LODGE 

5 
 Level 1 

A83 350 
MEALL MHOR 5  Level 1 

A83 360 
ASHENS 5  Level 1 

A83 364 
TARBERT 2 2  Level 1 

A83 370 
CORRANBUIE 5  Level 1 

A83 380 
BARDARAVINE 5  Level 1 

A83 390 ACHNACARNAN 
SOUTH 

5 
 Level 1 

A83 40 
LITTLE REST 5  Level 1 

A83 50 
CROE WATER 5  Level 1 

A83 60 
COBBLER 5  Level 1 

A83 70 
KINGLAS 5  Level 1 

A83 80 
FYNE 5  Level 1 

A83 99 
SHIRA OLD 2  Level 1 

A830 10 
LOCHY RIVER NEW 5  Level 1 

A830 100 
DRUMSALLIE 5  Level 1 

A830 110 
DRUMSALLIE WOOD 1  Level 1 

A830 130 
FINNAN RIVER 1  Level 1 

A830 140 
CHALLUIM 5  Level 1 

A830 150 
DHUIBH 5  Level 1 

A830 170 
UTHA NEW 5  Level 1 

A830 180 
DEARG 5  Level 1 

A830 190 
GARBH NEW 5  Level 1 

A830 20 
BANAVIE SWING BR 5  Level 1 

A830 200 
RANOCHAN 5  Level 1 

A830 220 
CRICHE 5  Level 1 
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A830 230 
ARIENISKILL DEMOLISHED  Level 1 

A830 240 
MAODAIL 5  Level 1 

A830 30 
ANNAT 5  Level 1 

A830 301 
ALLTA MHAMA NEW 3  Level 1 

A830 330 BEASDALE BURN 
NEW 

5 
 Level 1 

A830 350 BORRODALE BURN 
NEW 

5 
 Level 1 

A830 356 
BRUNERY BURN 5  Level 1 

A830 360 
LARRACHMORE 5  Level 1 

A830 375 
ALLT CAM CARACH 5  Level 1 

A830 395 
MORAR RIVER NEW 5  Level 1 

A830 40 
CAMUSNATHA 5  Level 1 

A830 420 
GLEN DARY ACCESS 5  Level 1 

A830 50 ALLT NA 
LEATHBHEINN 

5 
 Level 1 

A830 60 
ACHDALIEU 5  Level 1 

A830 70 
ALLT NA FHEIDH 5  Level 1 

A830 80 
FASSFERN 5  Level 1 

A830 90 
CORRYBEG 5  Level 1 

A835 10 
CONON 3  Level 1 

A835 100 
INCHBAE 5  Level 1 

A835 110 
BLACK BRIDGE 5  Level 1 

A835 120 
TORRAN DHU 5  Level 1 

A835 130 
LEACACHAIN 5  Level 1 

A835 140 
CHUMHAINN 5  Level 1 

A835 150 
ALLT A BHRAIGHE 5  Level 1 

A835 160 
INVERLAEL 5  Level 1 

A835 170 
ARDCHARNICH 5  Level 1 

A835 180 
CORRY 5  Level 1 

A835 190 
BRAES OF ULLAPOOL 5  Level 1 

A835 30 USSIE BURN 1 
(ARMCO) 

5 
 Level 1 

A835 50 CONTIN OLD 
(PEDEST.) 

1 
 Level 1 

A835 55 
CONTIN NEW 5  Level 1 

A835 70 
SILVER BRIDGE OLD 5  Level 1 
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A835 75 
ACHNACLERACH 5  Level 1 

A835 80 
BEALLACH 5  Level 1 

A835 90 
GARBAT 5  Level 1 

A84 10 
DRIP 1  Level 1 

A84 100 
ANNIE BURN 5  Level 1 

A84 110 
ARDCHULLARIE 5  Level 1 

A84 120 
STRATHYRE 4  Level 1 

A84 130 
CREAGAN 4  Level 1 

A84 137 BALQUHIDDER 
STATION 

5 
 Level 1 

A84 140 
KENDRUM 1  Level 1 

A84 20 
ASHMILL LEFT HAND 5  Level 1 

A84 21 ASHMILL RIGHT 
HAND 

5 
 Level 1 

A84 30 
TEITH 2  Level 1 

A84 39 
OLD ANNET 5  Level 1 

A84 40 
ANNET BURN 5  Level 1 

A84 50 
COILLIECHAT 1 5  Level 1 

A84 60 
KELTY 1  Level 1 

A84 70 
LENY 5  Level 1 

A84 80 
KILMAHOG 1 5  Level 1 

A84 90 
KILMAHOG 2 5  Level 1 

A85 100 
TOFTS 5  Level 1 

A85 110 
DALVRECK 2  Level 1 

A85 130 
CLATHICK 3  Level 1 

A85 140 
LAWERS 1  Level 1 

A85 150 
MILTON 2  Level 1 

A85 170 
LEDNOCK 2  Level 1 

A85 180 
TULLYBANNOCHER 3  Level 1 

A85 190 
BOLTACHAN 5  Level 1 

A85 210 
FANK 5  Level 1 

A85 230 ST FILLANS 
TAILRACE 

5 
 Level 1 

A85 240 
ALLT AN FHIONN 5  Level 1 

A85 250 
GLENTARKEN 1  Level 1 

A85 260 
DERRY WOOD 2  Level 1 
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A85 270 
DALKENNETH 2  Level 1 

A85 280 
BEICH 5  Level 1 

A85 290 
GLEN OGLE 5  Level 1 

A85 290 F 
GLEN OGLE F/B 2  Level 1 

A85 300 
OGLE 1  Level 1 

A85 310 
ALLT LAIRIG CHEILE 5  Level 1 

A85 320 
ARDCHYLE 5  Level 1 

A85 330 
LEDCHARRY 5  Level 1 

A85 340 
LUIB BURN 5  Level 1 

A85 350 
LUIB STATION 5  Level 1 

A85 360 ALLT COIRE 
CHAORACH 

5 
 Level 1 

A85 370 
IMMERDHU 5  Level 1 

A85 380 
BENMORE 5  Level 1 

A85 390 
ALLT COIRE ARDRAIN 5  Level 1 

A85 400 CRIANLARICH STN 
BURN 

5 
 Level 1 

A85 420 
INVERLOCHY 5  Level 1 

A85 440 
DUNORCHY 5  Level 1 

A85 450 
DALMALLY HOTEL 5  Level 1 

A85 460 
KINCHRACKINE 5  Level 1 

A85 470 
KINCHRACKINE WEST 5  Level 1 

A85 480 
ORCHY 2  Level 1 

A85 500 
LORGAIDH 5  Level 1 

A85 510 
CRUACHAN VIADUCT 5  Level 1 

A85 520 FALLS OF CRUACHAN 
E 

5 
 Level 1 

A85 530 
FALLS OF CRUACHAN 5  Level 1 

A85 540 FALLS OF CRUACHAN 
W 

5 
 Level 1 

A85 550 
BRANDER VIADUCT 5  Level 1 

A85 560 
ALLT BRANDER 5  Level 1 

A85 570 
CRUINACHE NEW 5  Level 1 

A85 580 
BRIDGE OF AWE 5  Level 1 

A85 590 
NANT 5  Level 1 

A85 600 
TAYNUILT HOTEL 5  Level 1 

A85 620 
AIRDS 5  Level 1 
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A85 630 
LAKEFIELD RAIL 2  Level 1 

A85 640 
FEARNOCH 2  Level 1 

A85 660 
LUSRAGAN 5  Level 1 

A85 670 
SAULMORE 5  Level 1 

A85 680 
BLACK LYNN 2  Level 1 

A85 70 
LOCHTY 1  Level 1 

A85 80 
METHVEN 2  Level 1 

A85 90 
KEILLOUR 1  Level 1 

A86 101 
ALLT A' CHRANNAIG 5  Level 1 

A86 111 ALLT A COIRE 
ARDHAIR 

5 
 Level 1 

A86 130 
CHOILLE RAIS 5  Level 1 

A86 150 
MOY BURN 5  Level 1 

A86 160 
ALLT NA H-UAMHA 5  Level 1 

A86 170 
URCHAR 5  Level 1 

A86 180 
CLACHAIG 5  Level 1 

A86 190 
ALLT A' CHAORAINN 1  Level 1 

A86 20 
GYNACK 1  Level 1 

A86 200 
DAMH 5  Level 1 

A86 210 
ROY 5  Level 1 

A86 22 F 
MILLENNIUM F/B D1 5  Level 1 

A86 220 
ACHANEICH EAST 5  Level 1 

A86 23 F 
MILLENNIUM F/B D5 5  Level 1 

A86 230 ALLTOUR (ALLT 
ODHAR) 

5 
 Level 1 

A86 24 F 
MILLENNIUM F/B D2 5  Level 1 

A86 27 F 
MILLENNIUM F/B D3 5  Level 1 

A86 30 
AULT LAURIE 5  Level 1 

A86 31 F 
MILLENNIUM F/B D4 5  Level 1 

A86 40 
CALDER 5  Level 1 

A86 50 
MILL HOUSE BURN 5  Level 1 

A86 60 
LAGGAN 5  Level 1 

A86 70 
STRATHMASHIE 5  Level 1 

A86 80 
KINLOCH LAGGAN 5  Level 1 

A87 10 
ALDERNAIG 5  Level 1 

A87 100 
LUNDIE 5  Level 1 
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A87 110 
LUNDIE COTTAGE 5  Level 1 

A87 120 
ALLT COIRE LAIR 5  Level 1 

A87 130 
ALLT CHOIRE A'CHAIT 5  Level 1 

A87 140 
AN CAORANN MOR 5  Level 1 

A87 150 
AN CAORANN BEAG 5  Level 1 

A87 160 COIRE THOLL 
BHRUACH 

5 
 Level 1 

A87 170 
EAS NAN ARM 5  Level 1 

A87 180 
MALAGAN 5  Level 1 

A87 190 
SHIEL 5  Level 1 

A87 20 
ACHA LUACHRIACH 5  Level 1 

A87 200 
ALLT A'CHRUINN 5  Level 1 

A87 210 
CLACHAN DUICH 2  Level 1 

A87 220 
AN LETH-ALLT 2  Level 1 

A87 245 
DORNIE NEW 2  Level 1 

A87 250 
NOSTIE 2  Level 1 

A87 260 
BALMACARA NEW 5  Level 1 

A87 280 
CARRICH 5  Level 1 

A87 290 
SKYE 5  Level 1 

A87 30 
DAINGEAN 5  Level 1 

A87 300 
ALLT ANAVIG 5  Level 1 

A87 310 
ALLT AN DARAICH 5  Level 1 

A87 320 
LUSA NEW 5  Level 1 

A87 330 
ASHAIG 2  Level 1 

A87 340 
BUNAN 5  Level 1 

A87 350 
LOINN BHAINN NEW 5  Level 1 

A87 370 
BIDEICH NEW 5  Level 1 

A87 380 
HARRAPOOL 5  Level 1 

A87 390 
MHUILLIN NEW 5  Level 1 

A87 40 
BHOIRA 5  Level 1 

A87 400 
BROADFORD 5  Level 1 

A87 410 
FEARNA NEW 5  Level 1 

A87 420 
STROLLAMUS 5  Level 1 

A87 430 
LUIB 5  Level 1 

A87 440 
LOCH AINORT 5  Level 1 
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A87 450 
ABHAINN CEANN 5  Level 1 

A87 460 
BRUADARAN 5  Level 1 

A87 470 
ALLT MHIC MHOREIN 5  Level 1 

A87 480 
TORRA-MICHAIG 2  Level 1 

A87 490 
ALLT DARAICH 5  Level 1 

A87 50 
GARBH DHOIRE 5  Level 1 

A87 500 
SLIGACHAN 5  Level 1 

A87 510 
ALLT DUBH 2  Level 1 

A87 520 
ALLT A'GHLARSAIR 5  Level 1 

A87 530 
LON NAN AIRIGH 5  Level 1 

A87 540 
LON CHAORACH 5  Level 1 

A87 550 
LON NA H-AIRIGH 5  Level 1 

A87 560 
VARRAGIL 5  Level 1 

A87 570 
ALLT TOTA THAOIG 5  Level 1 

A87 60 
LOYNE 5  Level 1 

A87 600 
LON NA H'IOLAINN 2  Level 1 

A87 610 
HAULTIN 5  Level 1 

A87 620 
ROMESDAL 5  Level 1 

A87 630 
LON RUADH 5  Level 1 

A87 640 
HINNISDAL 5  Level 1 

A87 650 
ABHAINN BHAL 5  Level 1 

A87 660 
CONON (UIG) 5  Level 1 

A87 670 
RHA 5  Level 1 

A87 70 
MORISTON 5  Level 1 

A87 80 
FHEARCHAIR 5  Level 1 

A87 90 
PEATHRAIN 5  Level 1 

A887 10 
LEVISHIE 3  Level 1 

A887 100 ALLT NA H-INNSE 
BEAG 

5 
 Level 1 

A887 110 ALLT NA H-INNSE 
MOR 

5 
 Level 1 

A887 120 
ALLT DUBH 5  Level 1 

A887 140 
ALLT A' CHAISE 5  Level 1 

A887 150 ALLT A COIRE 
BHUIDHE 

5 
 Level 1 

A887 160 
ALLT NA CRICHE 5  Level 1 
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A887 170 
ALLT A' GHOIRTEIN 5  Level 1 

A887 180 
ALLT AN EOIN 5  Level 1 

A887 190 
CEANNACROC 2  Level 1 

A887 20 
CEANN AN ACHAIDH 2  Level 1 

A887 30 
CAOCHAN NA MUIC 5  Level 1 

A887 40 
BHLARAIDH 5  Level 1 

A887 50 
ALLT LARAIRIDH 2  Level 1 

A887 80 
LAGAIN BHAIN 1  Level 1 

A887 90 
TORGOYLE 2  Level 1 

A889 10 DROCHAID 
A'BHACAIN 

2 
 Level 1 

A889 20 
DALWHINNIE 2  Level 1 

A889 40 
ALLT BREAKACHY 1  Level 1 

A889 50 
LAGG (CUBHAIGE) 5  Level 1 

A9 1000 
SPEY RIVER 5  Level 1 

A9 1040 
RAITTS BURN 5  Level 1 

A9 1060 DUNACHTON BURN 
U/P 

5 
 Level 1 

A9 1090 
ALLT AN FHEARNA 5  Level 1 

A9 1100 
ALLT CHRIOCHAIDH 5  Level 1 

A9 1130 
CRICHE 5  Level 1 

A9 1190 
DULNAIN 2  Level 1 

A9 1200 
BADDENGORM 5  Level 1 

A9 1207 F SLOCHD SUMMIT 2 
F/B 

5 
 Level 1 

A9 1207 F SLOCHD SUMMIT 3 
F/B 

5 
 Level 1 

A9 1207 F SLOCHD SUMMIT 4 
F/B 

5 
 Level 1 

A9 1207 F SLOCHD SUMMIT 5 
F/B 

5 
 Level 1 

A9 1230 
FINDHORN 5  Level 1 

A9 1250 
ALLT NA FRITHE 5  Level 1 

A9 1260 
DALMAGARRY 5  Level 1 

A9 1262 F 
MILLENNIUM F/B F1 5  Level 1 

A9 1290 
DAVIOT NEW 5  Level 1 

A9 1291 
DAVIOT OLD 5  Level 1 

A9 1350 
KESSOCK 5  Level 1 
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A9 1360 
CROMARTY 5  Level 1 

A9 1380 
SGITHEACH RIVER 5  Level 1 

A9 1400 
ALLT GRAAD 5  Level 1 

A9 1430 
ALNESS RIVER 5  Level 1 

A9 1461 BALNAGOWN RIVER 
NEW 

5 
 Level 1 

A9 1470 
HILTON NEW 5  Level 1 

A9 1585 
DORNOCH 5  Level 1 

A9 1587 EVELIX CUTHILL 
LINKS 

5 
 Level 1 

A9 1590 
EVELIX NEW 5  Level 1 

A9 1590 C54 
SKELBO BURN 5  Level 1 

A9 1600 
MOUND SLUICES 2  Level 1 

A9 1615 
FLEET NEW 5  Level 1 

A9 1630 
CULMAILY FARM OLD 5  Level 1 

A9 1640 
CULMAILY NEW 5  Level 1 

A9 1660 GOLSPIE BIG BURN 
NEW 

5 
 Level 1 

A9 1695 
BRORA RIVER NEW 5  Level 1 

A9 1700 
CRAIGALLACHIE 5  Level 1 

A9 1710 
CLYNEMILTON BURN 5  Level 1 

A9 1720 
KINTRADWELL BURN 2  Level 1 

A9 1730 
COLLIEBURN 5  Level 1 

A9 1745 
ALTNACOUL NEW 5  Level 1 

A9 1755 
LOTH RIVER NEW 5  Level 1 

A9 1765 PORTGOWER MILL 
BRIDGE 

5 
 Level 1 

A9 1760 
CULGOWER BURN 2  Level 1 

A9 1760 C24 
WESTGARTY BURN 5  Level 1 

A9 1760 C41 
MIDGARTY BURN 5  Level 1 

A9 1785 HELMSDALE RIVER 
NEW 

5 
 Level 1 

A9 1799 
WIDOW'S OLD 5  Level 1 

A9 1809 
BROKEN BURN 5  Level 1 

A9 1820 
ORD BURN OLD 5  Level 1 

A9 1830 
OUSDALE 5  Level 1 

A9 1840 ALT BRAIGH NAM 
MEUR 

5 
 Level 1 
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A9 1840 C7 
ALLT SLEIBHT EAN 5  Level 1 

A9 1850 BERRIEDALE 
LANGWELL 

5 
 Level 1 

A9 1860 
BERRIEDALE WATER 5  Level 1 

A9 1860 W99 
BORGUE BURNSIDE 5  Level 1 

A9 1870 
BORGUE 5  Level 1 

A9 1885 
DUNBEATH NEW 5  Level 1 

A9 1890 
LATHERONWHEEL 5  Level 1 

A9 1900 
LATHERON 5  Level 1 

A9 1910 
RANGAG 5  Level 1 

A9 1920 
TACHER 5  Level 1 

A9 1950 
THURSO RIVER 2  Level 1 

A9 1960 
BURNSIDE BURN 2  Level 1 

A9 340 
ALMOND 5  Level 1 

A9 360 
SHOCHIE 5  Level 1 

A9 370 
ORDIE 5  Level 1 

A9 400 
BIRNAM GLEN 5  Level 1 

A9 410 
RIVER BRAAN 5  Level 1 

A9 420 
INVER MILL LADE 5  Level 1 

A9 450 
RIVER TAY 5  Level 1 

A9 460 
KINDALLACHAN 5  Level 1 

A9 500 
LOCH BROOM BURN 5  Level 1 

A9 530 
TUMMEL 2  Level 1 

A9 550 
CLUNIE 5  Level 1 

A9 580 
TYNATIED (BURN B) 5  Level 1 

A9 610 
EACHAINN (BURN C) 5  Level 1 

A9 640 
ALLT GIRNAIG 5  Level 1 

A9 660 
ALLT CHLUAIN 5  Level 1 

A9 670 
ESSANGAL 5  Level 1 

A9 680 
ALLT BHAIC 4  Level 1 

A9 690 
PITALDONICH 5  Level 1 

A9 720 
ALLT A'CROMBAIDH 5  Level 1 

A9 730 
CLUNES BURN 5  Level 1 

A9 740 ALLT CRAM 
BHRUTHAIH 

5 
 Level 1 

A9 750 
DALNAMEIN 5  Level 1 
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A9 760 
ALLT GEILLEIDH 5  Level 1 

A9 760 C20 
CARN NA SAIDHE N/B 5  Level 1 

A9 760 C21 
CARN NA SAIDHE S/B 5  Level 1 

A9 790 
EDENDON WATER 5  Level 1 

A9 795 F 
MILLENNIUM F/B B20 5  Level 1 

A9 800 ALLT AN STALCAIR 
N/B 

5 
 Level 1 

A9 810 ALLT AN STALCAIR 
S/B 

5 
 Level 1 

A9 818 F 
MILLENNIUM F/B B13 5  Level 1 

A9 820 ALLT AN BHATHAICH 
NB 

5 
 Level 1 

A9 820 F 
MILLENNIUM F/B B12 5  Level 1 

A9 830 ALLT AN BHATHAICH 
SB 

5 
 Level 1 

A9 830 F 
MILLENNIUM F/B B11 5  Level 1 

A9 831 F 
MILLENNIUM F/B B10 5  Level 1 

A9 834 F 
MILLENNIUM F/B B9 5  Level 1 

A9 836 F 
MILLENNIUM F/B B8 5  Level 1 

A9 840 ALLT CHOARACH 
MOR 

5 
 Level 1 

A9 841 F 
MILLENNIUM F/B B6 5  Level 1 

A9 842 F 
MILLENNIUM F/B B5 5  Level 1 

A9 845 F 
MILLENNIUM F/B B4 5  Level 1 

A9 850 ALLT COIRE MHIC 
SITH 

2 
 Level 1 

A9 850 F 
MILLENNIUM F/B B3 5  Level 1 

A9 860 
ALLT A'CHAORRUINN 5  Level 1 

A9 860 F 
MILLENNIUM F/B B2 5  Level 1 

A9 861 F 
MILLENNIUM F/B B1 5  Level 1 

A9 862 F 
MILLENNIUM F/B A23 5  Level 1 

A9 863 F 
MILLENNIUM F/B A22 5  Level 1 

A9 864 F 
MILLENNIUM F/B A21 5  Level 1 

A9 865 F 
MILLENNIUM F/B A20 5  Level 1 

A9 866 F 
MILLENNIUM F/B A19 5  Level 1 

A9 867 F 
MILLENNIUM F/B A18 5  Level 1 

A9 868 F 
MILLENNIUM F/B A17 5  Level 1 

A9 869 F 
MILLENNIUM F/B A16 5  Level 1 
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A9 870 
ALLT DUBHAIG 5  Level 1 

A9 871 F 
MILLENNIUM F/B A14 5  Level 1 

A9 872 F 
MILLENNIUM F/B A13 5  Level 1 

A9 873 F 
MILLENNIUM F/B A12 5  Level 1 

A9 874 F 
MILLENNIUM F/B A11 5  Level 1 

A9 879 F N OF BALSPORRAN 
F/B 

2 
 Level 1 

A9 880 
ALLT CHUIRN 5  Level 1 

A9 881 F 
MILLENNIUM F/B A10 5  Level 1 

A9 882 F 
MILLENNIUM F/B A9 5  Level 1 

A9 883 F 
MILLENNIUM F/B A4 5  Level 1 

A9 884 F 
MILLENNIUM F/B A8 5  Level 1 

A9 885 F 
MILLENNIUM F/B A7 5  Level 1 

A9 886 F 
MILLENNIUM F/B A6 5  Level 1 

A9 887 F 
MILLENNIUM F/B A5 5  Level 1 

A9 888 F 
MILLENNIUM F/B A3 5  Level 1 

A9 889 F 
MILLENNIUM F/B A2 5  Level 1 

A9 890 ALLT NAN 
CISTEACHAN 

1 
 Level 1 

A9 890 F 
MILLENNIUM F/B A1 5  Level 1 

A9 891 F 
S OF DALWHINNIE F/B 5  Level 1 

A9 900 
ALLT UILLEIM 2  Level 1 

A9 910 
ALLT BHATHAICH 1  Level 1 

A9 920 
AQUEDUCT 5  Level 1 

A9 930 
ALLT CUAICH 2  Level 1 

A9 940 
ALLT GARBH 1  Level 1 

A9 950 
ALLT NA CEARDAICH 5  Level 1 

A9 970 
INVERTON 5  Level 1 

A99 10 
FORSE 5  Level 1 

A99 10 W44 
REMIGGY 5  Level 1 

A99 20 
REISGILL 5  Level 1 

A99 30 OCCUMSTER CLYTH 
BURN 

5 
 Level 1 

A99 30 C79 HILL O' MANY 
STANES 

5 
 Level 1 

A99 40 
BRUAN MANSE 5  Level 1 

A99 50 
HUMSTER 5  Level 1 
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Attachment 4.5 List of Structures Over, Carrying or Adjacent to Water Courses That 
Have Been Subject to Level 2 Scour Assessments 

 
EXERCISE ONGOING SPECIFICS TO FOLLOW BY END OF 2021 

Table 4.5.1 Structures Over, Carrying Water or Adjacent to Water Courses Subject to 

Level 2 Scour Assessments 

Struct 
Ref 

Name Risk Rating 
Level 2 Assessment 

A9 530 
TUMMEL   

A9 660 
ALLT CHLUAIN   

A9 680 
ALLT BHAIC   

A9 891 F S OF DALWHINNIE 
F/B  

 
 

A9 900 
ALLT UILLEIM   

A9 1040 
RAITTS BURN   

A9 1600 
MOUND SLUICES   

A9 1760 
CULGOWER BURN   

A82 1010 
MHUILINN   

A82 1080 
LEITIRI   

A82 1130 
CEANNSIDE SIX   

A82 1210 
GHLEANNAIN   

A82 1220 
OICH   

A82 1460 
RUITH   

A82 1500 
FRIARS   

A83 99 
SHIRA OLD   

A83 220 
CORRAN   

A84 10 
DRIP   

A84 60 
KELTIE   

A84 120 
STRATHYRE   

A84 130 
CREAGAN   

A85 180 
TULLYBANNOCHER   

A85 250 
GLENTARKEN   

A85 260 
DERRY WOOD   

A85 300 
OGLE   

A85 640 
FEARNOCH   

A86 20 
GYNACK   
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A86 130 
CHOILLE RAIS   

A87 245 
DORNIE NEW   

A87 260 
BALMACARA NEW   

A87 480 
TORRA-MICHAIG   

A87 540 
LON CHAORACH   

A830 301 
ALLTA MHAMA NEW   

A835 10 
CONON   

A835 30 
USSIE BURN 1   

A835 50 CONTIN OLD 
(PEDEST) 

 
 

A887 10 
LEVISHIE   

A887 20 
CEANN AN ACHAIDH   

A887 80 
LAGAIN BHAIN   

A887 80 
LAGAIN BHAIN OLD   

A887 90 
TORGOYLE   

A887 100 ALLT NA H-INNSE 
BEAG 

 
 

A887 190 
CEANNACROC   

A889 40 
ALLT BREAKACHY   

A9 890 ALLT NAN 
CISTEACHAN  

 
 

A9 910  
ALLT BHATHAICH   

A9 940  
ALLT GARBH   

A82 285  
LUSS WATER   

A82 370  
STUCKGOWAN    

A82 380  
TARBET SMITHY   

A82 1170  
SITHEINN    

A84 140 
KENDRUM    

A85 70  
LOCHTY   

A85 90  
KEILLOUR   

A86 190  
ALLT A' CHAORAINN   

A830 110  
DRUMSALLIE WOOD   

A830 130  
FINNAN RIVER   

A9 879 F  N OF BALSPORRAN 
F/B 

 
 

A9 930  
ALLT CUAICH   

A9 1960  
BURNSIDE BURN   
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A82 380 F  
TARBET SMITHY F/B   

A87 660  
CONON (UIG)   
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Attachment 4.6 List of agreements with third Parties That Affect Existing and Future 
Management, Maintenance & Replacement of Structures 
 

Table 4.6.1 Agreements with third Parties That Affect Structures 

 

Structure     

Reference No. Name Agreement reference 3rd Party 

A9 1330 

RAIGMORE NAIRN 

RAIL 
BR 291/99-2 

Network Rail 

A9 1340 

RAIGMORE PERTH 

RAIL 
BR 290/347-1 

Network Rail 

A9 1680 STRATHSTEVEN RAIL BR 302/217 Network Rail 

A82 560 EUICH RAIL BR 312/163 Network Rail 

A82 990 

BASE CAMP NEW 

RAIL 
RTK 338-1 

Network Rail 

A87 270 KYLE STATION RAIL BR 303/161, 162 Network Rail 

A828 180 

BALLACHULISH 

HOSPTAL 
 

 

A830 210 ARIENISKILL RAIL BR 313/95 Network Rail 

A830 285 POLNISH NEW RAIL RTK 313/109A-1 Network Rail 

 

Notes: 

1. All structures above carry the trunk road over an operational railway line, except the 

Ballachulish Hospital structure. This structure carries the trunk road over a non-

operational railway line.  

2. The bridge agreements for the structures are held with The Director. 
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Attachment 4.7 List of Structures Subject to Assessment and Upgrading of Vehicle 
Parapets to CS461 Assessment and upgrading of in-service parapets 
 

Attachment 4.7 Structures Subject to Assessment and Upgrading of Vehicle Parapets 

 

Generally, bridge and other parapets in the North West Unit have been assessed and rated 

in accordance with CS461 Assessment and upgrading of in-service parapets. The results of 

the assessments are available in SMS. Parapet replacements are undertaken on a case by 

case basis using the CS461 Assessment and upgrading of in-service parapets ratings as a 

guide to prioritise the works. 
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Attachment 4.8 List of Structures to Identification of ‘Particularly at Risk’ Supports to 
CS453 The Assessment of Highway Bridge Supports 
 

Attachment 4.8 Structures to Identification of ‘Particularly at Risk’ Supports 

 

Structure    

Reference No.  Name Group Comments 

A9 350 LUNCARTY 3  

A9 470 DALNABO 3  

A9 550 CLUNIE N/A Pier more than 4.5m 

from carriageway 

A9 1020 KERROW 3  

A9 1210 SLOCHD BEAG 3  

A9 1300 INSHES OB 3  

A9 1310 RAIGMORE S 3  

A9 1320 RAIGMORE N 3  

A9 1390 BALCONIE OB 3  
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Attachment 4.9 Technical Approval Procedures for Assessment of Structures in 

Scotland 

 

Table 4.9.1 Technical Approval of Structures in Scotland 

 

 

  

Assessor shall agree AIP with the TAA. This shall embrace all relevant documents from the TAS including the UK 

Design Manual for Roads and Bridges, and may include departures from standards or aspects not covered by 

standards. 

Assessment and check shall be carried out and the TAA shall be consulted on those aspects of the assessment 

which do not comply with the AIP. If further amendments to the AIP shall be required, either by the assessor or 

the Checker, these shall be approved by the TAA and an addendum to the AIP submitted. 

Assessor shall give recommendations on and agree with the TAA any substandard features identified by the 

assessment which are not to be upgraded. Any interim measures shall also be agreed at this stage. 

Assessment report submitted to the TAA with list of all substandard features identifying those which shall not be 

upgraded and giving recommendations for any Special Inspection or studies needed prior to the design of 

strengthening and/or improvement Operations. 

Assessor shall submit assessment and check certificates on which shall be recorded all agreed and/or approved 

departures from standards. 

TAA/OD accepts assessment and check certificates endorsing all departures from standards or aspects not 

covered by standards. 

END OF ASSESSMENT 

Notes

Assessment includes: 

1. Load carrying capacity of deck and substructure 

2. Parapets 

3. Pier impact resistance 

4. Safety fencing 

5. Visibility 

6. Vertical  and  Horizontal Clearances 

7. Central reserve, carriageway, footway, and verge provision 

8. Scour risk 

9. All other aspects relative to the AIP 

10. For strengthening and or improvement works, Technical Approval procedures shall be the same as for new 

Structures. 
Abbreviations:

 TAA   = Technical Approval Authority 

 TAS   = Technical Approval Schedule 

 AIP   = Approval in Principle 

 OD   = Overseeing Department 
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Figure 4.9.1.A – Flow Chart for Departures from Standard or Aspects not Covered by 

Standards 
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Attachment 4.10 List of Sub-Standard Structures with Structural Assessments in 

Progress 

 

Table 4.10.1 Sub Standard with Structural Assessments in Progress 

Structure   

Reference No. Name Date 

A9 1230 Findhorn Bridge Nov-2020 
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Attachment 4.11 List of Sub-Standard Structures 
 

Table 4.11.1 Sub-Standard Structures 

 

Structure   

Reference No. Name Details  

A82 670 ALLT MOLACH 7.5t ALL 

A82 680 ALLT NAN GUIBHAS 17.0t ALL 

A82 690 CREAGDUBH 38.0t ALL 

A82 770 ALLTANRIGH 17.0t ALL 

A82 800 ACHTRIOCHTAN 38.0t ALL 

A828 10  CONNEL 7.5t ALL 

A84 35 CAMBUS 7.5t ALL 

A84 137 Balquhidder Station 7.5t ALL 

A85 280 BEICH Weak verge 

A85 680 BLACK LYNN Weak verge 

A87 340 BUNAN 38.0t ALL 

A87 440 LOCH AINORT Weak verge 

A87 600 LON NA H’IOLAINN Weak verge 

A830 130 FINNAN RIVER Weak verge 

A887 40 BHLARAIDH Weak verge 

A887 80 LAGAIN BHAIN 17.0t ALL 

A887 100 ALLT NA H-INNSE BEAG 17.0t ALL 

A83 90 W25 ARDGENAVAN SOUTH 2 38.0t ALL 

A83 160 W86 TIGH CLADICH SOUTH 38.0t ALL 

A84 90 W0 KILMAHOG 38.0t ALL 
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A84 90 W15 PASS HOUSE 38.0t ALL 

A86 200 W65 CRUINNICHIDH 3.0t ALL 

A87 480 W42 SCONSER SHED 0.1t ALL 

A99 40 W30 ULBSTER RB 0.1t ALL 
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Attachment 4.12 List of Structures with Known Defects Requiring Monitoring that are 

Sub-Standard 

 

Table 4.12.1 Structures with Known Defects Requiring Monitoring that are Sub-

Standard 

Structure 
Reference 

Structure 
Name 

Monitoring 

Comment 

Interim 
Measures 

(Formal/Other) 

Class 
(BD 

79/06 
App. 
C) 

Interval Details 

A82 670 ALLT MOLACH Formal 1 Yearly 7.5t ALL 
To be 
replaced 

A82 680 
ALLT NAN 
GUIBHAS 

Formal 1 Yearly 17.0t ALL 
To be 
replaced 

A82 690 CREAGDUBH Formal 1 Yearly 38.0t ALL 
To be 
replaced 

A82 770 ALLTANRIGH Formal 1 Yearly 17.0t ALL 
To be 
replaced 

A82 800 ACHTRIOCHTAN Formal 1 Yearly 38.0t ALL 
To be 
replaced 

A84 35 CAMBUS Formal 1 Yearly 7.5t ALL 
To be 
replaced  

A84 137 
Balquhidder 

Station 
Formal 1 

6 
monthy 

7.5t ALL 
To be 
replaced 

A828 10 Connel Formal 1 Monthly 7.5t ALL 
To be 
strengthened 

A887 80 LAGAIN BHAIN 
Other & 
Formal 

1 
6 

monthly 
17.0t ALL 

Currently 
propped. To 
be replaced 

A887 100 
ALLT NA H-

INNSE BEAG 
Formal 1 Yearly 17.0t ALL 

To be 
replaced 

 

 

Retaining 
Wall 

Reference 

Retaining Wall 
Name 

Monitoring 

Comment 

Interim 
Measures 

(Formal/Other) 

Class 
(BD 

79/06 
App. 
C) 

Interval Details 

A82 1060 
W99 

ALTRUA WALL Formal 1 Yearly 0.1t ALL 
To be 
repaired 

A83 90 
W25 

ARDGENAVAN 
SOUTH 2 Formal 1 

6 
monthly 

 
38t ALL 

To be 
Repaired / 
replaced 

A83 160 
W86 

TIGH CLADICH 
SOUTH 

Formal 
1 PI &GI Assessed capacity 

38T 
Replacement / 
infilling 

A84 90 
W15 

PASS HOUSE Formal 1 
6 

monthly 
38.0t ALL 

To be 
reconstructed 

A86 200 
W65 

CRUINNICHIDH Formal 1 
6 

monthly 
3.0t ALL 

To be 
reconstructed 

A87 480 
W42 

SCONSER 
SHED 

Formal 1 Yearly 0.1t ALL 
To be 
reconstructed 

A99 40 
W30 

ULBSTER RB Formal 1 Yearly 0.1t ALL 
To be 
reconstructed 
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Attachment 4.13 List of Structures with Known Defects Requiring Monitoring that are Not 

Sub-Standard 

 

Table 4.13.1 Structures with Known Defects Requiring Monitoring that are Not Sub-

Standard 

Structure 
Reference 

Structure 
Name 

Monitoring 
Comment Interim 

Measures 
Class Interval Details 

A82 1370 EIREIGE      

A82 1390 BORLUM   
PI & GI Monitor of CP 

system 
 

A82 480 
DUBH EAS 

NORTH 
  

During PI Monitoring the 
weathering steel  

A86 60 LAGGAN   
During PI Monitoring the 

weathering steel 
 

A87 210 
CLACHAN 

DUICH 
  

2 Yearly Monitor to determine 
the rate of corrosion 

to sheet pile 
cofferdams around 

pier footings 

 

A9 1000 SPEY RIVER   
During PI Monitoring the 

weathering steel 
 

A9 1190 DULNAIN   
During PI Monitoring the 

weathering steel 
 

A9 1210 SLOCHD BEAG   
During PI Monitoring the 

weathering steel 
 

A9 1230 FINDHORN   
During PI Monitoring the 

weathering steel 
 

A9 1290 DAVIOT NEW   
During PI Monitoring the 

weathering steel 
 

A9 1755 
LOTH RIVER 

NEW 
  

2 Yearly Visual Inspection of 
longitudinal cracking  

A9 340 ALMOND   
During PI Monitoring the 

weathering steel 
 

A9 410 RIVER BRAAN   
During PI Monitoring the 

weathering steel 
 

A9 450 RIVER TAY   

During PI LPR Corrosion 
monitoring probes 

installed in cantilever 
slabs 

 

A9 550 CLUNIE   

2 Yearly Visual inspection of 
the compression 

flange stiffners and 
NPI inside box girder 

 

A9 590 
KILLIECRANKIE 

VIA NB 
 

  

2 Yearly Monitor as per 
maintenance manual 
Alignment of viaduct 

legs  

 

A9 600 
KILLIECRANKIE 

VIA SB 
  

2 Yearly Monitor as per 
maintenance manual 
Alignment of viaduct 

legs  

 

A9 640 ALLT GIRNAIG   
During PI Monitoring the 

weathering steel 
 

A9 670 ESSANGAL   
During PI Monitoring the 

weathering steel 
 

A830 160 Shlatach Rail     6 
Monthly 

Condition of  
defective concrete 

 

A99 20  Reisgill     Annually Condition of  
defective concrete 
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Structure 
Reference 

Structure 
Name 

Monitoring 

Comment Interim 
Measures 

Class Interval Details 

A85 300  Ogle     2 Yearly   
A82 1200 Invergarry     6 

Monthly 
Visual inspection of 

concrete defects 
 

A85 630 Lakefield Rail     6 
monthly 

Movement noted of 
masonry  

 

A9 920 Aqueduct      6 
Monthly 

Defects in 
carriageway and 

steel beams contact 
back of abutment 

 

A87 530 Lon Nan Airigh     6 
Monthly 

Arch ring separation, 
dropping stones, 
Topo Moinitoring 

 

A82 1110  Leagann     6 
Monthly 

Longituidinal 
cracking in both 

abutments 
 

A9 1356 North Kessock      6 
Monthly 

Steel Thickness 
measurements of 

sheet piling 
 

 
 

Retaining 
Wall 

Reference 

Retaining Wall 
Name 

Monitoring 

Comment Interim 
Measures 

Class Interval Details 

A82 1380 
W45 

BOGLASHIN 
RC ANCH PL 

  
During 
PI/GI 

Identify early signs 
of movement or 
bulging of the 

masonry facing 

 

A9 580 
W36 

KILLIECRANKIE 
D/H LB 

Other  2 yearly 
Monitor load cells 

of anchored 
retaining walls. 

 

A9 580 
W82 

KILLIECRANKIE 
C/R CB 

Other  2 yearly 
Monitor load cells 

of anchored 
retaining walls. 

 

A9 580 
W83 

KILLIECRANKIE 
U/H RA 

Other  2 yearly 
Monitor load cells 

of anchored 
retaining walls. 

 

A85 300 
W30 

Allt an Deabhtaich     6 
monthly 

Monitor cracking in 
wall 

 

A82 1370 
W56 

Bunloit Wall      6 
monthly 

Monitor cracking in 
wall 
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Attachment 4.14 Strengthening & Replacement Programme for the Sub-Standard Structures 
 

Table 4.14.1 Strengthening & Replacement Programme for the Sub-Standard Structures 

 

Structure Year of strengthening & replacement           

Reference No. Name 2019 2020 2021 2022 2023 2024 2025 2026 2027 Comments  

A82 670 ALLT MOLACH          X          

A82 680 
ALLT NAN 

GUIBHAS 
          X         

A82 690 CREAGDUBH              X      

A82 770 ALLTANRIGH               X    . 

A82 800 ACHTRIOCHTAN                  X  

A82 1180  LAGAIN      X     

A830 130 GLENFINNAN              X      

A84 35 CAMBUS      X     

A85 300 W30 
ALLT AN 

DEABHTAICH 
   X       
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A87 340 BUNAN     X      

A87 440 LOCH AINORT         X  

A87 600 
LON NA 

H'IOLAINN 
       X   

A828 10  CONNEL    X X X     

A887 100 
ALLT NA H-

INNSE BEAG 
  X        

A887 40 BHLAIRAIDH       X    

A887 80 LAGAIN BHAIN    X       

A83 90 W25 
ARDGENAVAN 

SOUTH 2 
     X     

A83 160 W86 
TIGH CLADICH 

SOUTH 
      X    

A84 90 W15 PASS HOUSE        X   

A86 200 W65 CRUINNICHIDH      X     

A87 480 W42 SCONSER SHED     X      

A99 40 W30 ULBSTER RB 
      

X 
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A830 160 SHLATACH   X        

A84 137  
BALQUHIDDER 

STATION 

   X       

A87 520 
ALLT 

A’GHLARSAIR 

       X   

A87 540  
LON 

CHAORACH 

        X  

Notes 
           

            

1.  The Proposed Year of Works is subject to the availability of funding and may change at the discretion of the Director.   
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Attachment 4.15 Structures with Particular Requirements   

 
4.15.1  Structures with Particular Requirements  

The Structures listed within the table below have particular requirements which the 

Operating Company shall carry out in addition to those duties set down in 

Schedule 2 – Scope, Section 4 – Inspection and Maintenance - Structures. These 

requirements shall be read in conjunction with the bridge maintenance and 

operations manuals in Attachment 4.16 following this section.  

Table 4.15.1A – Structures on the Trunk Road  

 

Structure 

Reference 

Number 

Structure Name 

A87 290  Skye Bridge 

A87 280 Carrich Bridge 

A87 245 Dornie New 

A9 1350  Kessock Bridge 

A828 9 Connel South Approach 

A828 10  Connel Bridge 

A828 11 Connel North Approach 

A9 590 Killiecrankie Viaduct NB 

A9 600 Killiecrankie Viaduct SB 

A9 580: W36, 

W53, W82, 

W83 

Killiecrankie Retaining Structures 

A9 1230 Findhorn Bridge 

A9 1360 Cromarty Bridge 

A9 1585 Dornoch Bridge 

A82 870 Ballachulish Bridge 
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A85 520 Falls of Cruachan E 

A85 530 Falls of Cruachan 

A85 540 Falls of Cruachan W 

A82 1190  Laggan Swing Bridge  

A82 1230  Aberchalder Swing Bridge  

A82 1250  Fort Augustus Swing Bridge  

A830 20  Banavie Swing Bridge 

 

Table 4.15.1.B – Structures which are the property of British Waterways 

Structure Reference 
Number 

Structure Name 

A82 1490 Tomnahurich Swing Bridge 

A83 240 Ardrishaig Swing Bridge 

 
Table 4.15.1.C – Structures not on the Trunk Road 

Structure Reference Number Structure Name 

A9 1600  Mound Sluices 

 

Skye Bridge 

4.15.2 Constructed in 1995 this structure shown in Figure 4.15.2.A and whose location is 

denoted within Figure 4.15.2.B links the Isle of Skye to the Kyle of Lochalsh via the 

A87 trunk road. This three span structure comprises reinforced concrete piers 

supporting a haunched cantilever post tensioned hollow box superstructure.  

The two approach spans are each 125 metres in length with the central 250 metres 

section spanning the navigation channel below. The deck has an overall length of 

588 metres. Electrical supply cabinets and distribution board for the structure is 

located within the Skye Tollhouse Building together with a standby emergency 

generator. 
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Figure 4.15.2.A – A87 290 Skye Bridge 

 

Figure 4.15.2.B – Skye Bridge Location 

 

        Particular Requirements for the A87 290 Skye Bridge 

4.15.3 The Operating Company shall train sufficient staff to maintain the electrical 

equipment on this structure specifically: 

(i) Internal deck box lighting, and  

(ii) Navigation lights. 

4.15.4 The Operating Company shall also monitor: 

(i) The bentonite slurry between the north pier and surrounding caisson. 

4.15.5 In addition to structural inspections and maintenance requirements the Operating 

Company is advised that the year in which the first inspection will be due shall be 

as referred to in this annex. 
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Table 4.15.5.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last PI/GI 
(most recent) 

Date of next 
PI 

Date of next 
GI 

A87 290 Skye Bridge 2021 GI 2023 2025 

 

4.15.6 The Operating Company is advised that a detailed inspection regime as outlined 

within the Maintenance Manual for this structure may necessitate the inspection of 

specific elements on a more frequent timeframe. Where applicable, details shall be 

contained within the Maintenance Manual. 

4.15.7 A summary defect report is required for this structure. 

Carrich Bridge 

4.15.8 Constructed in 1995 this structure shown in Figure 4.15.8.A and whose location is 

denoted within Figure 4.15.8.B carries the A87 trunk road over tidal water west of 

the Kyle of Lochalsh on the approach to the Skye Bridge. 

This eight span structure comprises a post tensioned box beam segmentally 

constructed and supported upon reinforced concrete abutments and columns. The 

structure is founded upon rock. 

The span lengths by the abutments are 20.80 metres whilst the remaining spans 

are 26.00 metres each. The overall deck length is 197.60 metres. 

Figure 4.15.8.A – A87 280 Carrich Bridge 
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Figure 4.15.8.B – Carrich Bridge Location 

 

Requirements for A87 280 Carrich Bridge 

4.15.9 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.9.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last PI/GI 
(most recent) 

Date of 
next PI 

Date of 
next GI 

A87 280 Carrich Bridge 2020 GI 2022 2024 

Dornie New 

4.15.10 Constructed in 1991 this ten span structure shown in Figure 4.15.10.A and whose 

location is denoted within Figure 4.15.10.B is of composite construction and carries 

the A87 across tidal water. 

Comprising precast pre-tensioned M-beams and a reinforced concrete deck slab 

the superstructure has an over all length of 265 metres and is simply supported 

upon articulated bearings above reinforced concrete columns and abutments. Each 

of the spans is 26.00 metres in length. 
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Figure 4.15.10.A – A87 245 Dornie New 

 

Figure 4.15.10.B – Dornie New Location 

 

Requirements for A87 245 Dornie New 

4.15.11 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.11.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last PI/GI 
(most recent) 

Date of 
next PI 

Date of 
next GI 

A87 245 Dornie New 2020 GI 2022 2024 
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Kessock Bridge 

4.15.12 Constructed in 1982 this thirteen span structure shown in Figure 4.15.12.A and 

whose location is denoted within Figure 4.15.12.B is a cable stayed bridge that 

carries the A9 trunk road across the Beauly Firth by Inverness.  

Comprising reinforced concrete columns above cutwater plinths and abutments, the 

substructure supports 1052 metres of continuous steel deck with two lanes in each 

direction and footways either side. The principal span 240 metres in length is 

supported upon two reinforced concrete piers beneath twin 45.00 metre high single 

cell welded steel box pylons by means of steel wire cables. 

Figure 4.15.12.A – A9 1350 Kessock Bridge 

 

Figure 4.15.12.B – Kessock Bridge Location 

 

Requirements for the A9 1350 Kessock Bridge 

4.15.13 The Operating Company is advised that a detailed inspection regime as outlined 

within the Maintenance Manual for this structure may necessitate the inspection of 
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specific elements on a more frequent timeframe. Where applicable, details shall be 

contained within the Maintenance Manual. 

4.15.14 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, for the structure, there are additional requirements that 

include the following elements: 

(i) Mass dampers. 

(ii) Seismic buffers. 

(iii) Pendel bearings. 

(iv) Cable anchorages. 

(v) Pylons and deck panels for steel defects. 

(vi) Fendering for ship impact. 

 

Electrical installations include navigation lights and internal lighting to the pylons. 

The existing gantry from the original construction remains in use, although a new 

gantry is under consideration. 

4.15.15 A summary defect report is required for this structure. 

Connel South Approach  

4.15.16 Constructed in 1903 the south approach to Connel Bridge shown Figure 4.15.16.A 

and whose location is denoted within Figure 4.15.16.B is a three span masonry arch 

carrying the A828 trunk road across the A85. 

Comprising three spans of 11.75, 11.80 and 11.80 metres the overall deck length is 

46.70 metres. The structure is founded upon rock and has a minimum clearance 

height of 9.10 metres. 

Figure 4.15.16.A – A828 9 Connel South Approach 
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Figure 4.15.16.B – Connel South Approach Location 

 

Requirements for A828 9 Connel South Approach 

4.15.17 The Operating Company should carry out inspection and management operations 

of this structure in conjunction with those for the A828 10 Connel Bridge. 

4.15.18 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.18.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A828 9 Connel South 
Approach 

2021 GI 2923 2025 

Connel Bridge 

4.15.19 Constructed in 1903 the structure shown in Figure 4.15.19.A and whose location is 

denoted within Figure 4.15.19.B carries the A828 trunk road across Loch Etive. 

This three span structure has two identical cantilever steel trusses supporting a 

centrally suspended span. The overall length is 223.50 metres with the approach 

spans anchored on their landward sides by vertical ties into masonry anchorage 

piers. 
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Figure 4.15.19.A – A828 10 Connel Bridge 

 

Figure 4.15.19.B – Connel Bridge Location 

 

Requirements for the A828 10 Connel Bridge 

4.15.20 The Operating Company is advised that a detailed inspection regime as outlined 

within the Maintenance Manual for this structure may necessitate the inspection of 

specific elements on a more frequent timeframe. Where applicable, details shall be 

contained within the Maintenance Manual. 

4.15.21 The Operating Company is advised that the current inspection gantry lies 

abandoned below the structure and it is not intended to replace it. Therefore 

alternative means of access to the deck soffit and bridge bearings is now required. 
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The operating company shall therefore deploy all methods as his disposal to 

undertake such works including roped access. 

4.15.22 When undertaking inspections the Operating Company shall also include the 

following: 

(i) Check for localised breakdown of the paint system. 

(ii) Check for loss of section. 

(iii) Check for rusted rivets/bolts at connections. 

(iv) Check for vehicle impact damage. 

(v) Check on integrity and seals of access covers. 

(vi) Removal of debris. 

(vii) Clearance of drainage. 

(viii) Inspection of the precast deck soffit. 

4.15.23 Electrical installations include navigation lights and advance warning overhead 

vehicle detection system on approaches to the bridge. 

4.15.24 A summary defect report is required for this structure. 

Connel North Approach 

4.15.25 Constructed in 1903 the north approach to Connel Bridge shown Figure 4.15.25.A 

and whose location is denoted within Figure 4.15.25.B is a three span masonry arch 

carrying the A828 trunk road across the north bank of Loch Etive. 

Comprising three spans of length 11.67, 11.80 and 11.80 metres the overall deck 

length is 46.70 metres. Founded upon rock the minimum arch height is 15.74 

metres. 

Figure 4.15.25.A – A828 11 Connel North Approach 
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Figure 4.15.25.B – Connel North Approach Location 

 

Requirements for A828 11 Connel North Approach 

4.15.26 The Operating Company should carry out inspection and management operations 

of this structure in conjunction with those for the A828 10 Connel Bridge. 

4.15.27 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.27.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of next 
GI 

A828 11 Connel North 
Approach 

2021 GI 2023 2025 

Killiecrankie Viaduct NB 

4.15.28 Constructed in 1986 the structure shown in Figure 4.15.28.A and whose location is 

denoted within Figure 4.15.28.B carries the A9 trunk road north bound towards 

Killiecrankie.  

Comprising forty one spans of 15.00 metres the structure is founded upon rock with 

spread footings. These support the precast pretensioned beams and insitu deck 

above the integral cross heads. At the interface articulation is afforded by 

mechanical bearings. The deck has an overall length of 615 metres. 
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Figure 4.15.28.A – A9 590 Killiecrankie Viaduct North Bound 

 

Figure 4.15.28.B – Killiecrankie Viaduct North Bound Location 

 

Requirements for A9 590 Killiecrankie Viaduct North Bound 

4.15.29 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, 4  the Operating Company is advised that the year in 

which the first inspection shall be due shall be as referred to in this annex. 
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Table 4.15.29.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of 
next GI 

A9 590 Killiecrankie Viaduct 
NB 

2020 PI 2026 2022 

 

4.15.30 The Operating Company is advised that in addition to the above inspection 

programme, the schedule for operating and maintaining this structure is listed within 

Schedule 2 Appendix 4, 4.16. 

Killiecrankie Viaduct South Bound 

4.15.31 Constructed in 1986 the structure shown in Figure 4.15.31.A and whose location is 

denoted within Figure 4.15.31.B carries the A9 trunk road south bound from 

Killiecrankie.  

Comprising nineteen spans of 15.00 metres the structures are founded upon rock 

with spread footings. Theses support the precast pretensioned beams and insitu 

deck above the integral crossheads. At the interface articulation is afforded by 

mechanical bearings. The deck has an overall length of 285 metres. 

Figure 4.15.31.A – A9 600 Killiecrankie Viaduct South Bound 
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Figure 4.15.31.B – Killiecrankie Viaduct South Bound Location 

 

Requirements for A9 600 Killiecrankie Viaduct South Bound 

4.15.32 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.32.B – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A9 600 Killiecrankie Viaduct SB 2020 PI 2026 2022 

 

4.15.33 The Operating Company is advised that in addition to the above inspection 

programme, the schedule for operating and maintaining this structure is listed within 

Schedule 2 Scope, Appendix 4, 4.16. 

Killiecrankie Retaining Structures 

4.15.34 Constructed in 1986 these four retaining walls whose location are denoted within 

Figures 4.15.34.A and 4.15.34.B comprise reinforced concrete, faced with gabions 

or cast stone as denoted within the table below. The walls are founded upon bedrock 

and are of varying length and height. 
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Table 4.15.34.A – Killiecrankie Retaining Walls 

Reference Wall Name Facing Length 
Max 

Height 
Min 

Height 

A9 580 W36 Killiecrankie D/H 
LB 

Cast 
stone 

367 11.00 2.40 

A9 580 W53 Killiecrankie GAB 
RA 

Gabions 115 5.00 1.00 

A9 580 W82 Killiecrankie C/R 
CB 

Cast 
stone 

325 11.00 3.00 

A9 580 W83 Killiecrankie U/H 
RA 

Cast 
stone 

322 10.00 3.00 

 

Figure 4.15.34.A – A9 W82 and W36 Retaining Structure Locations 
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Figure 4.15.34.B – A9 W83 and W53 Retaining Structure Locations 

 

Requirements for A9 580 Retaining Structures 

4.15.35 In addition to structural inspections and maintenance requirements the Operating 

Company is advised that the year in which the first inspection shall be due shall be 

as referred to in this appendix. 

Table 4.15.35.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A9 580 W36 Killiecrankie D/H LB 2021 PI 2027 2023 

A9 580 W53 Killiecranke Gab RA 2021 PI 2027 2023 

A9 580 W82 Killiecrankie C/R CB 2021 PI 2027 2023 

A9 580 W83 Killiecranke U/H RA    

 

4.15.36 The Operating Company is advised that in addition to the above inspection 

programme, the schedule for operating and maintaining this structure is listed within 

Appendix 4, 4.16. 

Findhorn Bridge 

4.15.37 Constructed in 1976 this structure shown in Figure 4.15.37.A and whose location is 

denoted within Figure 4.15.37.B is situated due south of Inverness and carries the 

A9 over two access roads situated either side of a flood plane.  

Comprising five spans ranging from 45.00 to 53.00 metres the overall deck length 

is 249 metres. The beam and slab superstructure is supported on 48 No bearings 

upon reinforced concrete supports which in turn are founded on steel piles. 
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Figure 4.15.37.A – A9 1230 Findhorn Bridge 

 

Figure 4.15.37.B – Findhorn Bridge Location 

 

Requirements for A9 1230 Findhorn Bridge 

4.15.38 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures,  the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this appendix. 

Table 4.15.38.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A9 1230 Findhorn Bridge 2021 GI 2025 2023 
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Cromarty Bridge 

4.15.39 Constructed in 1979 the structure shown in Figure 4.15.39.A and whose location is 

denoted within Figure 4.15.39.B carries the A9 trunk road across the Cromarty Firth. 

This sixty eight span composite structure has an overall length of 1464 metres and 

a width of 11.30 metres and supports a single carriageway with pedestrian 

pavements on either side. The deck comprises pre-stressed pre-tensioned beams 

and reinforced concrete upon reinforced concrete columns and end abutments. 

Figure 4.15.39 A – A9 1360 Cromarty Bridge 

 

Figure 4.15.39.B – Cromarty Bridge Location 

 

Requirements for the A9 1360 Cromarty Bridge 

4.15.40 The Operating Company is advised that this structure is in distress as a result of 

poor detailing. Low lying in a marine environment makes it vulnerable to chloride 

attack. As a consequence this structure is exhibiting very serious early deterioration 

requiring: 
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(i) new joints, 

(ii) new parapets, 

(iii) re-waterproofing, 

(iv) re-surfacing, 

(v) concrete repairs to deck and pier crossheads, and 

(vi) chloride and alkali silica reaction treatment. 

Concerns with the extent of deterioration of the aluminium parapet led to the 

installation of a Varioguard steel barrier across the whole bridge in 2008 as a 

temporary measure, to ensure public safety.  

The Operating Company is advised that during the course of this contract, 

intervention works will most likely be undertaken. 

4.15.41 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.41.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A9 1360 Cromarty Bridge 2020 PI 2026 2022 

Dornoch Bridge 

4.15.42 Constructed in 1991 the structure shown in Figure 4.15.42.A and whose location is 

denoted within Figure 4.15.42.B carries the A9 trunk road across the Dornoch Firth 

estuarial crossing. 

Comprising twenty one spans the structure is a post tensioned box supported on 

tapering reinforced concrete columns and abutments. With an overall length of 890 

metres and a width of 13.20 metres the structure supports a single carriageway with 

pedestrian pavements on either side. 
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Figure 4.15.42.A – A9 1585 Dornoch Bridge 

 

Figure 4.15.42.B – Dornoch Bridge Location 

 

Requirements for the A9 1585 Dornoch Bridge 

4.15.43 The Operating Company shall undertake underwater inspections to inspect the 

condition of the piers and the sea bed around the foundations in accordance with 

the Design Manual for Roads and Bridges at a maximum of six yearly intervals. 

4.15.44 The Operating Company shall also survey the piers every two years to determine if 

displacement in any direction or vertical settlement has taken place since the 

previous survey.  

4.15.45 Electrical installations include navigation lights and internal lighting within the deck. 



Scottish Trunk Road Network Management Contract 
North West Unit 

 141 Schedule 2 

4.15.46 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.46.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A9 1585 Dornoch Bridge 2021 GI 2025 2023 

 

4.15.47 The Operating Company is advised that in addition to the above inspection 

programme, the schedule for operating and maintaining this structure is listed within 

4.16. 

Ballachulish Bridge 

4.15.48 Constructed in 1975 the structure shown in Figure 4.15.48.A and whose location is 

denoted within Figure 4.15.48.B carries the A82 trunk road across the Ballachulish 

narrows close to the mouth of Loch Leven. 

This three span steel truss structure is supported on reinforced concrete piers and 

full height end abutments. The deck has an overall length of 294 metres and 

supports a single carriageway with concrete verges on either side. The deck width 

is 11.20 metres. 

Figure 4.15.48.A – A82 870 Ballachulish Bridge 
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Figure 4.15.48.B – Ballachulish Bridge Location 

 

Requirements for the A82 870 Ballachulish Bridge 

4.15.49 The Operating Company is advised that a detailed inspection regime as outlined 

within the Maintenance Manual for this structure may necessitate the inspection of 

specific elements on a more frequent timeframe. Where applicable, details shall be 

contained within the Maintenance Manual.  

4.15.50 The Operating Company shall undertake a structural and protective coating 

condition survey on a yearly basis. The central ties require particular inspection 

where surface water from the deck is emerging at the abutment face above the ties 

causing minor corrosion. Defects in the surface coatings shall be repaired by 

surface preparation and re-coating.  

4.15.51 Inspections of the South Pier will require the use of a temporary access gantry. This 

may be supported on the permanent runway beams beneath the bridge deck, as 

the through trussed box girder renders the use of a bridge inspection vehicle 

impractical. The OC shall procure the required gantry and ensure that the necessary 

certification is in place for the gantry and runway beams prior to bringing into use. 

4.15.52 Inspections for the bearings will require the use of a temporary installed gantry, as 

described above or scaffold erection.  

4.15.53 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.53.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A82 870 Ballachulish Bridge 2020 PI 2026 2022 
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4.15.54 The Operating Company is advised that in addition to the above inspection 

programme, the schedule for operating and maintaining this structure is listed within 

4.16. 

4.15.55 A summary defect report is required for this structure. 

Falls of Cruachan E 

4.15.56 Constructed in 1972 this single span structure shown in Figure 4.15.56.A and whose 

location is denoted within Figure 4.15.56.B is situated near the Falls of Cruachan 

Rail Station and carries the A85 trunk road over an inland loch. 

With a single span of 64.0 metres, the structural form comprises a post tensioned 

monolithic box with edge cantilevers, simply supported upon unreinforced 

elastomeric bearings above bankseat abutments. Spread footings from the base of 

the abutments which are founded on rock. The minimum headroom clearance is 

3.0m. 

Figure 4.15.56.A – A85 520 Falls of Cruachan E 
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Figure 4.15.56.B – Falls of Cruachan E Location 

 

Requirements for A85 520 Falls of Cruachan E 

4.15.57 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.57.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of 
next GI 

A85 520 Falls of Cruachan 
E 

2020 GI 2022 2024 

Falls of Cruachan 

4.15.58 Constructed in 1972 this twenty two span structure shown in Figure 4.15.58.A and 

whose location is denoted within Figure 4.15.58.B is situated near the Falls of 

Cruachan Rail Station and carries the A85 trunk road over an inland loch. 

Comprising spans of varying length (8.80 metres minimum, 15.20 metres maximum) 

the structural form is made up of precast reinforced concrete beams composite with 

the reinforced concrete deck slabs. The deck is simply supported upon unreinforced 

elastomeric bearings above full height cantilever abutments at both ends and 

reinforced concrete columns between. The minimum headroom clearance is 2.0m. 
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Figure 4.15.58.A – A85 530 Falls of Cruachan 

 

Figure 4.15.58.B – Falls of Cruachan Location 

 

 
Requirements for A85 530 Falls of Cruachan 

4.15.59 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 
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Table 4.15.59.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of 
next GI 

A85 530 Falls of Cruachan  2020 GI 2022 2024 

Falls of Cruachan W 

4.15.60 Constructed in 1972 this nine span structure shown in Figure 4.15.60.A and whose 

location is denoted within Figure 4.15.60.B is situated near the Falls of Cruachan 

Rail Station and carries the A85 trunk road over an inland loch. 

Comprising spans of 7.30m the continuous reinforced concrete deck with edge 

cantilevers is supported upon reinforced concrete piers with minimum headroom of 

3.0m. 

Figure 4.15.60.A – A85 540 Falls of Cruachan W 
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Figure 4.15.60.B – Falls of Cruachan W Location 

 

 
Requirements for A85 540 Falls of Cruachan W 

4.15.61 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in which 

the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.60.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of 
next GI 

A85 540 Falls of Cruachan 
W 

2020 GI 2022 2024 

 

Laggan Swing Bridge 

4.15.62 Constructed in 1936 the structure shown in Figure 4.15.62.A and whose location is 

denoted within Figure 4.15.62.B has an opening span of 35 metres and carries the 

two lane A82 trunk road across the Caledonian canal by Laggan.  

The superstructure is an all-welded steel deck supported by two main edge girders.  

The swing bridge is an hydraulically power operated swing bridge with the control 

room housed in the gate house adjacent to the structure. 
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Figure 4.15.62.A – A82 1190 Laggan Swing Bridge 

 

Figure 4.15.62.B – Laggan Swing Bridge Location 

 

Requirements for the A82 1190 Laggan Swing Bridge 

4.15.63 The Operating Company is advised that a detailed inspection regime as outlined 

within the Maintenance Manual for this structure may necessitate the inspection of 

specific elements on a more frequent timeframe. Where applicable, details shall be 

contained within the Maintenance Manual. 

4.15.64 The additional requirements for this structure include: 

(i) Electrical/mechanical hydraulic installations. 

(ii) Bridge operating equipment and enclosures. 

(iii) Vehicle barriers and wig wags. 

4.15.65 This swing bridge is subject to an agreement between the Scottish Ministers and 

British Waterways whereby British Waterways operates the swing bridge at its own 

expense as required to permit the passage of vessels through the canal. 
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4.15.66 In accordance with the maintenance manual, the Operating Company is advised 

that annual civil and structural inspections of this structure is required in addition to 

monthly maintenance of the mechanical and electrical equipment. 

4.15.67 The Operating Company shall carry out the weighing and calibration of the balance 

of the superstructure and counterweights of the swing bridge every six years. 

If the weighting and calibration checks show that adjustments are necessary the 

Operating Company shall subject to an Order carry out the rebalancing of 

superstructures and counterweights. 

4.15.68 The Operating Company is advised that whilst British Waterways are responsible 

for carrying out a monthly full functional test of this bridge using standby emergency 

generators and hydraulic power-packs, it is the Operating Companies responsibility 

to direct and oversee these monthly tests in addition to providing the mechanical 

and electrical personnel to assist British Waterways in this work. 

The Operating Company shall provide an observer approved by the Scottish 

Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 

Ministers interests are protected. This individual shall be either the Major Bridges 

Manager or a Chartered Civil Engineer. The Operating Company shall also maintain 

monthly records of the results and observations made to be compiled into an annual 

certificate issued to the Director on the structures functionality. 

4.15.69 The Operating Company shall liaise with British Waterways and permit access to 

the Unit for British Waterways to operate the swing bridge and when required to 

permit the passage of vessels through the canals and to carry out other work 

associated with the swing bridge. 

4.15.70 The Operating Company shall liaise with British Waterways with regard to the 

operation of the swing bridge and shall ensure that any Operations to be carried out 

by the Operating Company or work by British Waterways on or near the swing 

bridges shall be undertaken in a manner that will minimise disruption to trunk road 

users. 

4.15.71 The Operating Company shall ensure that: 

(i) No work shall be carried out on the swing bridge without prior written 

consent of British Waterways, or  

(ii) Within 50 metres of the wig-wag barriers at the swing bridge without prior 

liaison and consultation with British Waterways. 

4.15.72 The Operating Company shall notify British Waterways as described below when 

carrying out its Operations in accordance with any other provisions of this Contract 

including but not limited to the following: 

(i) The Operating Company shall notify British Waterways immediately of any 

inspections and maintenance requirements affecting the Structure. 

(ii) The Operating Company shall notify British Waterways immediately of any 

incident affecting the structure. 

(iii) The Operating Company shall notify British Waterways in writing 

immediately of any damage or claims for damages affecting the Structures. 

4.15.73 A summary defect report is required for this structure. 
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Aberchalder Swing Bridge 

4.15.74 Constructed in 1936 the structure shown in Figure 4.15.74.A and whose location is 

denoted within Figure 4.15.74.B comprises two spans that carry the A82 trunk road 

across the Caledonian Canal by Invergarry.  

The deck superstructure is an all-welded steel deck supported by two main edge 

girders.  

The swing bridge is an hydraulically power operated swing bridge with the control 

room housed in the gate house adjacent to the structure. 

Figure 4.15.74.A – A82 1230 Aberchalder Swing Bridge 

 

Figure 4.15.74.B – Aberchalder Swing Bridge Location 

 

Requirements for the A82 1230 Aberchalder Swing Bridge 

4.15.75 The Operating Company is advised that a detailed inspection regime as outlined 

within the Maintenance Manual for this structure may necessitate the inspection of 
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specific elements on a more frequent timeframe. Where applicable, details shall be 

contained within the Maintenance Manual. 

4.15.76 The additional requirements for this structure include: 

(i) Electrical/mechanical hydraulic installations. 

(ii) Bridge operating equipment and enclosures. 

(iii) Vehicle barriers and wig wags. 

4.15.77 This swing bridge is subject to an agreement between the Scottish Ministers and 

British Waterways whereby British Waterways operates the swing bridge at its own 

expense as required to permit the passage of vessels through the canal. 

4.15.78 In accordance with the maintenance manual, the Operating Company is advised 

that annual civil and structural inspections of this structure is required in addition to 

monthly maintenance of the mechanical and electrical equipment. 

4.15.79 The Operating Company shall carry out the weighing and calibration of the balance 

of the superstructure and counterweights of the swing bridge every six years. 

4.15.80 If the weighting and calibration checks show that adjustments are necessary the 

Operating Company shall subject to an Order carry out the rebalancing of 

superstructure and counterweights. 

4.15.81 The Operating Company is advised that whilst British Waterways are responsible 

for carrying out a monthly full functional test of this bridge using standby emergency 

generators and hydraulic power-packs, it is the Operating Companies responsibility 

to direct and oversee these monthly tests in addition to providing the mechanical 

and electrical personnel to assist British Waterways in this work. 

The Operating Company shall provide an observer approved by the Scottish 

Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 

Ministers interests are protected. This individual shall be either the Major Bridges 

Manager or a Chartered Civil Engineer The Operating Company shall also maintain 

monthly records of the results and observations made to be compiled into an annual 

certificate issued to the Director on the structures functionality. 

4.15.82 The Operating Company shall liaise with British Waterways and permit access to 

the Unit for British Waterways to operate the swing bridge and when required to 

permit the passage of vessels through the canals and to carry out other work 

associated with the swing bridge. 

4.15.83 The Operating Company shall liaise with British Waterways with regard to the 

operation of the swing bridge and shall ensure that any Operations to be carried out 

by the Operating Company or work by British Waterways on or near the swing 

bridges shall be undertaken in a manner that will minimise disruption to Trunk Road 

users. 

4.15.84 The Operating Company shall ensure that: 

(i) no work shall be carried out on the swing bridge without prior written 

consent of British Waterways, or  

(ii) within 50 metres of the wig-wag barriers at the swing bridge without prior 

liaison and consultation with British Waterways. 



Scottish Trunk Road Network Management Contract 
North West Unit 

 152 Schedule 2 

4.15.85 The Operating Company shall notify British Waterways as described below when 

carrying out its Operations in accordance with any other provisions of this Contract 

including but not limited to the following: 

(i) The Operating Company shall notify British Waterways immediately of any 

inspections and maintenance requirements affecting the Structure. 

(ii) The Operating Company shall notify British Waterways immediately of any 

incident affecting the structure. 

(iii) The Operating Company shall notify British Waterways in writing 

immediately of any damage or claims for damages affecting the Structures. 

4.15.86 A summary defect report is required for this structure. 

Fort Augustus Swing Bridge 

4.15.87 Constructed in 1932 the structure shown in Figure 4.15.87.A and whose location is 

denoted within Figure 4.15.87.B carries the A82 trunk road across the Caledonian 

Canal by Fort Augustus. 

The swing bridge is comprised of an all-welded steel deck carriageway supported 

by two main edge girders with an opening span of 27.00 metres. 

The swing bridge is an hydraulically power operated swing bridge with the control 

room housed in the gatehouse adjacent to the structure. 

Figure 4.15.87.A – A82 1250 Fort Augustus Swing Bridge 
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Figure 4.15.87.B – Fort Augustus Swing Bridge Location 

 

Requirements for the A82 1250 Fort Augustus Swing Bridge 

4.15.88 The Operating Company is advised that a detailed inspection regime as outlined 

within the Maintenance Manual for this structure may necessitate the inspection of 

specific elements on a more frequent timeframe. Where applicable, details shall be 

contained within the Maintenance Manual. 

4.15.89 The additional requirements for this structure include: 

(i) Electrical/mechanical hydraulic installations. 

(ii) Bridge operating equipment and enclosures. 

(iii) Vehicle barriers and wig wags. 

4.15.90 This swing bridge is subject to an agreement between the Scottish Ministers and 

British Waterways whereby British Waterways operates the swing bridge at its own 

expense as required to permit the passage of vessels through the canal. 

4.15.91 In accordance with the maintenance manual, the Operating Company is advised 

that annual civil and structural inspections of this structure is required in addition to 

monthly maintenance of the mechanical and electrical equipment. 

4.15.92 The Operating Company shall carry out the weighing and calibration of the balance 

of the superstructure and counterweights of the swing bridge every six years. 

If the weighting and calibration checks show that adjustments are necessary the 

Operating Company shall subject to an Order carry out the rebalancing of 

superstructure and counterweights. 

4.15.93 The Operating Company is advised that whilst British Waterways are responsible 

for carrying out a monthly full functional test of this bridge using standby emergency 

generators and hydraulic power-packs, it is the Operating Companies responsibility 

to direct and oversee these monthly tests in addition to providing the mechanical 

and electrical personnel to assist British Waterways in this work. 

The Operating Company shall provide an observer approved by the Scottish 

Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 

Ministers interests are protected. This individual shall be either the Major Bridges 
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Manager or a Chartered Civil Engineer. The Operating Company shall also maintain 

monthly records of the results and observations made to be compiled into an annual 

certificate issued to the Director on the structures functionality. 

4.15.94 The Operating Company shall liaise with British Waterways and permit access to 

the Unit for British Waterways to operate the swing bridge and when required to 

permit the passage of vessels through the canals and to carry out other work 

associated with the swing bridge. 

4.15.95 The Operating Company shall liaise with British Waterways with regard to the 

operation of the swing bridge and shall ensure that any Operations to be carried out 

by the Operating Company or work by British Waterways on or near the swing 

bridges shall be undertaken in a manner that will minimise disruption to trunk road 

users. 

4.15.96 The Operating Company shall ensure that: 

(i) no work shall be carried out on the swing bridge without prior written 

consent of British Waterways, or  

(ii) within 50 metres of the wig-wag barriers at the swing bridge without prior 

liaison and consultation with British Waterways. 

4.15.97 The Operating Company shall notify British Waterways as described below when 

carrying out its Operations in accordance with any other provisions of this Contract 

including but not limited to the following: 

(i) The Operating Company shall notify British Waterways immediately of any 

inspections and maintenance requirements affecting the Structure. 

(ii) The Operating Company shall notify British Waterways immediately of any 

incident affecting the structure. 

(iii) The Operating Company shall notify British Waterways in writing 

immediately of any damage or claims for damages affecting the Structures. 

4.15.98 A summary defect report is required for this structure. 

Banavie Swing Bridge 

4.15.99 Constructed in 1971 the structure shown in Figure 4.15.89.A and whose location is 

denoted within Figure 4.15.99.B carries the A830 trunk road across the Caledonian 

Canal.  

Supported by two main edge girders the deck is of welded construction, providing a 

span of 36.00 metres. 

Operated by a newly installed electric motor, and hydraulic system the swing bridge 

control room is housed in the gate house adjacent to the structure. 
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Figure 4.15.99.A – A830 20 Banavie Swing Bridge 

 

Figure 4.15.99.B – Banavie Swing Bridge Location 

 

Requirements for the A830 20 Banavie Swing Bridge 

4.15.100 The Operating Company is advised that a detailed inspection regime as outlined 

within the Maintenance Manual for this structure may necessitate the inspection of 

specific elements on a more frequent timeframe. Where applicable, details shall 

be contained within the Maintenance Manual. 

4.15.101 The additional requirements for this structure include: 

(i) Electrical/mechanical hydraulic installations. 

(ii) Bridge operating equipment and enclosures. 
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(iii) Vehicle barriers and wig wags. 

4.15.102 This swing bridge is subject to an agreement between the Scottish Ministers and 

British Waterways whereby British Waterways operates the swing bridge at its 

own expense as required to permit the passage of vessels through the canal. 

4.15.103 In accordance with the maintenance manual, the Operating Company is advised 

that annual civil and structural inspections of this structure is required in addition 

to monthly maintenance of the mechanical and electrical equipment. 

4.15.104 The Operating Company shall carry out the weighing and calibration of the 

balance of the superstructure and counterweights of the swing bridge every six 

years. 

                   If the weighting and calibration checks show that adjustments are necessary the 

Operating Company shall subject to an Order carry out the rebalancing of 

superstructure and counterweights. 

4.15.105 The Operating Company is advised that whilst British Waterways are responsible 

for carrying out a monthly full functional test of this bridge using standby 

emergency generators and hydraulic power-packs, it is the Operating 

Companies responsibility to direct and oversee these monthly tests in addition to 

providing the mechanical and electrical personnel to assist British Waterways in 

this work. 

                  The Operating Company shall provide an observer approved by the Scottish 

Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 

Ministers interests are protected. This individual shall be either the Major Bridges 

Manager or a Chartered Civil Engineer. The Operating Company shall also 

maintain monthly records of the results and observations made to be compiled 

into an annual certificate issued to the Director on the structures functionality. 

4.15.106 The Operating Company shall liaise with British Waterways and permit access 

to the Unit for British Waterways to operate the swing bridge and when required 

to permit the passage of vessels through the canals and to carry out other work 

associated with the swing bridge. 

4.15.107 The Operating Company shall liaise with British Waterways with regard to the 

operation of the swing bridge and shall ensure that any Operations to be carried 

out by the Operating Company or work by British Waterways on or near the swing 

bridges shall be undertaken in a manner that will minimise disruption to trunk 

road users. 

4.15.108 The Operating Company shall ensure that: 

(i) no work shall be carried out on the swing bridge without prior written consent 

of British Waterways, or  

(ii) within 50 metres of the wig-wag barriers at the swing bridge without prior 

liaison and consultation with British Waterways. 

4.15.109 The Operating Company shall notify British Waterways as described below when 

carrying out its Operations in accordance with any other provisions of this 

Contract including but not limited to the following: 



Scottish Trunk Road Network Management Contract 
North West Unit 

 157 Schedule 2 

(i) The Operating Company shall notify British Waterways immediately of any 

inspections and maintenance requirements affecting the Structure. 

(ii) The Operating Company shall notify British Waterways immediately of any 

incident affecting the structure. 

(iii) The Operating Company shall notify British Waterways in writing 

immediately of any damage or claims for damages affecting the Structures. 

4.15.110 A summary defect report is required for this structure. 

Tomnahurich Swing Bridge 

4.15.111 Constructed in 1937 the structure shown in Figure 4.15.111.A and whose 

location is denoted within Figure 4.15.111.B carries the A82 trunk road over the 

Caledonian Canal by Inverness. 

                  The swing bridge control room is housed in the gate house adjacent to the 

structure. 

                  The Operating Company is advised that this structure is currently the property of 

British Waterways however it is envisaged at some future date the ownership will 

be transferred to the Scottish Ministers. 

Figure 4.15.111.A – A82 1490 Tomnahurich Swing Bridge 
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Figure 4.15.111.B – Tomnahurich Swing Bridge Location 

 

Requirements for the A82 1490 Tomnahurich Swing Bridge 

4.15.112 British Waterways shall be responsible for the maintenance and operation of this 

swing bridge. 

4.15.113 The Operating Company shall liaise with British Waterways and permit access 

to the Unit for British Waterways to operate the swing bridge and when required 

to permit the passage of vessels through the canals and to carry out other work 

associated with the swing bridges. 

4.15.114 British Waterways shall be responsible for carrying out a monthly full functional 

test of this bridge using standby emergency generators and hydraulic 

powerpacks.  

                  The Operating Company shall provide an observer approved by the Scottish 

Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 

Ministers interests are protected. This individual shall be either the Major Bridges 

Manager or a Chartered Civil Engineer. The Operating Company shall also 

maintain monthly records of the results and observations made to be compiled 

into an annual certificate issued to the Director on the structures functionality. 

4.15.115 The Operating Company shall liaise with British Waterways with regard to the 

operation of the this swing bridge and shall ensure that any Operations to be 

carried out by the Operating Company or work by British Waterways on or near 

the swing bridges shall be undertaken in a manner that will minimise disruption 

to Trunk Road users. 

4.15.116 The Operating Company shall ensure that no work shall be carried out within 50 

metres of the wig-wag barriers of this swing bridge without prior liaison and 

consultation with British Waterways. 
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4.15.117 The Operating Company shall notify British Waterways as described below when 

carrying out its Operations in accordance with any other provisions of this 

Contract including but not limited to the following: 

(i)   The Operating Company shall notify British Waterways immediately of any 

inspections and maintenance requirements affecting the Structure. 

(ii)   The Operating Company shall notify British Waterways immediately of any 

incident affecting the Structure. 

(iii)   The Operating Company shall notify British Waterways in writing 

immediately of any damage or claims for damages affecting the Structure. 

4.15.118 A summary defect report is required for this structure. 

Ardrishaig Swing Bridge 

4.15.119 Constructed in 1986 the structure shown in Figure 4.15.119.A and whose 

location is denoted within Figure 4.15.119.B carries the A83 trunk road over the 

Crinan Canal at Ardhishaig  

                   The swing bridge control room is housed in the gate house adjacent to the 

structure. 

                  The Operating Company is advised that this structure is currently the property of 

British Waterways however it is envisaged at some future date the ownership will 

be transferred to the Scottish Ministers. 

Figure 4.15.119.A – A83 240 Ardrishaig Swing Bridge 
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Figure 4.15.119.B – Ardrishaig Swing Bridge Location 

 

Requirements for the A83 240 Ardrishaig Swing Bridge 

4.15.120 British Waterways shall be responsible for the maintenance and operation of this 

swing bridge. 

4.15.121 The Operating Company shall liaise with British Waterways and permit access 

to the Unit for British Waterways to operate the swing bridge and when required 

to permit the passage of vessels through the canals and to carry out other work 

associated with the swing bridges. 

4.15.122 British Waterways shall be responsible for carrying out a monthly full functional 

test of this bridge using standby emergency generators and hydraulic 

powerpacks.  

                  The Operating Company shall provide an observer approved by the Scottish 

Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 

Ministers interests are protected. This individual shall be either the Major Bridges 

Manager or a Chartered Civil Engineer. The Operating Company shall also 

maintain monthly records of the results and observations made to be compiled 

into an annual certificate issued to the Director on the structures functionality. 

4.15.123 The Operating Company shall liaise with British Waterways with regard to the 

operation of the this swing bridge and shall ensure that any Operations to be 

carried out by the Operating Company or work by British Waterways on or near 

the swing bridges shall be undertaken in a manner that will minimise disruption 

to Trunk Road users. 

4.15.124 The Operating Company shall ensure that no work shall be carried out within 50 

metres of the wig-wag barriers of this swing bridge without prior liaison and 

consultation with British Waterways. 
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4.15.125 The Operating Company shall notify British Waterways as described below when 

carrying out its Operations in accordance with any other provisions of this 

Contract including but not limited to the following: 

(i) The Operating Company shall notify British Waterways immediately of any 

inspections and maintenance requirements affecting the Structure. 

(ii) The Operating Company shall notify British Waterways immediately of any 

incident affecting the Structure. 

(iii) The Operating Company shall notify British Waterways in writing 

immediately of any damage or claims for damages affecting the Structure. 

4.15.126 A summary defect report is required for this structure. 

Mound Sluices 

4.15.127  Constructed in 1816 the structure shown in Figure 4.15.127.A and whose location 

is denoted within Figure 4.15.127.B is an historic multi arch masonry bridge that 

carried the A9 trunk road until 1940 and is now by-passed by the reinforced 

concrete mound bridge.  

                  The slucies structure is a six span single carriageway with an overall length of 

40.8 metres and deck width of 5.50 metres. The masonry arches are supported 

by solid wall piers with full height stone gravity abutments.  

                  The Operating Company is advised that whilst the Scottish Ministers are 

responsible for maintaining the mound bridge and sluices, Highland Regional 

Council is responsible for maintaining the carriageway. 

Figure 4.15.127.A – A9 1600 Mound Sluices 
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Figure 4.15.127.B – Mound Sluices Location 

 

Requirements for the A9 1600 Mound Sluices 

4.15.128 The Operating Company is advised that under normal conditions the sluice gates 

are self-operating being closed by the head of sea water on a rising tide and 

opened by the head of impounded fresh water on a falling tide. 

                   Under conditions of exceptionally heavy rainfall sometimes combined with 

snowmelt insufficient fresh water escapes through the sluices in a tidal cycle and 

the improved agricultural land upstream of the sluices can become flooded.  

4.15.129 The Operating Company shall train sufficient staff to manually operate the sluices 

to ensure that whenever called upon by affected landowners the sluices are 

operated within 2 hours of receiving the request. 

4.15.130 The Operating Company shall provide affected landowners with their 24 hour 

helpline telephone number. 

4.15.131 In carrying out their duties the Operating Company is required to liaise with: 

(i) Scottish Environmental Protection Agency. 

(ii) British Waterways. 

(iii) Local Authority. 

(iv) Affected Land Owners. 

(v) Stakeholders. 

4.15.132 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection 

and Maintenance - Structures, the Operating Company is advised that the year 

in which the first inspection shall be due shall be as referred to in this annex. 
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Table 4.15.132 – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last PI/GI 
(most recent) 

Date of 
next PI 

Date of 
next GI 

A9 1600 Mound Sluices 2020 GI 2024 2022 

 

4.15.133 The Operating Company is advised that in addition to the above inspection 

programme, the schedule for operating and maintaining the winch, chains and 

bolts of this structure is listed within Annex 7.7/B. 

4.15.134 A summary defect report is required for this structure. 

 
 
Table 4.15.135 Structures Requiring a Wind Management Plan 
 

Item Structure Requiring Wind Management Plan 

1 Kessock Bridge 

2 Cromarty Bridge 

3 Dornoch Bridge 

4 Skye Bridge 

5 Connel Bridge 
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Attachment 4.16 Documents for Structures with Particular Requirements 

 
Table 4.16.1 Skye Bridge Document Register 

Item  Drawing Title 

1.  A87 Skye Bridge - Operations Manual 

2.  A87 Skye Bridge - Maintenance Manual 

3. A87 Skye Bridge - Wind Management Plan 

4. A87 Skye Bridge - Inspection Schedule 

 

 

Table 4.16.2 Carrich Bridge Document Register 

Item  Drawing Title 

1. A87 Carrich Viaduct - Maintenance Manual 
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Table 4.16.3 Dornie New Document Register 

 

Item  Drawing Title 

1, Presently no Maintenance Manual exists for this structure 

 

 

Table 4.16.4 Kessock Bridge Document Register 

 

Item  Drawing Title 

1. A9 Kessock Bridge - Maintenance Manual - Volume 1 of 4 Section A - 

Substructure 

2. A9 Kessock Bridge - Maintenance Manual - Volume 2 of 4 Section B - 

Superstructure 

3. A9 Kessock Bridge - Maintenance Manual - Volume 3 of 4 Section C - 

Services 

4. A9 Kessock Bridge - Maintenance Manual - Volume 4 of 4 Section D - 

Appendices 

5. A9 Kessock Bridge - Maintenance Gantry Scissor Lift - Operations, 

Inspection and Maintenance 
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6, A9 Kessock Bridge - Wind Management Plan 

7. 

 

A9 Kessock Bridge - Inspection Schedule 

 

 

Table 4.16.5 Connel South Approach Document Register 

 

Item  Drawing Title 

1 Refer to the A828 10 Connel Bridge - Maintenance Manual 

 

 

Table 4.16.6 Connel Bridge Document Register 

 

Item  Drawing Title 

1. A828 Connel Bridge - Maintenance Manual 

2. A828 Connel Bridge - Inspection Schedule 
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Table 4.16.7 Connel North Approach Document Register 

 

Item  Drawing Title 

1. Refer to the A828 10 Connel Bridge - Maintenance Manual 

 

 

Table 4.16.8 Killiecrankie Viaduct North Bound Document Register 

 

Item  Drawing Title 

1. A9 Perth Killiecrankie to Inverness Trunk Road Improvement North of 

Calvine Stage 2 Maintenance Manual 

2. A9 Killiecrankie - Inspection Schedule 

 

Table 4.16.9 Killiecrankie Viaduct South Bound Document Register 

 

Item  Drawing Title 

1. A9 Perth Killiecrankie to Inverness Trunk Road Improvement North of 

Calvine Stage 2 Maintenance Manual 

2. A9 Killiecrankie - Inspection Schedule 
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Table 4.16.10 A9 580 Retaining Structures Document Register 

 

Item  Drawing Title 

1. A9 Perth Killiecrankie to Inverness Trunk Road Improvement North of 

Calvine Stage 2 Maintenance Manual 

2. A9 Killiecrankie - Inspection Schedule 

 

 

Table 4.16.11 Findhorn Document Register  

 

Item  Drawing Title 

1. Presently no Maintenance Manual exists for this structure 

 

Table 4.16.12 Cromarty Bridge Document Register 

 

Item  Drawing Title 

1. Presently no Maintenance Manual exists for this structure 
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Table 4.16.13 Dornoch Bridge Document Register 

 

Item  Drawing Title 

1. A9 Dornoch Bridge Maintenance Manual 

 

 

Table 4.16.14 Ballaschulish Bridge Document Register 

 

Item  Drawing Title 

1. A82 Ballachulish Bridge Inspection and Maintenance Manual 

 

 

Table 4.16.15 Falls of Cruachan E 

 

Item  Drawing Title 

1. Presently no Maintenance Manual exists for this structure 
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Table 4.16.16 Falls of Cruachan  

 

Item  Drawing Title 

1. Presently no Maintenance Manual exists for this structure 
 

 

 

Table 4.16.17 Falls of Cruachan W Document Register 

 

Item  Drawing Title 

1. Presently no Maintenance Manual exists for this structure 

 

 

Table 4.16.18 Laggan Swing Bridge Document Register 

 

Item  Drawing Title 

1. Operator & Maintenance Instruction Manual for Laggan Swing Bridge - 

Electrical Section 

2. Swing Bridge - Inspection Schedule 
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Table 4.16.19 Aberchalder Swing Bridge Document Register 

 

Item  Drawing Title 

1. Operating and Maintenance Manual for British Waterways Aberchalder 

Bridge Volume 1 – Mechanical 

2. Operating and Maintenance Manual for British Waterways Aberchalder 

Bridge Volume 2 – Electrical 

3. Swing Bridge - Inspection Schedule 

Table 4.16.20 Fort Augustus Swing Bridge Document Register 

 
Item  Drawing Title 

1. A82 Fort Augustus Canal bridge Schedule of Monthly Inspections - 

Electrical and Mechanical 

2. A82 Fort Augustus Canal Bridge Inspection and Maintenance Schedule 

- Structural 

3. A82 Fort Augustus Swing Bridge Operations and Maintenance Manual 

Vol 1 - General 
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4. A82 Fort Augustus Swing Bridge Operations and Maintenance Manual 

Vol 2 - Electrical 

5. Swing Bridge - Inspection Schedule 

Table 4.16.21 Banavie Swing Bridge Document Register 

 

Item  Drawing Title 

1. Banavie Swing Bridge – Safety, Operational and Maintenance Manual 

2. Swing Bridge - Inspection Schedule 

 

 

Structures the Property of British Waterways 

 

Table 4.16.22 Tomnahurich Swing Bridge Document Register 

 

Item  Drawing Title 

1. Maintenance Manual held by British Waterways 

 

 

Table 4.16.23 Adrishaig Swing Bridge Document Registers 
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Item  Drawing Title 

1. Maintenance Manual held by British Waterways 

 

 

Structures not on the Trunk Road 

 

Table 4.16.24 Mound Sluices Document Register 

 

Item  Drawing Title 

1. Mound Sluices Inspection Schedule 
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Attachment 4.17 Structures with Bridge Access Gantries & or Runway Beams 

Table 4.17.1 - Structures with Bridge Access Gantries and or Runway Beams 

Structure       

Reference No. Name Access 

Gantry  

Runway 

Beams  
Comments  

A9 530 TUMMEL BRIDGE No Yes Runway beams not used since first installed 

A9 550 CLUNIE BRIDGE Yes Yes Gantry and runway beams last used in 1994 

A9 1350 KESSOCK BRIDGE Yes 
Yes 

(see note) 

Gantry runs on rails on girder flange. Gantry used 

regularly 

A9 1785 HELMSDALE BRIDGE No 
Yes 

Runway beams not used since first installed 

A82 870 
BALLACHULISH 

BRIDGE 

Yes 

(see note) Yes 

Gantry inoperable. Runway beams last used in 1996 

A828 10 CONNEL BRIDGE Yes 

(see note) 
Yes 

Gantry inoperable. Runway beams subject to repair 

A828 CREAGAN BRIDGE 
No Yes 

Runway beams commissioned in 2000 
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Table 4.17.2 Structures with Bridge Access Gantries and or Runway Beams To Be Certified At All Times 

 

Structure       

Reference No. Name Access 

Gantry  

Runway 

Beams  
Comments  

A9 1350 KESSOCK BRIDGE Yes Yes - 

 

 

Note     

     

1. All gantries and or runway beams should be certified if they are to be used and have not previously been used for 12 months. 
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Attachment 4.18 List of Bridges with Signed Low Headroom 
 

Table 4.18.1 List of Bridges with Signed Low Headroom 

 

Structure 
Actual Minimum Headroom 

 Reference No. Name 

A85 650 Achnacloich Rail O/B 4.58 

A828 10 Connel 4.27 

A83 10 W Highland Rail O/B 

4.9 (Signed in 

 imperial only 

 – 16’ 0”) 

A830 120 Craigag Rail O/B 4.1 

A830 320 Beasdale Rail O/B 4.1 

A830 340 Borrodale Rail O/B 4.1 

A9 1180 Carrbridge  U/P 4.4 

A9 1459 Kildary 4.2 

A9 400 Birnham Glen 2.7 
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Attachment 4.19 List of Structures Subject to Frequent Bridge Strikes with Dates of Incidents Since 2001 

Table 4.19.1 Structures Subject to Frequent Bridge Strikes 

Structure     

Reference No. Name Damage Description  Date  

A9 1300 INSHES OVERBRIDGE Scrapes to steel beam flange. 08 November 2002 

A9 1459 KILDARY UNDERBRIDGE Concrete soffit damage. 08 May 2003 

A82 870 BALLACHULISH Damage to uplink box girder. 17 April 2007 

A9 1459 KILDARY UNDERBRIDGE PC Concrete Beam Damaged. 05 June 2007 

A828 10 CONNEL BRIDGE Beam 43 damaged. 18 July 2007 

A828 10 CONNEL BRIDGE Minor scrape. 27 July 2007 

A828 10 CONNEL BRIDGE Beam Damage. 18 March 2008 

A82 1230 ABERCHALDER SWING BR Beam Soffit Damage. 25 August 2008 

A828 10 CONNEL BRIDGE Sign Damaged 25 May 2010 

A828 10 CONNEL BRIDGE Sign Damaged 02 September 2010 

A828 10 CONNEL BRIDGE Transverse Beam detached & beam distorted 09 September 2011 

A828 10 CONNEL BRIDGE Transverse Beam struck - minor paint damage 05 February 2012 
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A9 1440 Dalmore O/B Damage to all 11 No. pre-stressed beams. Tendons 

exposed over short lengths but not damaged. 

03 July 2014 

A828 10 Connel Bridge First cross beam on south side damaged. 16 July 2014 

A828 10 Connel Bridge Minor damage to cross beams. 28 August 2014 

A828 10 Connel Bridge Minor damage to cross beams. 19 September 2016 

A828 10 Connel Bridge Minor damage to cross beams. 06 October 2016 

A828 10 Connel Bridge Damage to height restriction sign on cross beam 05 December 2017 

A828 10 Connel Bridge Damage to cross beam 20 December 2017 

A9 390 Kingswood Road Rail Minor damage to 12 no. pre-stressed beams Unknown 2019 
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Attachment 4.20: Bridge Strike Form 
 

Operating 

Company: 

        
          

Unit: 

         
          

Route: 

         
          

Structure: 

        
          

Structure Name: 

        
          

Date: 

         
          

Provide data from the following fields from the contract control and management 

function of the Asset Management Performance System: 

          
1 Unique damage identifier 

      
2 Route number 

       
3 Date and time of the Incident 

      
4 Source of this information 

      
5 Date and time Operating Company became aware of Incident 

   

6 

Location, link, section, chain age & Ordinance Survey grid 

reference 

   
7 Structural reference number  

      
8 Type and extent of damage 

      

9 

Cause of 

damage 

       
10 Are proceedings being taken by Police Scotland 

    
11 Date emergency work was carried out 
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12 

Who carried out emergency 

work 

      

13 

Weather 

conditions 

       

14 

Any other relevant 

information 

      
          

 


